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PART 1 - GENERAL

1.1 ADMINISTRATIVE
REQUIREMENTS

1.2 FINAL CLEANING

.1

.1

Acceptance of Work Procedures:

.1 Contractor's Inspection: Contractor:

conduct inspection of Work, identify

deficiencies and defects, and repair as
required to conform to Contract Documents.
.1 Notify Departmental Representative
in writing of satisfactory completion of
Contractor's inspection and submit
verification that corrections have been
made.
.2 Request Departmental Representative
inspection.

.2 Departmental Representative Inspection:
.1 Departmental Representative and
Contractor to inspect Work and identify
defects and deficiencies.

.2 Contractor to correct Work as
directed.
.3 Completion Tasks: submit written

certificates in English that tasks have been
performed as follows:
.1 Work: completed and inspected for
compliance with Contract Documents.
.2 Defects: corrected and deficiencies
completed.
.3 Equipment and systems: tested,
adjusted and balanced and fully
operational.
.4 Certificates required by Boiler
Inspection Branch, Fire Commissioner,
Utility companies: submitted.

.5 Operation of systems: demonstrated
to Departmental Representative's
personnel.

Clean in accordance with Section 01 74 11 -
Cleaning.

.1 Remove surplus materials, excess
materials, rubbish, tools and equipment.
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PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.

END OF SECTION




