
1 1 Part - Partie 1 of - de 2
See Part 2 for Clauses and Conditions

Voir Partie 2 pour Clauses et Conditions
RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions 
� TPSGC
See herein for bid submission
instructions/
Voir la présente pour les
instructions sur la presentation
dune soumission
NA
Ontario
NA

CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION  

Destination: Other-Autre:

FAX No. - N° de FAX
(416) 952-1257

Issuing Office - Bureau de distribution
Public Works and Government Services Canada
Ontario Region
10th Floor, 4900 Yonge Street
Toronto
Ontario
M2N 6A6

indicated, all other terms and conditions of the Solicitation
The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.
Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet BCLB Deck Replacement RFP

Solicitation No. - N° de l'invitation
EQ754-221116/A
Client Reference No. - N° de référence du client
R.089504.500
GETS Reference No. - N° de référence de SEAG
PW-$PWL-034-2584
File No. - N° de dossier
PWL-1-44041 (034)

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.
Plant-Usine:
Address Enquiries to: - Adresser toutes questions à:
Somaratna, Chinthaka
Telephone No. - N° de téléphone
(416) 305-7369 (    )
Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:
PSPC Engineering Assets Strategy Sector
RUE LAURIER PDP III-8A1-104
GATINEAU QC K1A 0S5

pwl034
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur
Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)
Nom et titre de la personne autorisée à signer au nom du fournisseur/
de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2021-12-16
Date 
004
Amendment No. - N° modif.

Burlington Canal Lift Bridge Deck Replacement Project

02:00 PM
2021-12-21

Eastern Standard Time EST
Heure Normale du l'Est HNE

Page 1 of - de 1



N° de l’invitation - Solicitation No. N° de la modif - Amd. No.  Id de l’acheteur - Buyer ID  
EQ754-221116/A  004  pwl034 
N° de réf. du client - Client Ref. No. File No. - N° du dossier N° CCC / CCC No./ N° VME - FMS  
R.089504.500 PWL-0-44041  

Page 2 of – de 7 
 

Amendment No. 004 

This amendment is being raised to 1) incorporate revisions to the following sections of the Request for 
Proposal: a) PART 5 – SUBMISSION REQURIEMENTS AND EVALULATION (SRE), SRE 3.2 RATED 
REQUIREMENTS, 3.2.1 Achievements of Proponent on Projects, and 2) provide responses to Requests 
for Clarification. 
 
1) Revisions to the Request for Proposal  
 
Reference:  PART 5 – SUBMISSION REQURIEMENTS AND EVALULATION (SRE), SRE 3.2 

RATED REQUIREMENTS, 3.2.1 Achievements of Proponent on Projects 
 
Proponants are instructed to: 
 
Delete: The Proponent or Joint Venture will present a maximum of (3) projects where 

construction phase ended (issuance of the construction Substantial Performance 
certificate by the Owner) in 2011 or later. At least one project description should clearly 
demonstrate that the Proponent has experience in the rehabilitation of moveable lift 
bridges; more specifically the rapid replacement of lift spans on a moveable structure of a 
similar size and in a similar setting to the Burlington Canal Lift Bridge.  

 
Insert: The Proponent or Joint Venture will present a maximum of (3) projects where 

construction phase ended (issuance of the construction Substantial Performance 
certificate by the Owner) in 2011 or later. At least one project description should clearly 
demonstrate that the Proponent has experience in the rehabilitation of moveable lift 
bridges; more specifically the rapid replacement of lift spans decking on a moveable 
structure of a similar size and in a similar setting to the Burlington Canal Lift Bridge.  

 

2) REQUEST FOR CLARIFICATION 

-------------------------------------------------------------------------------------------------------------------------------------------- 

Q15. Under the staged construction along the main lift span, can temporary TCBs, construction 
materials and equipment stay within the work zone? Under normal circumstances, traffic would not 
be allowed on the bridge during lifting operations and it is uncertain whether the extra weight and 
eccentricity will be a concern. 

 
R15. The consultant is responsible for ascertaining the safe lifting capacity of the bridge, determining 

the appropriate balance, staging the work and ensuring that the lift span remains within operating 
tolerances throughout the life of the project. 

-------------------------------------------------------------------------------------------------------------------------------------------- 
Q16. On RFP page 30 of 54, Section 3.2.1: Did PWGSC meant to write “… more specifically the rapid 

replacement of grid deck on a moveable structure of a similar size…” rather than “lift spans”?  
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R16. Confirmed, this should read “…rapid replacement of lift span decking on a moveable structure…”. 
 
-------------------------------------------------------------------------------------------------------------------------------------------- 
Q17. Can PWGSC confirm whether the Traffic Study is to include microsimulation analysis of the QEW 

in support of the complete closure of the bridge to vehicular traffic that complies with the Ministry 
of Transportation of Ontario’s modelling guidelines? 

R17. Yes that is an accurate assessment. 

-------------------------------------------------------------------------------------------------------------------------------------------- 
Q18. Can PWGSC confirm what traffic data will be available and what traffic models will the consultant 

have access to when performing the Traffic Study? 

R18. All traffic data available has been provided to bidders through the tender attachments.  If further 
information is required, the concultant is required to collect this data on site or acquire it from other 
sources (municipalities/Ministry of Transportation of Ontario). 

 
-------------------------------------------------------------------------------------------------------------------------------------------- 
Q19.  The area to the south of the bridge/canal is under Hamilton Conservation Authority’s (HCA) 

regulated area and as such requires a permit from HCA. However, does PWGSC obtain permits 
from Conservation Authorities and therefore, require a permit from Hamilton Conservation 
Authority? 

 
 
R19. The Federal lands surrounding the bridge are not subject to the Conservation Authorities Act. As 

such, no permits are required.  However, any land use activites beyond the federal lands will 
require Conservation Authority permits (potential staging and laydown) but these will typically be 
the requirement of the contractor. 

 
-------------------------------------------------------------------------------------------------------------------------------------------- 
Q20.  Section PR 3.2 (d) of the RFP states that the “Ontario Ministry of the Environment, Conservation 

and Parks environmental assessment requirements will need to be included”. From our review, 
there are no provincial environmental assessment triggers. Can PWGSC please confirm?  

 
R20. As this project will be taking place on federal land, the federal Impact Assessment Act will apply to 

this project, provincial environmental assessment requirements will not be required.  A report will 
be prepared by PSPC in compliance with the Impact Assessment Act section 82 for Projects 
carried out on federal land.  This will be undertaken in a separate contract, and mitigation 
measures will be provided to the consultant to consider and include in the specification package. 
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-------------------------------------------------------------------------------------------------------------------------------------------- 
Q21. With respect to Peregrine Falcons, does the 2021 Peregrine Falcon Management Plan include or 

supersedes the requirements in the 2006 Peregrine Falcon Management Plan? If no and if we 
need to follow any recommendations in the 2006 document, can PWGSC provide the 2006 
document. 

 
R21. The 2006 Peregrine Falcon Management Plan has been superseded by the 2021 plan.  As such, 

PWGSC will not be posting the 2006 version. 
 
 
-------------------------------------------------------------------------------------------------------------------------------------------- 
Q22.  With respect to the Designated Substance Report, can PWGSC confirm whether PWGSC meeting 

Ontario Regulations 278 (Designated Substance – Asbestos on Construction Projects and in 
Buildings and Repair Operations) and 490 (Designated Substances). 

 
R22 PWGSC requires the areas of the Bridge that will be potentially disturbed as part of the project to 

be screened for all the Designated Substances defined by the Ontario Occupational Health and 
Safety Act (including O. Reg. 490/09). The survey must include a detailed assessment including 
recommendations for the management of these materials which may require special attention as 
required under the Ontario Occupational Health and Safety Act (including O. Reg. 278/05), but 
must also include considerations under the Canada Labour Code Part II. 

-------------------------------------------------------------------------------------------------------------------------------------------- 
 

All other terms and conditions of the solicitation remain the same. 

 


