
PART 1 General
1.1 PROJECT ACTIVITIES

.1 The work of this project involves reconstruction to the 
existing steel sheet bulkhead, wharf 412, located at 
Graham's Pond, Kings County, Prince Edward Island which 
includes but is not limited to:
.1 Total removal of existing SSP bulkheads, concrete 

decks, fill, tie rods, and other items where 
indicated to be replaced with new SSP bulkhead;

.2 Where required, excavation and removal of concrete 
foundations to allow construction of new wharfs;

.3 Provision for cast-in-place concrete decks, steel, 
sheet piles bulkheads, wales, ladders, wheel guards, 
tie rods and concrete wall, welding, underwater 
work, and miscellaneous work related to the 
construction;

.4 Connection to existing wharfs;

.5 All related site work including asphalt paving, 
select borrow sandstone fill, imported gravel, 
riprap, filter fabric and environmental protection;

.6 Traffic control and traffic management during 
construction;

.7 Provision for relocation of disconnection of older 
service and installation of new services where 
indicated;

.2 All in accordance with the requirements of these 
specifications and drawings listed on the Index to 
Specifications and Drawings, construction schedule and 
Time and Order of Completion.

1.2 CODES AND STANDARDS
.1 All work to be performed in conformity with applicable 

codes and standards.
.2 Perform work in accordance with the latest editions of 

applicable codes, Canadian Standards Association (CSA), 
P.E.I. Occupational Health and Safety Act, Canada Labour 
Code Part II, and any other code of provincial or local 
application provided that in any case of conflict or 
discrepancy, the more stringent requirements will apply.

.3 Meet or exceed the requirement of specified Standards, 
Codes, and referenced documents. 

.4 Unless otherwise indicated, the latest editions of 
referenced Standards, Codes, and Documents will apply.

1.3 DOCUMENTS REQUIRED
.1 Maintain one copy of each of the following at the job 
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site:
.1 Contract drawings;
.2 Project manual;
.3 Addenda;
.4 Reviewed shop drawings;
.5 Change orders;
.6 Test reports;
.7 Copy of updated approved work schedule;
.8 Manufacturers' installation and application 

instructions;
.9 Health and Safety Plan and related documents;
.10 Permits, Codes and Acts;
.11 Specifications;
.12 Waste Management Plan;
.13 Fire Safety;
.14 Other requested documents.

1.4 SITE EXAMINATION
.1 All bidders submitting tenders for this Work should first 

examine the site of the Work in its entirety prior to 
submission of tenders and make themselves acquainted with 
site conditions, tides and all information necessary for 
the proper execution of the Work covered by the tender 
documents. All tenders shall take into consideration all 
such conditions as may affect the Work under this 
Contract. 

.2 Must review Section 01 35 29.06 for potential hazards, 
wearing safety gear at site, and taking precautionary 
measures.

.3 No extra payment will be made to the Contractor, above 
the Contract Price, for costs resultant from failure to 
determine the conditions that affect the work.

1.5 SITE CONDITIONS
.1 Geotechnical Investigation - Refer to reports included in 

the Specification following Division 31:
.1 Geotechnical Review, Proposed Breakwater 

Reconstruction (Structure 305) Graham's Pond Small 
Craft Harbour, Kings County, PEI, prepared by Joose 
Environmental, Project No. JE0160-A, dated March 29, 
2016.

.2 Geotechnical Investigation, Graham's Pond 
Breakwater, (Structure 306) Graham's Pond Harbour, 
Gaspereaux, PE, prepared by Stantec Consulting Ltd., 
Project No. 121621050, dated June 25, 2018.

.2 Underwater Inspection Report - Refer to report included 
in the Specification following Division 31:
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.1 Underwater Inspection Report, Graham's Pond (Section 
412/306), prepared by Diversified Divers Inc., dated 
June 21, 2018.

1.6 CONSTRUCTION SCHEDULE AND PROGRESS REPORTS
.1 Submit a consolidated schedule in weekly increments 

within ten (10) days of Contract award.
.2 Discuss work proposed schedule with Departmental 

Representative to ensure incorporation of any specific 
scheduling requirements of Departmental Representative 
related to work being carried out simultaneously by 
Departmental Representative.

.3 Make allowance in the construction schedule for the 
following specific activities:
.1 Deficiency review.
.2 Deficiency clean-up.
.3 Construction close-out.
.4 Substantial completion.
.5 Project Record Drawings (As-built) submission.
.6 Warranties submission.

.4 Update and re-issue the work schedule as required to 
conform to monthly progress reviews.

1.7 COST BREAKDOWN
.1 N/A.

1.8 PERMITS
.1 Contractor will apply and pay for any necessary permits/

certificates.
.2 Provide notification to inspection authorities.
.3 Compliance certificates.
.4 Submit copies to Departmental Representative.

1.9 CONTRACTOR'S USE OF SITE
.1 Do not unreasonably encumber site with materials or 

equipment.
.2 Move stored products or equipment, which interfere with 

operations of Departmental Representative or other 
Contractors.

.3 Obtain and pay for use of additional off-site storage or 
work areas needed for operations.

.4 Maintain all roads, streets, lanes, walks, driveways free 
from mud and debris tracked from construction site, on a 
daily basis.

.5 All structures at the harbour must be completely 
accessible. Any new section of structure must be 
substantially complete. The contractor must have all 
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construction materials and/or equipment stored within the 
lay down area or offsite during this time period.

.6 Contractor to coordinate work schedule with Department 
Representative. 

1.10 SECURITY
.1 Watch the site at all times including weekends and 

holidays. No compensation will be paid by the 
Departmental Representative for materials of work stolen, 
lost, damaged, or destroyed.

1.11 PROJECT MEETINGS
.1 Hold bi-weekly project meetings at the site and at a time 

approved by the Departmental Representative. In addition, 
hold any additional meetings as the need arises or as 
directed by the Departmental Representative.

.2 Notify all parties concerned of such meetings.

.3 Contractor will record minutes of such meetings and 
distribute to all parties within three (3) working days 
of the meetings.

1.12 SETTING OUT THE WORK
.1 Assume full responsibility for and execute complete 

layout of work to locations, lines and elevations 
indicated.

.2 Protect and maintain all survey/reference points.

.3 Provide devices and qualified personnel as required to 
layout and construct work.

.4 Supply all stakes and markers required for laying out 
work.

1.13 FIELD DIMENSIONS
.1 Take all field measurements required to supplement 

drawing dimensions. The Departmental Representative's 
review of shop drawings and erection diagrams does not 
relieve the Contractor of this responsibility.

1.14 LOCATIONS OF EQUIPMENT AND FIXTURES
.1 Unless dimensioned, locations of equipment and systems as 

indicated or specified are to be considered as 
approximate.

.2 Inform Departmental Representative of impending 
installations and obtain Departmental Representative's 
approval of actual locations. 

.3 When required by the Departmental Representative, submit 
field drawings to indicate the relative positions of 
various services and equipment.
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1.15 COORDINATION AND COOPERATION WITH OTHER CONTRACTS
.1 The construction scheduling for the work of this project 

necessitates that the Contractor for the work of this 
Contract should anticipate the requirement to coordinate 
and cooperate with the Departmental Representative and 
also with other independent contractors, engaged directly 
by the Departmental Representative, working 
simultaneously on other related work as may be required.  

.2 Coordination and cooperation with other contractors under 
the control and direction of the Departmental 
Representative, and with independent contractors, 
electric/telephone utilities and cable companies, will 
include, but not be limited to:
.1 Sharing access to site and various areas of work 

within and adjacent to the construction site.
.2 Sharing storage of reasonable quantity of materials 

in areas as directed by the Departmental 
Representative.

.3 Incorporating flexibility into work schedule as 
would normally be required to integrate Work with 
work of other trades working under separate 
contracts.

.4 Attend coordination meetings called by the 
Departmental Representative and maintain on-going 
consultation with on-site superintendents or foremen 
of other separate contracts, primarily, but not 
necessarily limited to, activities required to 
coordinate installation of services or other 
components proposed or built in, with the work of 
this Contract.

.5 Directly arrange for work relating to the relocation 
of electric and/or telephone, and/or cable poles, 
and/or lines to be carried out by the utility 
companies to meet the Contractor's schedule.

.3 Before starting the Work of this Contract, it is the 
responsibility of this Contractor to confirm to the 
satisfaction of this Contractor, that the existing work 
of other contractors, whether fully completed, or being 
completed simultaneously with the Work of this Contract, 
upon which the Work of this Contract will be installed, 
attached to or abut against, or in any other way be 
affected by the condition of the existing work, is 
acceptable to this Contractor for the installation of the 
work of this Contract. If the existing work is deemed by 
this Contractor to be unacceptable for the installation 
of the Work of this Contract, this Contractor shall stop 
work and notify the Departmental Representative, in 
writing, stating clearly the conditions, which in the 
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opinion of this Contractor are unacceptable. If written 
notification of unacceptable conditions has not been 
received by the Departmental Representative, the 
commencement or continuation of the Work of this 
Contract, insofar as it is affected by the work of other 
contractors shall be considered by the Departmental 
Representative as an acknowledgement by this Contractor 
that the existing work of the other contractors is 
acceptable.

.4 If required, prepare co-ordination drawings of 
installation for the efficient use of available space, 
for proper sequence of installation and to resolve 
conflicts. Consult with, and obtain the Departmental 
Representative's approval.

1.16 CUTTING, FITTING AND PATCHING
.1 Do all cutting, fitting, boring, and patching as required 

to complete the work of this Contract.
1.17 EXISTING SERVICES

.1 Where work involves breaking into, re-routing or 
connecting to existing services, submit work schedule to 
Departmental Representative sufficiently in advance to 
allow Departmental Representative to provide Owner of 
properties with minimum seven (7) days notice of 
interruption of any active service or facility. Confirm 
each interruption 24 hours immediately prior to scheduled 
date of implementation.

.2 Obtain Departmental Representative and Departmental 
Representative's approval of schedule of interruptions 
before proceeding with work and where applicable, 
coordinate with Local Authority or Public Utility.

.3 Make all required connections to existing services, carry 
out such operations at the times directed by governing 
authorities, and with minimum disturbance to facilities 
and vehicular traffic.  

.4 Before starting the Work establish the locations and 
extents of service lines in the area of the Work. Notify 
Departmental Representative if findings in conflict with 
information or intent shown on drawings or in 
specifications.

.5 Submit schedules to, and obtain approval from the 
Departmental Representative for any shut-down or closure 
of active services or facilities. Adhere to approved 
schedules and provide notice to affected parties.

.6 Where unknown services are encountered, immediately 
advise the Departmental Representative and confirm such 
findings in writing.
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.7 Record the locations of maintained, re-routed, and 
abandoned service lines.  Include on the record drawings 
all field measurements.

1.18 ADDITIONAL DRAWINGS
.1 The Departmental Representative may furnish additional 

drawings to assist the proper execution of work. These 
drawings will be issued for clarification only.  Such 
drawings will have the same meaning and intent as if they 
were included with plans referred to in the contract 
documents.

1.19 RELICS AND ANTIQUITIES
.1 Relics and antiquities and items of historical or 

scientific interest such as cornerstones and contents, 
commemorative plaques, inscribed tablets, and similar 
objects found during the excavation work, shall remain 
property of the Government, except when excavation is on 
private property when items become the property of the 
property Owner. Protect such articles and request 
directives from Departmental Representative.

.2 Give immediate notice to Departmental Representative if 
evidence of archaeological finds are encountered during 
construction, and await Departmental Representative's 
written instructions before proceeding with work in this 
area.

1.20 TRAFFIC REQUIREMENTS
.1 See Section 01 35 29.06 - Health and Safety Requirements.
.2 See Section 01 35 14 - Special Procedures for Traffic 

Control.

END OF SECTION
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PART 1 General
1.1 DESCRIPTION OF WORK

.1 The work covered by the Plans and Specifications involves 
the supply of all labour, materials and equipment 
required for demolition and removal of existing 
structures, and completion of new construction as 
specified in the project activities and indicated on the 
drawings.

1.2 GENERAL
.1 Unit and lump sum prices are full compensation for the 

work necessary to complete each item in the contract, in 
combination for all work necessary to complete the Work 
as a whole, and provided in accordance with the 
Construction Schedule and other plans indicated requiring 
submittal to and approval by the Departmental 
Representative.

1.3 MEASUREMENT FOR PAYMENT
.1 Notify Departmental Representative sufficiently in 

advance of operations to permit required measurements for 
payment.

.2 Items included under "Measurement for payment". All lump 
sum and all unit price items shall include all materials, 
labour, equipment and all other items necessary to 
complete the work.
.1 Project Layout and General Requirements: Project 

layout, Survey Control, Mobilization and 
Demobilization, Environmental Protection Devices and 
all other contract requirements not specifically 
measured, will be paid as a Lump Sum item.

.2 Selective Site Demolition: Demolition and removal of 
existing concrete decks, concrete foundation, total 
removal of existing anchored-bulkhead steel sheet 
piling, tie rods, anchor blocks where interfere with 
new work, curbing, ladders, redundant utility poles 
and other site items as indicated. All costs 
associated with environmental protection devices.  
Final payment for this item will only be made when 
all work is complete and all materials, equipment 
and other facilities are removed, the site cleaned 
and left in a condition satisfactory to the 
Departmental Representative. This item will be paid 
as a Lump Sum.

.3 Excavation/Dredging (channel): Excavation / dredging 
and disposal of excavated material from the channel 
to the design depth as indicated on the drawings 
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shall be placed on site in the designated Disposal 
Cell and shall be measured by cubic meter of 
material removed.

.4 Excavation: Excavation and disposal of excavated 
material from site to the design depth as indicated 
on the drawings shall be measured by cubic meter of 
material removed. Construction, maintenance and 
removal of haul roads are to be considered 
incidental to this work.

.5 Creosote Timber: Excavation, removal, disposal 
hauling and tippage of creosote timber under deck of 
Wharf 412 shall constitute a price per tonnes for 
measurement purposes.

.6 Slab-on Grade: Cast in Place (CIP) Concrete for 
slab-on-grades shall include all cast in place 
concrete elements and shall constitute a price per 
cubic meter for measurement purposes, based on 
dimensions shown on the drawings. Item to include 
supply and installation of necessary formwork, steel 
reinforcing as detailed, excavation and backfilling.

.7 Cast in Place Concrete for anchor blocks (walls) 
shall include all elements and shall constitute a 
price per cubic meter for measurement purposes, 
based on dimensions shown on drawings. Item to 
include supply and installation of necessary 
formwork, steel reinforcing, and excavation and 
backfilling as detailed and as required.

.8 Double Wales: All miscellaneous metals required to 
install double wales along back of steel sheet 
piling as detailed and shall be measured for payment 
per linear meter. Item shall include integrated 
connections, splicing, and anchorage to structures, 
welding, bolts, washers, concrete topping. etc. Item 
shall include supply and installation.

.9 Steel Angles and Plates: Supply and install of steel 
angles and plates along top of steel sheet piling 
bulkheads as detailed. This item shall be measured 
for payment per linear meter. Item shall include 
connection to structure, welding, bolts, etc. as 
detailed.

.10 Ladders and Holdfasts: All miscellaneous metals to 
install steel ladders and associated holdfasts 
(including vertical members, steel rungs, holdfasts 
and all associated connection devices) shall 
constitute a price per unit for measurement 
purposes. Item to include supply and installation 
for ladders at dredge platform and steel sheet pile 
bulkheads.
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.11 Wheel Guards: All miscellaneous metals required to 
install Wheel Guards as detailed and shall be paid 
for per linear meter of installed wheel guards. Item 
shall include hot dipped galvanizing, integrated 
ladder holdfasts, legs, base plates and anchorage to 
concrete deck as detailed and shall be considered 
incidental to this work. Item shall include supply 
and installation. 

.12 Structural Fill: Structural fill (select sandstone) 
shall constitute a price per metric tonne for 
measurement purposes. Scale tickets shall be 
provided for each load entering the site. Item to 
include supply and installation.

.13 Class "A" Gravel: Imported Class "A" Gravel shall 
constitute a price per metric tonne for measurement 
purposes. Scale tickets shall be provided for each 
load entering the site. Item to include supply and 
installation.

.14 Clear Stone: Imported Rock fill shall constitute a 
price per metric tonne for measurement purposes. 
Scale tickets shall be provided for each load 
entering the site. Item to include supply and 
installation.

.15 Geotextile: Geotextiles shall constitute a price per 
square meter for measurement purposes. Measurement 
to be based on slope/surface coverage not usage 
(i.e. required overlaps are not measured for 
payment). Item to include supply and installation.

.16 Steel Sheet Piles (Supply) shall constitute a price 
per square meter for measurement purposes. This item 
includes all supply and onsite storage of all piles 
and any other associated products required in the 
work, including steel channel wales, steel angles, 
welding, and other miscellaneous steel associated 
with the installation and as indicated. Price quoted 
in tender to account for any necessary variation in 
required supply length to provide full length piles 
(no splices) in finished work, with allowance for 
cut-off, trimming during installation or achievement 
of required driving resistance into sandstone 
bedrock or other foundation strata.

.17 Steel Sheet Piles (Install) shall constitute a price 
per square meter for measurement purposes. Item 
includes installation of steel sheet piles to lines, 
grades, limits and resistance criteria as specified 
in the contract documents.

.18 Tie-Rods shall include the tie rod, standard or 
bevelled nuts and washers as detailed, the indicated 
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embedded connection to the wharf rear, washer plates 
on the back of the deadmen, including all 
reinforcing steel and pipe sleeve assemblies and 
shall constitute a price per unit for measurement 
purposes. Item to include supply and installation. 
Excavation for tie-rods shall be included under this 
item.

.19 Asphalt Paving: Asphalt paving shall constitute a 
price per square meter installed and compacted as 
indicated on the drawings and specified. This item 
shall include all materials and equipment required 
to construct the specified asphalt structure 
including necessary prime coat, A-Base, and B-Seal 
layers.

PART 2 Products
2.1 NOT USED

.1 Not used.

PART 3 Execution
3.1 NOT USED

.1 Not used.

END OF SECTION
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PART 1 General
1.1 GENERAL

.1 This section specifies general requirements and 
procedures for contractor's submissions of shop drawings, 
product data, samples and mock-ups to Departmental 
Representative for review.

.2 Do not proceed with work until relevant submissions are 
reviewed by Departmental Representative.

.3 Present shop drawings, product data, samples and mock-ups 
in SI Metric units.

.4 Contractor's responsibility for errors and omissions in 
submission is not relieved by Departmental 
Representative's review of submissions.

.5 Notify Departmental Representative in writing at time of 
submission, identifying deviations from requirements of 
Contract Documents stating reasons for deviations.

.6 Contractor's responsibility for deviations in submission 
from requirements of Contract Documents is not relieved 
by Departmental Representative's review of submission, 
unless Departmental Representative gives written 
acceptance of specific deviations.

.7 Make any changes in submissions which Departmental 
Representative may require consistent with Contract 
Documents and resubmit as directed by Departmental 
Representative.

.8 Notify Departmental Representative, in writing, when 
resubmitting, of any revisions other than those requested 
by Departmental Representative.

1.2 SUBMISSION REQUIREMENTS
.1 Coordinate each submission with requirements of work and 

Contract Documents. Individual submissions will not be 
reviewed until all related information is available.

.2 Allow 10 working days for Departmental Representatives 
review of each submission.

.3 Accompany submissions with transmittal letter, 
containing:
.1 Date.
.2 Project title and number.
.3 Contractor's name and address.
.4 Identification and quantity of each   shop drawing, 

product data and sample.
.5 Other pertinent data.

.4 Submissions shall include:
.1 Date and revision dates.
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.2 Project title and number.

.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.

.4 Contractor's stamp, signed by Contractors authorized 
representative certifying approval of submissions, 
verification of field measurements and compliance 
with Contract Documents.

.5 Details of appropriate portions of Work as 
applicable:
.1 Fabrication.
.2 Layout, showing dimensions, including 

identified field dimensions, and clearances.
.3 Setting or erection details.
.4 Capacities.
.5 Performance characteristics.
.6 Standards.
.7 Relationship to adjacent work.

.5 After Departmental Representative's review, distribute 
copies.

1.3 SHOW DRAWINGS
.1 Shop drawings: original drawings, or modified standard 

drawings provided by Contractor, to illustrate details of 
portions of Work, which are specific to project 
requirements.

.2 Maximum sheet size:  850 x 1050mm

.3 Submit shop drawings as follows:
.1 Opaque diazo prints or photocopies of number 

Contractor requires for distribution plus 4 copies 
which will be retained by Departmental 
Representative.

.2 Indicate materials, methods of construction, 
connection details, etc.

.4 Cross-reference shop drawing information to applicable 
portions of Contract documents.

1.4 PRODUCT DATA
.1 Product data: manufacturers catalogue sheets, brochures, 

literature, performance charts and diagrams, used to 
illustrate standard manufactured products.

.2 Submit 6 copies of product data.

.3 Sheet size: 215x280mm, maximum of 3 modules.

.4 Delete information not applicable to project.

.5 Supplement standard information to provide details 
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applicable to project.
.6 Cross-reference product data information to applicable 

portions of Contract Documents.
1.5 SAMPLES

.1 Samples: examples of materials, equipment, quality, 
finishes, workmanship.

.2 Where colour, pattern or texture is criterion, submit 
full range of samples.

.3 Reviewed and accepted samples will become standard of 
workmanship and material against which installed work 
will be verified.

1.6 MOCK-UPS
.1 Mock-ups: field-erected example of work complete with 

specified materials and workmanship.
.2 Erect mock-ups at locations acceptable to Departmental 

Representative.
.3 Reviewed and accepted mock-ups will become standards of 

workmanship and material against which installed work 
will be verified.

1.7 SHOP DRAWINGS REVIEW
.1 The review of shop drawings by Departmental 

Representative is for the sole purpose of ascertaining 
conformance with the general concept.  This review shall 
not mean that Departmental Representative approves the 
detail design inherent in the shop drawings, 
responsibility for which shall remain with the Contractor 
submitting same, and such review shall not relieve the 
Contractor of responsibility for errors or omissions in 
the shop drawings or of responsibility for meeting all 
requirements of the construction and contract documents.  
Without restricting the generality of the foregoing, the 
Contractor is responsible for dimensions to be confirmed 
and correlated at the job site, for information that 
pertains solely to fabrication processes or to techniques 
of construction and installation and for co-ordination of 
the work of all sub-trades.

END OF SECTION
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PART 1 General
1.1 REFERENCES

.1 Manual of Uniform Traffic Control Devices for Streets and 
Highways - 2014.

1.2 PROTECTION OF PUBLIC TRAFFIC
.1 Comply with requirements of Acts, Regulations and By-Laws 

in force for regulation of traffic or use of roadways 
upon or over which it is necessary to carry out Work or 
haul materials or equipment.

.2 Review with Departmental Representative all precautions 
to be taken and safety measures to be put in place and 
obtain acceptance before proceeding with work.

.3 When working on traveled way:
.1 Place equipment in position to present minimum of 

interference and hazard to traveling public.
.2 Keep equipment units as close together when working 

conditions permit and preferably on same side of 
traveled way.

.3 Do not leave equipment on traveled way overnight.
.4 Do not close any lanes of road without approval of 

Departmental Representative. Before re-routing traffic 
erect suitable signs and devices in accordance with 
instructions contained in Part D of UTCD.

.5 Keep traveled way graded, free of pot holes and of 
sufficient width for required number of lanes of traffic.
.1 Provide minimum 7m wide temporary roadway for 

traffic in two-way sections through Work and on 
detours.

.2 Provide minimum 5m wide temporary roadway for 
traffic in one-way sections through Work and on 
detours.

.6 As indicated, provide graveled detours or temporary roads 
to facilitate passage of traffic around restricted 
construction area.

.7 Provide and maintain road access and egress to property 
fronting along Work under Contract and in other areas as 
indicated, unless other means of road access exist that 
meet approval of Departmental Representative.

1.3 INFORMATION AND WARNING DEVICES
.1 Provide and maintain signs, flashing warning lights and 

other devices required to indicate construction 
activities or other temporary and unusual conditions 
resulting from Work which requires road user response.

.2 Supply and erect signs, delineators, barricades and 
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miscellaneous warning devices as specified in Part D, 
Temporary Conditions Signs and Devices, of UTCD Manual.

.3 Place signs and other devices in locations recommended in 
UTCD manual.

.4 Meet with Departmental Representative prior to 
commencement of Work to prepare list of signs and other 
devices required for project.  If situation on site 
changes, revise list to approval of Departmental 
Representative.

.5 Continually maintain traffic control devices in use by:
.1 Checking signs daily for legibility, damage, 

suitability and location.  Clean, repair or replace 
to ensure clarity and reflectance.

.2 Removing or covering signs which do not apply to 
conditions existing from day to day.

1.4 CONTROL OF PUBLIC TRAFFIC
.1 Provide competent flag persons, trained in accordance 

with, and properly equipped as specified in, UTCD manual 
in following situations:
.1 When public traffic is required to pass working 

vehicles or equipment that block all or part of 
traveled roadway.

.2 When it is necessary to institute one-way traffic 
system through construction area or other blockage 
where traffic volumes are heavy, approach speeds are 
high and traffic signal system is not in use.

.3 When workmen or equipment are employed on traveled 
way over brow of hills, around sharp curves or at 
other locations where oncoming traffic would not 
otherwise have adequate warning.

.4 Where temporary protection is required while other 
traffic control devices are being erected or taken 
down.

.5 For emergency protection when other traffic control 
devices are not readily available.

.6 In situations where complete protection for workers, 
working equipment and public traffic is not provided 
by other traffic control devices.

.7 Delays to public traffic due to contractor's 
operators:  maximum 10 minutes.

.8 Flag person to have two-way radio communications at 
all times.

END OF SECTION
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PART 1 General
1.1 RELATED WORK

.1 Section 01 35 29.06 - Health and Safety Requirements.
1.2 REFERENCES

.1 National Fire Code 2015. 

.2 National Building Code 2015.
1.3 DEFINITIONS

.1 Hot Work defined as: 
.1 Welding work.
.2 Cutting of materials by use of torch or other open 

flame devices.
.3 Grinding with equipment which produces sparks.
.4 Use of open flame torches such as for roofing work.

1.4 SUBMITTALS
.1 Submit copy of Hot Work Procedures and sample of Hot Work 

permit to Departmental Representative for review, within 
14 calendar days of acceptance of bid. 

.2 Submit in accordance with Section 01 33 00 - Submittal 
Procedures. 

1.5 FIRE SAFETY REQUIREMENTS
.1 Implement and follow fire safety measures during Work. 

Comply with following: 
.1 National Fire Code 2015. 
.2 National Building Code 2015. 
.3 Federal and Provincial Occupational Health and 

Safety Acts and Regulations. 
.2 In event of conflict between any provisions of above 

authorities the most stringent provision will apply. 
Should a dispute arise in determining the most stringent 
requirement, Departmental Representative will advise on 
the course of action to be followed. 

1.6 HOT WORK AUTHORIZATION
.1 Obtain Departmental Representative's written 

"Authorization to Proceed" before conducting any form of 
Hot Work on site. 

.2 To obtain authorization submit to Departmental 
Representative: 
.1 Contractor's typewritten Hot Work Procedures to be 

followed on site as specified below. 
.2 Description of the type and frequency of Hot Work 

required. 
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.3 Sample Hot Work Permit to be used. 
.3 Upon review and confirmation that effective fire safety 

measures will be implemented and followed during 
performance of hot work, Departmental Representative will 
give authorization to proceed as follows: 
.1 Issue one written "Authorization to Proceed" 

covering the entire project for duration of work or; 
.2 Subdivide the work into pre-determined, individual 

activities, each activity requiring a separately 
written authorization to proceed. 

.4 Requirement for individual authorization will be based 
on: 
.1 Nature or phasing of work; 
.2 Risk to Facility operations; 
.3 Quantity of various trades needing to perform hot 

work on project or; 
.4 Other situation deemed necessary by Departmental 

Representative to ensure fire safety on premises. 
.5 Do not perform any Hot Work until receipt of Departmental 

Representative's written "Authorization to Proceed" for 
that portion of work. 

.6 In tenant occupied Facility, coordinate performance of 
Hot Work with Facility Manager through the Departmental 
Representative. When directed, perform Hot Work only 
during non-operative hours of the Facility. Follow 
Departmental Representative's directives in this regard. 

1.7 HOT WORK PROCEDURES
.1 Develop and implement safety procedures and work 

practices to be followed during the performance of Hot 
Work. 

.2 Hot Work Procedures to include: 
.1 Requirement to perform hazard assessment of site and 

immediate work area beforehand for each hot work 
event in accordance with Safety Plan specified in 
section 01 35 29.06. 

.2 Use of a Hot Work Permit system with individually 
written permit issued by Contractor's Superintendent 
to specific worker or subcontractor granting 
permission to proceed with Hot Work. 

.3 Permit required for each Hot Work event. 

.4 Designation of a person on site as a Fire Safety 
Watcher responsible to conduct a fire safety watch 
for a minimum duration of 60 minutes immediately 
following the completion of the Hot Work. 

.5 Compliance with fire safety codes, standards and 
occupational health and safety regulations 
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specified. 
.6 Site specific rules and procedures in force at the 

site as provided by the Facility Manager. 
.3 Generic procedures, if used, must be edited and 

supplemented with pertinent information tailored to 
reflect specific project conditions. Label document as 
being the Hot Work Procedures for this contract. 

.4 Procedures shall clearly establish responsibilities of: 
.1 Worker performing hot work, 
.2 Person issuing the Hot Work Permit, 
.3 Fire Safety Watcher, 
.4 Subcontractor(s) and Contractor. 

.5 Brief all workers and subcontractors on Hot Work 
Procedures and of Permit system. Stringently enforce 
compliance. 

.6 Failure to comply with fire safety procedures may result 
in the issue of a Non-Compliance notification as 
specified in Section 01 35 29.06 Health and Safety 
Requirements. 

1.8 HOT WORK PERMIT
.1 Hot Work Permit to include the following: 

.1 Project name and project number; 

.2 Date of issue; 

.3 Description of hot work type needed; 

.4 Special precautions to be followed, including type 
of fire extinguisher needed; 

.5 Name and signature of permit issuer. 

.6 Name of worker to which the permit is issued. 

.7 Permit validity period not to exceed 8 hours. 
Indicate start time/date and termination time/date.

.8 Worker's signature with time/date of hot work 
completion. 

.9 Stipulated time period of safety watch.

.10 Fire Safety Watcher's signature with time/date. 
.2 Permit to be typewritten form. Industry Standard forms 

shall only be used if all data specified above is 
included on form. 

.3 Each Hot Work Permit to be completed in full, signed and 
returned to Contractor's Superintendent for safe keeping 
on site. 

1.9 FIRE PROTECTION AND ALARM SYSTEMS
.1 Fire protection and alarm systems shall not be:

.1 Obstructed. 

.2 Shut-off, unless approved by Departmental 
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Representative. 
.3 Left inactive at the end of a working day or shift. 

.2 Do not use fire hydrants, standpipes and hose systems for 
purposes other than fire fighting. 

.3 Costs incurred, from the fire department, and Facility 
owner, resulting from negligently setting off false 
alarms will be charged to the Contractor in the form of 
financial progress payment reductions and holdback 
assessments against the Contract. 

1.10 DOCUMENTS ON SITE
.1 Keep Hot Work Permits and Hazard assessment documentation 

on site for duration of Work. 
.2 Upon request, make available to Departmental 

Representative or to authorized safety Representative for 
inspection. 

END OF SECTION

Grahams Pond Structure 412 Reconstruction Section 01 35 24
Grahams Pond, Kings Co. PE SPECIAL PROCEDURES ON FIRE SAFETY CONTROL
Project #:  R.117998.001 November 29, 2021
E-DRM #: 553341 Version 1 Page 4



PART 1 General
1.1 SUBMITTALS

.1 Make submittals in accordance with Section 01 33 00 -
Submittal Procedures and copies of the following 
documents, including updates:
.1 Submit site-specific Health and Safety Plan;
.2 Submit site-specific Dive Plan;
.3 Building permit, compliance certificate and other 

permits required to complete the work.
.2 Medical Surveillance: where prescribed by legislation, 

regulation or safety program, submit certification of 
medical surveillance for site personnel prior to 
commencement of Work, and submit additional 
certifications for any new site personnel to Departmental 
Representative.

.3 Submit copies of reports or directions issued by Federal, 
Provincial and Territorial health and safety inspectors.

.4 Submit copies of incident and accident reports.

.5 Submit WHMIS MSDS - Material Safety Data Sheets.

.6 Name of contractor's representative designated to perform 
full time health and safety supervision on site.

1.2 COMPLIANCE REQUIREMENTS
.1 Comply with Occupational Health and Safety Act, for the 

Province of PEI, and the Occupational Health and Safety 
Act Regulations made pursuant to the Act.

.2 Comply with Canada Labour Code - Part II Canada 
Occupational Safety and Health Regulations made under 
Part II of the Canada Labour Code.

.3 Observe and enforce construction safety measures required 
by:
.1 National Building Code of Canada;
.2 Provincial Worker's Compensation Board;
.3 Municipal statutes and ordinances.

.4 In event of conflict between any provisions of above 
authorities the most stringent provision will apply.  
Should a dispute arise in determining the most stringent 
requirement, Departmental Representative will advise on 
the course of action to be followed.

.5 The Canada Labour Code can be viewed at: http://laws-
lois.justice.gc.ca/eng/

.6 Maintain Workers Compensation Coverage for duration of 
Contract. Submit letter of good standing to Departmental 
Representative upon request.
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1.3 RESPONSIBILITY
.1 Be responsible for health and safety of persons on site, 

safety of property on site and for protection of persons 
adjacent to the site and environment to extent that they 
may be affected by conduct of Work.

.2 Comply with and enforce compliance by employees with 
safety requirements of Contract Documents, applicable 
federal, provincial, territorial and local statutes, 
regulations, and ordinances, and with site-specific 
Health and Safety Plan.

1.4 SITE CONTROL AND ACCESS
.1 Control work site and entry points to construction areas.

.1 Delineate and isolate construction areas from other 
areas of site by use of appropriate means.

.2 Post notices and signage at entry points and at 
other strategic locations identifying entrance onto 
site to be restricted to authorized persons only.

.3 Signage must be professionally made, bilingual in 
both official languages or display internationally 
understood graphic symbols.

.2 Approve and grant access to site only to workers and 
authorized persons.
.1 Immediately stop non-authorized persons from 

circulating in construction areas and remove from 
site.

.2 Provide site safety orientation to all persons 
before granting access.  Advise of site conditions, 
hazards and mandatory safety rules to be observed on 
site.

.3 Secure site at night time to the extent required to 
protect against unauthorized entry.   Provide security 
guard where protection cannot be achieved by other means.

.4 Ensure persons granted access to site wear appropriate 
personal protective equipment (PPE) suitable to work and 
site conditions.
.1 Provide such PPE to authorized persons who require 

access to perform inspections or other approved 
purposes.

.5 Ensure persons granted access are familiar with the 
Health and Safety Plan defined in sub-section 1.2

1.5 PROTECTION
.1 Carry out work placing emphasis on health and safety of 

the Public, Facility personnel, construction workers and 
protection of the environment.

.2 Erect safety barricades, lights and signage on site to 
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effectively delineate work areas, protect pedestrian and 
vehicular traffic around and adjacent to work and to 
create a safe working environment.
.1 Erect fences, hoarding, protective barriers and 

temporary lighting as required.  See Section 01 56 
00 - Temporary Barriers and Enclosures for minimum 
acceptable barricades.

.3 Should unforeseen or peculiar safety related hazard or 
condition become evident during performance of work, 
immediately take measures to rectify the situation and 
prevent damage or harm. Advise Departmental 
Representative verbally and in writing.

1.6 FILING OF NOTICE
.1 File Notice of Project and other Notices with Provincial 

authorities prior to commencement of Work.
.1 Departmental Representative will assist in locating 

address for Filing Notice of Project if needed.
1.7 PERMITS

.1 Post on site permits, licenses, compliance certificates 
specified in Section 01 10 10 - Instructions to Bidders.

.2 Where particular permit or compliance certificate cannot 
be obtained at the required stage of work, notify 
Departmental Representative in writing and obtain his/her 
approval to proceed before carrying out that portion of 
work.

1.8 HAZARD ASSESSMENTS
.1 Conduct site specific health and safety hazard assessment 

before commencing project and during course of work 
identifying risks and hazards resulting from site 
conditions, weather conditions and work operations.
.1 Perform on-going assessments addressing new risks 

and hazards as work progresses including when new 
sub-trade or sub-contractor arrives on site.

.2 Also, conduct assessment when the project activities 
has been changed by Change Order and when potential 
hazard or weakness in current health and safety 
practices are identified by Departmental 
Representative or by an authorized safety 
Representative.

.2 Record results in writing and address in Health and 
Safety Plan.

.3 Keep copy of all assessments on site.
1.9 PROJECT/SITE CONDITIONS

.1 The following are known or potential  project related 
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health, environmental and safety hazards at the site 
which must be properly managed if encountered during 
course of work:
.1 There are no known existing hazardous or 

contaminated building materials on site.
.2 Safety hazards due to existing site conditions and 

conduct of work are:
.1 overhead electrical wires
.2 tidal waters
.3 winter work, freezing conditions (ice, wind and 

water)
.4 unpredictable marine weather and wave 

conditions
.5 sharp or protruding objects
.6 heavy vehicle movement
.7 loading and unloading materials
.8 moving and working with large and heavy 

materials
.9 creosote timber and jagged wharf materials
.10 working over, near or on the water
.11 falling in the water
.12 uneven and jagged travelling and working 

surfaces
.13 slippery surface conditions
.14 slipping and falling
.15 falling materials
.16 unknown load carrying ability of structure and 

access to site
.17 Harbour users, activities and traffic
.18 pedestrians, vehicles and Harbour operation 

traffic
.2 Above list shall not be construed as being complete and 

inclusive of potential health, and safety hazards 
encountered during work. Include above items into hazard 
assessment process.

1.10 HEALTH AND SAFETY MEETINGS
.1 Attend pre-construction health and safety meeting, 

conducted by Departmental Representative. Have following 
persons in attendance:
.1 Site Superintendent.
.2 Contractor's designated Health and Safety Site 

Supervisor.
.3 Departmental Representative will advise of date, 

time and location.
.2 Conduct health and safety meetings and tool box briefings 
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on site. Hold on a regular and pre-scheduled basis during 
entire work in accordance with requirements and frequency 
as stipulated in provincial occupational health and 
safety regulations.
.1 Keep workers informed of potential hazards and 

provide safe work practices and procedures to be 
followed.

.2 Take written minutes and post on site.

.3 Conduct formal meetings on a bi-weekly basis.
1.11 HEALTH AND SAFETY PLAN

.1 Develop written site-specific Project Health and Safety 
Plan, based on hazard assessments, prior to commencement 
of work.
.1 Submit copy to Departmental Representative within 7 

calendar days of contract award.
.2 Submit updates as work progresses.

.2 Health and Safety Plan shall contain three (3) parts with 
following information:
.1 Part 1 - Hazards:  List of individual health risks 

and safety hazards identified by hazard assessment 
process.

.2 Part 2 - Safety Measures:  engineering controls, 
personal protective equipment and safe work 
practices used to mitigate hazards and risks listed 
in Part 1 of Plan.

.3 Part 3a:  Emergency Response:  standard operating 
procedures, evacuation measures and emergency 
response in the occurrence of an accident, incident 
or emergency.
.1 Include response to all hazards listed in Part 

1 of Plan.
.2 Evacuation measures.
.3 List names and telephone numbers of officials 

to contact including:
.1 General Contractor and all Subcontractors.
.2 Departmental Representatives and site 

facility management.  Departmental 
Representative will provide list.

.4 Part 3b:  Site Communications:
.1 Procedures used on site to share work related 

safety issues between workers, subcontractors, 
and General Contractor.

.2 List of critical tasks and work activities, to 
be communicated with the Facility Manager, 
which has risk of affecting tenant operations, 
or endangering health and safety of Facility 
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personnel and the general public. Develop list 
in consultation with the Departmental 
Representative.

.3 Prepare Health and Safety Plan in a three column format, 
addressing the three parts specified above, as follows:
Column 1 Column 2 Column 3
Part 1 Part 2 Part 3a/3b
Identified Safety Emergency Response
Hazards Measures Site Communications

.4 Develop Plan in collaboration with subcontractors.  
Address work activities of all trades.  Revise and update 
Plan as Sub-Contractors arrive on site.

.5 Implement and enforce compliance with requirements of 
Plan for full duration of work to final completion and 
demobilization from site.

.6 As work progresses, review and update Plan.  Address 
additional health risks and safety hazards identified by 
on-going hazard assessments.

.7 Post copy of Plan, and updates, on site.

.8 Submission of the Health and Safety Plan, and updates, to 
the Departmental Representative is for review and 
information purposes only.  Departmental Representative's 
receipt review and any comments made of the Plan shall 
not be construed to imply approval in part or in whole of 
such Plan by Departmental Representative and shall not be 
interpreted as a warranty of being complete and accurate 
or as a confirmation that all health and safety 
requirements of the Work have been addressed and that it 
is legislative compliant.  Furthermore, Departmental 
Representative's review of the Plan shall not relieve the 
Contractor of any of his legal obligations for 
Occupational Health and Safety provisions specified as 
part of the Work and those required by provincial 
legislation.

1.12 SAFETY SUPERVISION AND INSPECTION
.1 Designate one person to be present on site at all times, 

responsible for supervising health and safety of the 
work.
.1 Person to be competent in Occupational Health and 

Construction Safety as defined in the Provincial 
Occupational Health and Safety Act.

.2 Assign responsibility, obligation and authority to such 
designated person to stop work as deemed necessary for 
reasons of health and safety.

.3 Conduct regularly scheduled informal safety inspections 
of work site on a minimum bi-weekly basis.
.1 Note deficiencies and remedial action taken in a log 
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book or diary.
.4 Conduct Formal Inspections on a minimum monthly basis.

.1 Use standardized safety checklist forms.

.2 Prepare written report of each inspection. Document 
deficiencies, remedial action needed and assign 
responsibility for rectification to appropriate 
subcontractor or worker.

.3 Distribute monthly reports to subcontractors for 
their pursuance.

.4 Follow-up and ensure appropriate action and 
corrective measures are taken.

.5 Keep inspection reports on site.
1.13 TRAINING

.1 Ensure that all workers and other persons granted access 
to site are competently trained and knowledgeable on:
.1 Safe use of tools and equipment.
.2 How to wear and use personal protective equipment 

(PPE).
.3 Safe work practices and procedures to be followed in 

carrying out work.
.4 Site conditions and minimum safety rules to be 

observed on site, as given at site orientation 
session.

.2 Maintain evidence and records of worker training. 
1.14 MINIMUM SITE SAFETY RULES

.1 Notwithstanding the requirement to abide by federal and 
provincial health and safety regulations, the following 
safety rules shall be considered minimum requirements to 
be obeyed by all persons granted site access:
.1 Wear personal protective equipment (PPE) appropriate 

to function and task on site; the minimum 
requirements being hard hat, safety footwear, and 
eye protection.

.2 Immediately report unsafe activity or condition at 
site, near-miss accident, injury and damage.

.3 Maintain site in tidy condition.

.4 Obey warning signs and safety tags.
.2 Brief workers on site safety rules and on disciplinary 

measures to be taken by Departmental Representative for 
violation or non compliance of such rules. Post rules on 
site.

.3 The following actions or conduct by Contractor, workers 
and sub-contractors will be considered as non conformance 
with the health and safety requirements of the contract 
for which a Non-Compliance Notification will be issued to 
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the General Contractor by the Departmental 
Representative.
.1 Failure to follow the minimum site safety rules 

specified above.
.2 Negligence resulting in serious injury or major 

property damage.
.3 Deliberate non-compliance with Federal and 

Provincial Acts and Regulations.
.4 Falsification of information in Workers Compensation 

Reports, safety reports and other health and safety 
related documents submitted to Departmental 
Representative or to Authority having jurisdiction.

.5 Possession of firearms on site.

.6 Possession of non-prescriptive illegal drugs or 
alcohol.

.7 Action, or lack thereof, resulting in the issuance 
of Warning, Fines or Stop Work Orders from a 
Provincial Authority having jurisdiction.

.8 Violation of other specified health and safety rules 
and requirements as determined by Departmental 
Representative.

.4 See elsewhere in this section for details on Non-
Compliance Notifications and resulting disciplinary 
measures.

1.15 ACCIDENT REPORTING
.1 Investigate and report the following incidents and 

accidents:
.1 Those as required by Provincial Occupational Safety 

and Health Act and Regulations.
.2 Injury requiring medical aid as defined in the 

Canadian Dictionary of Safety Terms - 1987, 
published by the Canadian Society of Safety 
Engineers (C.S.S.E.) as follows:
.1 Medical Aid Injury:  any minor injury for which 

medical treatment was provided and the cost of 
which is covered by province in which the 
injury was incurred.

.3 Property damage in excess of $5,000.00.

.4 Interruption to Facility operations with potential 
loss to a Federal Department in excess of $5,000.00.

.5 Those which require notification to Workers 
Compensation Board or other regulatory agencies as 
stipulated by applicable law or regulations.

.2 Send written report to Departmental Representative for 
all above cases.
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1.16 TOOLS AND EQUIPMENT SAFETY
.1 Routinely check and maintain tools, equipment and 

machinery for safe operation.
.2 Conduct checks as part of site safety inspections. When 

requested, submit proof that checks and maintenance have 
been carried out.

.3 Tag and immediately remove from site items found faulty 
or defective.

1.17 HAZARDOUS PRODUCTS
.1 Comply with requirements of Workplace Hazardous Materials 

Information System (WHMIS).
.2 Keep MSDS data sheets for all products delivered to site. 

Post on site. Submit copy to Departmental Representative.
1.18 BLASTING

.1 Blasting or other use of explosives is not permitted.
1.19 POWDER ACTUATED DEVICES

.1 Use powder actuated fastening devices only after receipt 
of written permission from Departmental Representative.

1.20 POSTING OF DOCUMENTS
.1 Post on site a copy of all health and safety 

documentation and reports specified to be produced as 
part of the work and received from authorities having 
jurisdiction.

1.21 SITE RECORDS
.1 Maintain on Site a copy of all health and safety related 

documentation and reports specified to be produced as 
part of the work and received from authorities having 
jurisdiction.

.2 Upon request, make available to Departmental 
Representative, or authorized Safety Representative, for 
review.   Provide copy when directed by Departmental 
Representative. 

1.22 NON COMPLIANCE AND DISCIPLINARY MEASURES
.1 Immediately address and correct health and safety 

violations and non-compliance issues.
.2 Negligence or failure to follow occupational health and 

safety provisions specified in the Contract Documents and 
of those of applicable laws and regulations could result 
in disciplinary measure taken by the Departmental 
Representative against the General Contractor.

.3 Non-compliance Notifications and Disciplinary Measures on 
project are as follows:
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.1 A non-compliance notification is issued to the 
General Contractor, by the Departmental 
Representative, whenever there is a violation of non 
compliance of the project's health and safety 
requirements and of those of Provincial and Federal 
regulations by any worker, subcontractor or other 
person to whom the Contractor has granted access to 
the work site.

.2 Non-Compliance notifications are progressive in 
nature resulting in disciplinary measures imposed 
depending on the frequency, nature and severity of 
the infraction.

.3 Disciplinary measures could include:
.1 Removal of the offending person or party from 

site;
.2 Financial penalties in the form of progress 

payment reduction or holdback assessments made 
against the Contract and;

.3 Taking the Work out of Contractor's hands in 
accordance with the General Conditions.

.4 Departmental Representative will make final decision as 
to what constitutes a violation and when to issue a Non-
Compliance Notification.

.5 Non-Compliance Notifications issued by Departmental 
Representative shall not be construed as to overrule or 
disregard warning, orders and fines levied against 
Contractor by a regulatory agency having jurisdiction.

.6 Each non-compliance notification issued is given a 
numerical rating based on a three level numbering system. 
Each level is progressive in nature to reflect:
.1 The seriousness of the infraction as viewed by the 

Departmental Representative.
.2 The degree of disciplinary action which will be 

taken by the Departmental Representative.
.7 Numerical ratings are as follows:

.1 Non-Compliance Notification - Level No. 1 Rating:
.1 Situation:  Occurrence of a first time 

infraction by a person or party on site.
.2 Action:  Verbal warning to general contractor, 

documented in departmental files and copy sent 
to the general contractor.

.2 Non-Compliance Notification - Level No. 2 Rating:
.1 Situation:

.1 The second occurrence of a previous  
infraction by the same person or party on 
site or;

.2 Accumulation of several level-1 
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notifications for different infractions by 
the same person or party on site or;

.3 Non-action on the part of the Contractor 
or subcontractor to rectify non-compliance 
infractions previously identified in one 
or several Level-1 notifications or;

.4 Violation or non observance of a Federal 
or Provincial Safety law or Regulation by 
subcontractor or Contractor or;

.5 Negligence by a person or party resulting 
in injury or major property damage.

.2 Action:  written notice to General Contractor 
complete with an order for immediate remedial 
action to be taken.  Depending on the severity 
of the offense, the order may include request 
for the immediate removal of the offending 
person or party from site.

.3 Non-Compliance Notification - Level No. 3 Rating:
.1 Situation:

.1 Continued and repeated non-compliance with 
health and safety requirements by the 
General Contractor or by subcontractor(s) 
or;

.2 The occurrence of a serious accident on 
site resulting in serious bodily or death.

.2 Action:
.1 Formal letter issued to General Contractor 

with an order to "Immediately Stop Work" 
until so notified to proceed.

.2 Review of all non compliance and/or 
accident occurrences in the project with 
possible investigation by the Department 
of PWGSC.

.3 Based on outcome of the review/
investigation, work could be suspended or 
taken out of the Contractor's hands in 
accordance with the General Conditions.

.3 The term "serious accident" used herein shall 
have the same meaning a defined in the Canadian 
Dictionary of Safety Terms - 1987 issue from 
the Canadian Society of Safety Engineers 
(C.S.S.E.)  

.8 Decision on which rating level to be placed on any given 
Non-Compliance Notification will be determined solely by 
Departmental Representative.

.9 Be responsible to fully brief workers and subcontractors 
on the operation and importance of this system.
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1.23 HEALTH AND SAFETY SITE COORDINATOR
.1 Obtain and employ, as part of the Work,the services of a 

competent person to be designated as the Health and 
Safety Site Coordinator.

.2 Health and Safety Site Coordinator shall have the 
following duties and responsibilities:
.1 Monitor activities of other General Contractors, and 

their subcontractors, who are performing work 
concurrently at the site or Facility to ensure a 
continued safe work environment on site at all 
times. 

.2 Verify that activities of a particular contractor do 
not conflict with other contractors, posing a health 
risk or creating a safety hazard to workers,Facility 
employees and the general public at the site.

.3 Assist Departmental Representative and Contractors 
in the coordination of various on-going construction 
activities as they relate to maintaining health and 
safety on site. Follow Departmental Representative's 
directives in this regard.

.4 Communicate pertinent and critical information 
between various Contractors,Building Manager and 
Tenant Representatives to maintain a safe workplace.

.5 Report to Departmental Representative outstanding 
health and safety issues and concerns, not addressed 
by Contractor(s).

.6 Assist Departmental Representative and Contractors 
in the process of granting and controlling site 
access to only persons so authorized. Help 
Contractors in the provision of site safety 
orientation sessions.

.7 Report incidents and accidents to Departmental 
Representative. Assist with investigations of 
accidents and incidents when directed by 
Departmental Representative.

.8 When delegated by Departmental Representative, 
review and issue to requesting Contractors the 
following:
.1 Written authorization to proceed with Hot Work 

in accordance with requirements of section 01 
35 24 and;

.9 Assist Contractors on site in the development and 
functioning of a joint site specific health and 
safety committee,with representation from all 
Contractors on site. Committee structure, function 
and activities to meet with Provincial Occupational 
Health & Safety legislated requirements.
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.1 Provide support to committee by preparing 
agenda items, notifying participants, taking 
and distributing minutes and carrying out other 
assigned secretarial duties.

.10 Attend Federal Employee Workplace Occupational 
Safety & Health committee meetings, when directed by 
Departmental Representative, as the Representative 
of Contractors, and their workers, conducting work 
on site.

.3 Health and Safety Site Coordinator knowledge and 
qualifications requirements:
.1 Have minimum 2 years site related working experience 

specific to activities associated with construction 
safety,

.2 Have working knowledge of occupational health and 
safety act and regulations,

.3 Successful completion of an oral interview and/or 
written exam given DFO to evaluate qualifications as 
deemed required by Departmental Representative.

.4 Be present on site at frequency intervals during 
execution of work, and report to Departmental 
Representative.

.4 Within (7) days after contract award,submit to 
Departmental Representative for review, Site 
Coordinator's name, and information to substantiate 
qualifications specified in above clause.

.5 The following are construction or maintenance Contracts 
that have or will be awarded during the period of this 
contract, by Departmental Representative or by Facility 
Manager which will have work (or parts thereof) carried 
out at the project site concurrently with Work of this 
Contract:

Project Name Start and Completion
& Description Dates or Months Duration
___________________________________________________

.1

.2

.3
.6 Departmental Representative will provide full description 

of Contracts listed above, complete with drawings and 
specifications, and name of each General Contractor prior 
to commencement of Work or immediately upon award of 
future contracts.

END OF SECTION
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PART 1 General
1.1 RELATED WORK

.1 Section 01 74 21 - Construction/Demolition Waste 
Management and Disposal.

1.2 DEFINITIONS
.1 Hazardous Material: Product, substance, or organism that 

is used for its original purpose; and that is either 
dangerous goods or a material that may cause adverse 
impact to the environment or adversely affect health of 
persons, animals, or plant life when released into the 
environment. 

1.3 FIRES
.1 Fires and burning of rubbish on site not permitted. 
.2 Where fires or burning permitted, prevent staining or 

smoke damage to structures, materials or vegetation which 
is to be preserved. Restore, clean and return to new 
condition stained or damaged work. Be responsible for 
obtaining all necessary burning permits. Be responsible 
for any damage which may result from such fires. 

.3 Provide supervision, attendance and fire protection 
measures as directed. 

1.4 HAZARDOUS MATERIAL HANDLING
.1 Store and handle hazardous materials in accordance with 

applicable federal and provincial laws, regulations, 
codes and guidelines. Store in location that will prevent 
spillage into the environment.

.2 Label containers to WHMIS requirements and keep MSDS data 
sheets on site for all hazardous materials. 

.3 Maintain inventory of hazardous materials and hazardous 
waste stored on site. List items by product name, 
quantity and date when storage began. 

.4 Store and handle flammable and combustible materials in 
accordance with National Fire Code. 

.5 Transport hazardous materials in accordance with federal 
Transportation of Dangerous Goods Regulations and 
applicable Provincial regulations. 

1.5 DISPOSAL OF WASTES
.1 Do not bury rubbish and waste materials on site. Dispose 

in accordance with project waste management requirements 
specified in Section 01 74 21 - Construction/Demolition 
Waste Management and Disposal. 

.2 Do not dispose of hazardous waste or volatile materials, 
such as mineral spirits, paints, thinners, oil or fuel 

Grahams Pond Structure 412 Reconstruction Section 01 35 43
Grahams Pond, Kings Co. PE ENVIRONMENTAL PROCEDURES
Project #:  R.117998.001 November 29, 2021
E-DRM #: 553341 Version 1 Page 1



into waterways, storm or sanitary sewers or waste 
landfill sites. 

.3 Dispose of hazardous waste in accordance with applicable 
federal and provincial laws, regulations, codes and 
guidelines.

1.6 DRAINAGE
.1 Provide temporary drainage and pumping as necessary to 

keep excavations and site free from water. 
.2 Do not pump water containing suspended materials into 

waterways, sewer or drainage systems. 
.3 Control disposal or runoff of water containing suspended 

materials or other harmful substances in accordance with 
governing regulations and requirements. 

.4 Provide control devices such as filter fabrics, sediment 
traps and settling ponds to control drainage and prevent 
erosion of adjacent lands. Maintain in good order for 
duration of work. 

1.7 SITE AND PLANT PROTECTION
.1  N/A.

1.8 WORK ADJACENT TO WATERWAYS
.1 Do not operate construction equipment in waterways. 
.2 Do not use waterway beds for borrow material. 
.3 Do not dump excavated fill, waste material or debris in 

waterways. 
.4 At borrow sites, design and construct temporary crossings 

to minimize erosion to waterways in strict conformance 
with provincial, federal and environmental regulations. 

.5 Blasting is not permitted. 

.6 Do not refuel any type of equipment within 30 meters of a 
water body. Maintain equipment in good working condition 
with no fluid leaks, loose hoses or fittings. 

.7 Construct, install and maintain in-water silt containment 
devices (silt booms) around the construction site to 
prevent sediment laden water from seeping out beyond the 
silt boom.  Provide suitable anchors, chairs, and other 
devices.  Maintain and repair silt boom on a regular 
basis and in a like new condition. 

1.9 POLLUTION CONTROL
.1 Maintain temporary erosion and pollution control features 

installed under this contract. 
.2 Control emissions from equipment and plant to local 

authorities emission requirements.
.3 Prevent sandblasting and other extraneous materials from 

contaminating air beyond application area, by providing 
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temporary enclosures. 
.4 Cover or wet down dry materials and rubbish to prevent 

blowing dust and debris. Provide dust control for 
temporary roads and around entire construction site. 

.5 Have appropriate emergency spill response equipment and 
rapid clean-up kit on site located adjacent to hazardous 
materials storage area. Provide personal protective 
equipment required for clean-up. 

.6 Report, spills of petroleum and other hazardous materials 
as well as accidents having potential of polluting the 
environment to Federal and Provincial Department of the 
Environment. 24 hour environment emergencies reporting 
system 1-800-565-1633
.1 Notify Departmental Representative and submit a 

written spill report to Departmental Representative 
within 24 hours of occurrence. 

1.10 WILDLIFE PROTECTION
.1 Should nests of migratory birds in wetlands be 

encountered during work, immediately notify Departmental 
Representative for directives to be followed. 
.1 Do not disturb nest site and neighbouring vegetation 

until nesting is completed. 
.2 Minimize work immediately adjacent to such areas 

until nesting is completed. 
.3 Protect these areas by following recommendations of 

Canadian Wildlife Service. 

END OF SECTION

Grahams Pond Structure 412 Reconstruction Section 01 35 43
Grahams Pond, Kings Co. PE ENVIRONMENTAL PROCEDURES
Project #:  R.117998.001 November 29, 2021
E-DRM #: 553341 Version 1 Page 3



PART 1 General
1.1 WATER QUALITY MITIGATION

.1 Visual monitoring of the turbidity near the work site 
must be undertaken. If any changes occur in the turbidity 
of the water produced by this activity, the work must be 
immediately stopped and must notify the Departmental 
Representative. 

.2 The construction material used must be clean and non-
toxic (free of fuel, oil, grease, and/or any 
contaminants).

.3 Any debris entering the marine environment will be 
immediately retrieved when it is safe to do so.

.4 All work equipment shall be free from loose petroleum 
fluid or lubricants harmful to the marine environment.

.5 Any equipment that has been in the marine environment 
will be cleaned of any sediments, plants or animals and 
pressure washed with freshwater and/or sprayed with 
undiluted vinegar prior to being mobilized, and prior to 
leaving, the project site.

.6 To minimize and control the release or resuspension of 
sediments or contaminants resulting from in-water 
activities the following measures shall be implemented:
.1 Work is scheduled so as to avoid periods of heavy 

precipitation.
.2 Any disturbed areas along the shoreline are to be 

stabilized to prevent erosion.
.7 Machinery must be checked for leakage of lubricants or 

fuel and must be in good working order. Refuelling must 
be done at least 30 m from any water body and on an 
impermeable surface. Basic petroleum spill clean-up 
equipment must be on-site.  All spills or leaks must be 
promptly contained, cleaned up and reported to the 24-
hour environmental emergencies reporting system 
(1-800-565-1633).

.8 Machinery and equipment fuel level must be inspected on a 
daily basis to ensure there is no leakage to the 
surrounding environment.

.9 Storage of fuels and petroleum products shall comply with 
safe operating procedures, including facilities in case 
of a spill.

.10 Careful maintenance and monitoring of all equipment must 
be carried out to minimize the risk of spills or leaks of 
petroleum based products.

.11 Do not use creosote, petroleum and pentachlorophenol 
timbers. Timber treated with Chromate Copper Arsenate 
(CCA) or Ammoniac Copper Zinc Arsenate (ACZA) must be CSA 
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or AWPA approved. Freshly treated wood should be seasoned 
for at least 30 days before they are to be in contact 
with water. All newly treated wood must be treated in 
accordance with the methods outlined in the most recent 
Canadian version of the document entitled 'Best 
Management Practices for the Use of Treated Wood in 
Aquatic Environments'.

1.2 WASTE MANAGEMENT MITIGATION
.1 Any construction or demolition debris will be disposed of 

in a Provincially approved manner.
1.3 NOISE AND DISTURBANCE MITIGATION

.1 All machinery shall be well muffled.

.2 The contractor must supply adequate signage and safety 
measures during transportation of materials and equipment 
to the harbor.

1.4 OTHER MITIGATION
.1 During the proposed project activities, if hydrocarbon 

fumes are detected as a result of soil disturbance in the 
vicinity of Structures being repaired, then PWGSC-ES 
should be contacted for further advice.

.2 If any material is excavated (i.e. in the vicinity of 
repaired structures) then the material shall be tested 
before it leaves DFO-SCH property.

.3 Workers who may come in contact with hazardous materials 
or soil must be provided with and use appropriate 
personal protective equipment.

.4 Site access must be restricted to authorized workers 
only.

.5 Concentrations of seabirds, waterfowl, or shorebirds 
shall not be approached when anchoring equipment, 
accessing wharves, or ferrying supplies.

.6 Contractors shall ensure that food scraps and garbage are 
not left at the work site.

.7 All work to be conducted in accordance with the Migratory 
Birds Convention Act, which outlines that no migratory 
bird nests or eggs will be moved or obstructed during the 
construction or operational phase of the project.

.8 Project vehicles will keep to Harbour Authority/
Departmental Representative designated transportation 
routes.

.9 No staging of vehicles or equipment/material storage will 
take place on any beach or dune.

.10 Employees will be trained in health and safety protocols 
(e.g. safe work practices, emergency response).

.11 Any and all federal, provincial, or municipal legislation 
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and regulations and their authorities or their officers 
must be strictly followed. Any discrepancies must be 
successfully resolved before the pertinent work may 
begin.

.12 Construction will be carried out during daylight hours 
unless special arrangements are made with the Harbour 
Authority/Departmental Representative to facilitate work 
at night.

.13 Contractor to co-ordinate construction activities with 
Harbour Authority/Departmental Representative to mitigate 
any impact to function of Harbour.

END OF SECTION
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PART 1 General
1.1 TESTING REQUIREMENTS SPECIFIED ELSEWHERE

.1 Additional and particular requirements for inspection and 
testing to be carried out and paid for by the 
Departmental Representative are specified under various 
technical Sections of the Specification.

1.2 APPOINTMENT AND PAYMENT
.1 The Departmental Representative will arrange and pay for 

the services of an independent testing firm to carry out 
all inspection and testing in accordance with the 
requirements of Paragraph 1.4 below.

1.3 CONTRACTOR'S RELATED RESPONSIBILITIES
.1 Contractor to furnish labour and facilities to:

.1 Provide access to work to be inspected and tested.

.2 Facilitate inspections and tests.

.3 Make good work disturbed by inspection and test.
.2 Where materials are specified to be tested, deliver 

representative samples in required quantity to testing 
laboratory.

.3 Pay costs for uncovering and making good work that is 
covered before required inspection or testing is 
completed and accepted by Departmental Representative.

.4 Provide Departmental Representative with test reports 
carried out by the Contractor, submitted immediately 
following the testing operations.

1.4 MISCELLANEOUS INSPECTION & TESTING REQUIREMENTS
.1 Sandstone Sub-base Material:

.1 Testing of material at source, including collection 
of sample materials by testing firm, to verify 
compliance with material specifications.

.2 Follow up testing of material delivered to site.

.3 Monitoring placement and verifying compaction.
.2 Granular Base:

.1 Testing of material at source, including collection 
of sample materials by testing firm, to verify 
compliance with material specifications.

.2 Follow up testing of material delivered to site.

.3 Monitoring placement and verifying compaction.
.3 Concrete Testing:

.1 Review of concrete mix design submitted by 
Contractor.

.2 Monitoring placement of concrete including but not 
limited to slump, air content, water content and as 
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required in CAN-A23.2.
.3 Include for representative from testing firm to be 

on-site full-time during placement of concrete 
panels and blocks.

.4 Testing of concrete for compliance with material 
specifications from samples taken by testing firm.

.4 Asphalt pavement testing for compliance with material 
specifications.

.5 Other tests as required.

.6 Note: Specification Sections referred to above designate 
Section under which the requirements are specified. The 
work, however, may occur under various Sections of the 
Specifications.

PART 2 Products
2.1 NOT USED

.1 Not used.

PART 3 Execution
3.1 NOT USED

.1 Not used.

END OF SECTION
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PART 1 General
1.1 RELATED WORK

.1 Section 01 35 14 - Special Procedures for Traffic 
Control.

.2 Section 01 35 29.06 - Health and Safety Requirements.
1.2 DESCRIPTION OF WORK

.1 The work of this Section comprises the supply, 
installation, maintenance and removal of temporary 
barricades to isolate the work sites, for the work of 
this Contract, from both public streets and private 
property.

1.3 MATERIALS
.1 Barricades:

.1 All pedestrian or vehicular traffic control devices 
required by Municipal Regulations, as interpreted by 
the Authority having jurisdiction, to safely direct 
and/or control all traffic in the areas of 
construction.

.2 All pedestrian or vehicular traffic control devices 
as required to safely direct and/or control all 
traffic in the areas of construction on the wharf 
and as directed by the Departmental Representative.

1.4 INSTALLATION
.1 Erect temporary barricades as directed and where required 

before any construction work takes place.
.2 Barricades to remain in place and be maintained by 

Contractor during entire construction period, except as 
noted in Par. 1.5 below.

1.5 REMOVAL
.1 Barricades may be removed in areas of work where all site 

work restitution is completed and the area has been 
accepted by the Departmental Representative.

END OF SECTION
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PART 1 General
1.1 GENERAL

.1 Conduct cleaning, dust control and dirt disposal 
operations during construction to comply with local 
ordinances and anti-pollution laws.

.2 Store volatile wastes in covered metal containers, and 
remove from premises at end of each working day. 

.3 Prevent accumulation of wastes, which create hazardous 
conditions.

.4 Provide adequate ventilation during use of volatile or 
noxious substances.

1.2 MATERIALS
.1 Use only cleaning materials recommended by manufacturer 

of surface to be cleaned, and as recommended by cleaning 
material manufacturer.

1.3 CLEANING DURING CONSTRUCTION
.1 Maintain the site free from accumulations of waste 

materials and debris on a daily basis.
.2 Provide on-site metal containers for collection of waste 

materials, and debris.  
.3 Remove waste materials and rubbish from site on a daily 

basis.
.4 Wash down new paved surfaces as required or directed by 

Departmental Representative to remove mud, dirt and other 
debris and also existing paved surfaces where mud and 
dirt has been tracked on to existing roads from the 
construction area.

.5 Provide and use marked separate bins for recycling.  
Refer to Section 01 74 21 - Construction/Demolition Waste 
Management and Disposal.

1.4 FINAL CLEANING
.1 Remove grease, dust, dirt, stains, labels, fingerprints 

and other foreign materials from exposed finished 
surfaces.

.2 Broom clean and wash all paved surfaces, rake clean other 
areas.

.3 Clean catch basin sediment traps affected by construction 
activity.

END OF SECTION
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PART 1 General
1.1 DEFINITIONS

.1 Waste Reduction Workplan (WRW): Written report which 
addresses opportunities for reduction, reuse, or 
recycling of materials.

.2 Materials Source Separation Program (MSSP):  Consists of 
a series of ongoing activities to separate reusable and 
recyclable waste material into material categories from 
other types of waste at point of generation.

.3 Waste Management Coordinator (WMC): Designate individual 
who is in attendance on-site, full-time. Designate, or 
have designated, individuals from each Subcontractor to 
be responsible for waste management related to their 
trade and for coordinating activities with WMC.

.4 Separate Condition: Refers to waste sorted into 
individual types.

1.2 DOCUMENTS
.1 Maintain at job site, one copy of following documents:

.1 Waste Reduction Workplan.

.2 Material Source Separation Plan.
1.3 USE OF WORK SITES AND FACILITIES

.1 Execute work with least possible interference or 
disturbance to normal use of premises.

.2 Maintain security measures established by existing 
facility provide temporary security measures approved by 
Departmental Representative.

1.4 SUBMITTAL
.1 Submit requested submittals in accordance with Section 01 

33 00 - Submittal Procedures.
.2 Prepare and submit the following submittals prior to 

project start-up:
.1 Submit 2 copies of completed Waste Reduction 

Workplan (WRW).
.2 Submit 2 copies of Materials Source Separation 

Program description.
1.5 WASTE REDUCTION WORKPLAN

.1 Prepare WRW prior to project start-up.

.2 Structure WRW to prioritize actions and follow 3R's 
hierarchy, with Reduction as first priority, followed by 
Reuse, then Recycle.

.3 Describes management of waste.

.4 Identify opportunities for reduction, reuse, and/or 
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recycling (3Rs) of materials. Based on information 
acquired from WA.

.5 Post workplan where workers at site are able to review 
its content.

1.6 MATERIALS SOURCE SEPARATION PROGRAM
.1 Prepare MSSP and have ready for use prior to start-up.
.2 Implement MSSP for waste generated on project in 

compliance with approved methods and as approved by 
Departmental Representative.

.3 Provide on-site facilities for collection, handling, and 
storage of anticipated quantities of reusable and/or 
recyclable materials.

.4 Provide containers to deposit reusable and/or recyclable 
materials.

.5 Locate containers in locations, to facilitate deposit of 
materials without hindering daily operations.

.6 Locate separated materials in areas which minimize 
material damage.

.7 Collect, handle, store on-site, and transport off-site, 
salvaged materials in separate condition. Transport to 
approved and authorized recycling facility to users of 
material for recycling.

.8 Collect, handle, store on-site, and transport off-site, 
salvaged materials in combined condition. Ship materials 
to site operating under Certificate of Approval premises 
of Departmental Representative. Materials must be 
immediately separated into required categories for reuse 
of recycling.

1.7 WASTE PROCESSING SITES
.1 Province of Prince Edward Island

.1 Name: Island Waste Management Corporation

.2 Tel: 1-888-280-8111 / Fax: 1-902-882-0520
.2 Burning of waste is not permitted.

1.8 DISPOSAL OF WASTES
.1 Burying of rubbish and waste materials is prohibited 

unless approved by Departmental Representative
.2 Disposal of waste volatile materials mineral spirits oil 

paint thinner into waterways, storm, or sanitary sewers 
is prohibited.

1.9 STORAGE, HANDLING AND PROTECTION
.1 Store, materials to be reused, recycled and salvaged in 

locations as directed by Departmental Representative.
.2 Unless specified otherwise, materials for removal do 

become Contractor's property.
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.3 Protect, stockpile, store and catalogue salvaged items.

.4 Separate non-salvageable materials from salvaged items. 
Transport and deliver non-salvageable items to licensed 
disposal facility. 

.5 Protect structural components not removed for demolition 
from movement or damage.

.6 Support affected structures. If safety of building is 
endangered, cease operations and immediately notify 
Departmental Representative.

.7 Protect surface drainage, mechanical and electrical from 
damage and blockage.

1.10 SCHEDULING
.1 Coordinate work with other activities at site to ensure 

timely and orderly progress of the work.
1.11 APPLICATION

.1 Do work in compliance with WRW.

.2 Handle waste materials not reused, salvaged, or recycled 
in accordance with appropriate regulations and codes.

1.12 CLEANING
.1 Remove tools and waste materials on completion of work, 

and leave work area in clean and orderly condition.
.2 Clean-up work areas as work progresses.
.3 Source separate materials to be reused/recycled into 

specified sort areas.
1.13 DIVERSION OF MATERIALS

.1 From following list, separate materials from  general 
waste stream and stockpile in separate piles or 
containers, to approval of Departmental Representative, 
and consistent with applicable fire regulations. Mark 
containers or stockpile areas. Provide instruction on 
disposal practices.

.2 On-site sale of salvaged recovered reusable recyclable 
materials is permitted is not permitted.

.3 Demolition Waste
Material           Recommended      Actual
Type               Diversion%       Diversion%
----------------------------------------------
Metals                 100
Rubble                 100
Wood (treated)         100
Other

.4 Construction Waste
Material            Recommended     Actual
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Type                Diversion%      Diversion%
----------------------------------------------
Cardboard              100
Plastic Packaging      100
Rubble                 100
Steel                  100
Wood (uncontaminated)  100
Other 

1.14 WASTE REDUCTION WORKPLAN
.1 (1)      (2)         (3)    (4)       (5)     (6)

Material Responsible Total  Actual   Actual   Material
Category Persons     Quant. Reused   Recycled Destination
                     of     Amount   Amount
                     Waste  (Units)  (Unit)
                     (Unit) Projected Projected 
Wood and
Plastic
Material
Descrip.
Chutes
Warped
Pallet
Forms
Plastic
Packaging
Cardboard
Packaging
Other

Doors and
Windows
Material
Descrip.
Painted
Frames
Glass
Wood
Metal
Other

1.15 CANADIAN GOVERNMENT DEPARTMENTS CHIEF RESPONSIBILITY FOR THE 
ENVIRONMENT
.1 Province: Prince Edward Island Department of Agriculture 

and Fisheries, 11 Kent Street, PO Box 2000, 
Charlottetown, PEI C1A 7N8 General Inquiries: (902) 
368-4800 Fax: (902) 368-4857.

END OF SECTION
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PART 1 General
1.1 CONTENT

.1 Administrative procedures preceding inspection and 
acceptance of Work by Departmental Representative.

1.2 RELATED SECTIONS
.1 Section 01 78 00 - Closeout Submittals.

1.3 INSPECTION AND DECLARATION
.1 Contractor's Inspection: Coordinate and perform, in 

concert with subcontractors, an inspection and check of 
all Work. Identify and correct deficiencies, defects, 
repairs and perform outstanding items as required to 
complete work in conformance with Contract Documents.
.1 Notify Departmental Representative in writing when 

deficiencies from Contractor's inspection have been 
rectified and that Work is deemed to be complete and 
ready for Departmental Representative's inspection 
of the completed work.

.2 Departmental Representative's Inspection: Accompany 
Departmental Representative during all substantial and 
final inspections of the Work.
.1 Address defects, faults and outstanding items of 

work identified by such inspections.
.2 Advise Departmental Representative when all 

deficiencies identified have been rectified.
.3 Note that Departmental Representative will not issue a 

Certificate of Substantial Performance of the work until 
such time that Contractor performs following work and 
turns over the specified documents:
.1 Project record as-built documents;
.2 Reports resulting from designated tests;
.3 Correct all discrepancies before Departmental 

Representative will issue the Certificate of 
Completion.

END OF SECTION
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PART 1 General
1.1 CONTENT

.1 Project Record Documents.
1.2 PROJECT RECORD DOCUMENTS

.1 Departmental Representative will provide 2 white print 
sets of contract drawings and 2 copies of Specifications 
Manual specifically for "as-built" purposes.

.2 Maintain at site one set of the contract drawings and 
specifications to record actual as-built site conditions.

.3 Maintain up-to-date, real time as-built drawings and 
specifications in good condition and make available for 
inspection by the Departmental Representative upon 
request.

.4 As-Built Drawings:
.1 Record changes in red ink on the prints. Mark only 

on one set of prints and at completion of work, 
neatly transfer notations to second set (also by use 
of red ink).

.2 Submit both sets to Departmental Representative 
prior to application for Certificate of Substantial 
Performance.

.3 Stamp all drawings with "As-Built Drawings". Label 
and place Contractor's signature and date.

.4 Show all modifications, substitutions and deviations 
from what is shown on the contract drawings or in 
specifications.

.5 Record following information:
.1 Horizontal and vertical location of various 

elements in relation to chart Datum;
.2 Location of internal utilities and 

appurtenances concealed in construction, 
referenced to visible and accessible features 
of structure;

.3 Field changes of dimension and detail;

.4 Location of all capped or terminated services 
and utilities.

.5 Any details produced in the course of the 
contract by the Departmental Representative to 
supplement or to change existing design 
drawings; 

.6 All change orders issued over the course of the 
contract must be documented on the finished as-
built documents, accurately and consistently 
depicting the changed condition as it applies 
to all affected drawing details.
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.5 As-built Specifications: legibly mark in red each item to 
record actual construction, including:
.1 Changes made by Addenda and Change Orders.
.2 Mark up both copies of specifications; stamp "as-

built", sign and date similarly to drawings as per 
above clause.

.6 Maintain As-built documents current as the contract 
progresses. Departmental Representative will conduct 
reviews and inspections of the documents on a regular 
basis. Failure to maintain as-builts current and complete 
to satisfaction of the Departmental Representative shall 
be subject to financial penalties in the form of progress 
payment reductions and holdback assessments.

1.3 REVIEWED SHOP DRAWINGS
.1 Provide a complete set of all shop drawings reviewed for 

project to incorporate into each copy of the Operations & 
Maintenance manuals.

.2 Submit full sets at same time and as part of the contents 
of the Operation and Maintenance manuals specified.

END OF SECTION
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