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PART 1 GENERAL 

1.1 SECTIONS INCLUDES 

.1 Methods and procedures for demolishing, salvaging, recycling and removing sitework 
items designated to be removed in whole or in part, and for backfilling resulting trenches 
and excavations. 

1.2 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal Procedures 

.2 Section 01 35 29.06 - Health and Safety Requirements 

.3 Section 01 35 43 - Environmental Procedures 

.4 Section 01 45 00 - Quality Control 

.5 Section 01 74 19 – Construction/Demolition Waste Management and Disposal. 

1.3 SUBMITTALS 

.1 Shop drawings 

.1 Submit for approval drawings, diagrams or details showing sequence of 
demolition work and supporting structures and underpinning, where required by 
authorities having jurisdiction. 

.2 Hazardous Materials: provide description of Hazardous Materials and Notification of 
Filing with proper authorities prior to beginning of Work as required. 

.3 Submit plan indicating: 

.1 Descriptions of and anticipated quantities of materials to be salvaged, reused, 
recycled and landfilled. 

.2 Schedule of selective demolition. 

.3 Number and location of dumpsters. 

.4 Anticipated frequency of tippage. 

.4 Submit copies of certified weigh bills, bills of landing from authorized disposal sites and 
reuse and recycling facilities for material removed from upon request from Departmental 
Representative/Architect. 

1.4 QUALITY ASSURANCE 

.1 Convene pre-installation meeting one week prior to beginning work of this section to: 

.1 Verify project requirements. 

.2 Review installation and substrate conditions. 
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.3 Co-ordination with building subtrades. 

.2 Arrange for site visit with Departmental Representative/Architect to examine existing site 
conditions adjacent to demolition work, prior to start of Work. 

.3 Hold project meetings every month as a minimum and weekly when work has the 
potential to affect yard operations. 

.1 Ensure key personnel, site supervisor, project manager, subcontractor 
representatives attend. 

1.5 SITE CONDITIONS 

.1 In all circumstances ensure that demolition work does not adversely affect adjacent water 
courses groundwater and wildlife, or contribute to excess air and noise pollution. 

.2 Do not dispose, of waste or volatile materials such as mineral spirits, oil, petroleum based 
lubricants, or toxic cleaning solutions into watercourses, storm or sanitary sewers.  
Ensure proper transportation/disposal procedures are maintained throughout project. 

.3 Do not pump water containing suspended materials into watercourses, storm or sanitary 
sewers, or onto adjacent properties. 

.4 Control disposal or runoff of water containing suspended materials or other harmful 
substances in accordance with local authorities. 

.5 Protect trees, plants and foliage on site and adjacent properties where indicated. 

1.6 EXISTING CONDITIONS 

.1 Prior to start of any demolition work remove contaminated or hazardous materials as 
defined by authorities having jurisdiction from site and dispose of at designated disposal 
facilities 

1.7 SCHEDULING 

.1 Employ necessary means to meet project time lines without compromising specified 
minimum rates of material diversion. 

.2 Notify Departmental Representative in writing when unforeseen delays occur. 
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PART 2 PRODUCTS (NOT APPLICABLE) 

PART 3 EXECUTION 

3.1 PREPARATION 

.1 Inspect site with Departmental Representative/Architect and verify extent and location of 
items designated for removal, disposal, alternative disposal, recycling, salvage and items 
to remain. 

.2 Locate and protect utilities. Preserve active utilities traversing site in operating condition. 

.3 Notify and obtain approval of utility companies before starting demolition. 

3.2 REMOVAL OPERATIONS 

.1 Remove items as indicated. 

.2 Removal from site 

.1 Interim removal of stockpiled material will be required by Departmental 
Representative, if it is deemed to interfere with operations at site. 

.3 Sealing 

.1 Seal pipe ends and walls of manholes or catch basins as indicated. Securely plug 
to form watertight seal. 

.4 Backfill 

.1 Backfill in areas as indicated  

3.3 RESTORATION 

.1 Restore areas and existing works outside areas of demolition to match conditions of 
adjacent, undisturbed areas. 

.2 Use soil treatments and procedures which are not harmful to health, are not injurious to 
plants, and do not endanger wildlife, adjacent water courses or ground water. 

3.4 CLEAN UP 

.1 Upon completion of work, remove debris, trim surfaces and leave work site clean.  

.2 Use cleaning solutions and procedures which are not harmful to health, are not injurious 
to plants, and do not endanger wildlife, adjacent water courses or ground water. 

END OF SECTION  


