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PART 1
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1.2

1.3

1.4

1.5

1.6

GENERAL

SCOPE OF WORK

Testing and commissioning are called for throughout the individual specifications. This does
not relieve this trade from providing all testing and commissioning necessary to ensure that
systems and equipment operate as required and that they interface with other systems and
equipment as required.

SECTION INCLUDES
Commissioning of all building electrical systems and component including:

Testing and adjustment.

Demonstrations and Training.

Instructions of all procedures for Departmental Representative’s personnel.
Updating as-built data.

Co-ordination of Operation and Maintenance material.
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RELATED SECTION
Division 01.

Section 26 05 00 — Common Work Results - Electrical.

REFERENCES
CSA (Canadian Standards Association).

Underwriters Laboratories of Canada.

QUALITY ASSURANCE
Provide qualified trades persons, certified testing agencies, factory trained and approved by
the Commissioning Team Leader.

Submit the names of all personnel to be used during the Commissioning activities for
Departmental Representative Approval.

COMMISSIONING

The purpose of the commissioning process is to fully test all new systems including
mechanical and electrical components and operating procedures by challenging these systems
to realistic operation conditions.

The Commissioning activities shall be co-ordinated by the General Contractor.
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1.7

1.8

1.9

3

Commissioning activities for the electrical systems must have available up to date as-built
drawing information and accurate Operations and Maintenance Manuals. These documents
shall be a major part of this activity.

Contractor shall be responsible to update all documentation with information and any changes
duly noted during the Commissioning exercise.

Contractor shall arrange for all outside suppliers, equipment manufacturers, test agencies and
others as identified in the commissioning sections of this specification. The cost associated
with this requirement shall be included as part of the tender price.

SUBMITTALS

As-built drawings and data books must be available two weeks prior to commissioning for
review and use by the consultant and Commissioning Team prior to the start of the
commissioning activities.

PREPARATION
Provide test instruments required for all activities as defined in the commissioning documents.

Verify all systems are in compliance with the requirements of the commissioning documents
prior to the precommissioning check out operation.

Confirm all scheduled activities have identified personnel available.

Where systems or equipment do not operate as required, make the necessary corrections or
modifications, re-test and re-commission.

SYSTEM DESCRIPTION

Perform all start up operations, control adjustment, trouble shooting, servicing and
maintenance of each item of equipment as defined in the commissioning documentation.

Departmental Representative will provide list of personnel to receive instructions and will co-
ordinate their attendance at agreed upon times.

Prepare and insert additional data in the operations and maintenance manuals and update as-
built drawings when need for additional data becomes apparent during the commissioning
exercise.

Where instruction is specified in the commissioning manual, instruct personnel in all phases
of operation and maintenance using operation and maintenance manuals as the basis of
instruction.

Conduct presentation on Departmental Representative’s premises. Departmental
Representative will provide space.
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1.10 FINAL REPORT

1 This trade shall assemble all testing data and commissioning reports and submit them to the
Departmental Representative.

2 Each form shall bear signature of recorder, and that of supervisor of reporting organizer.

111 SCHEDULE OF ACTIVITIES

1 Commissioning activities shall be conducted based on pre-established schedule with all
members of the commissioning team.

2 Adhering to the established schedule is very important as the co-ordination and scheduling of
the participants will be difficult to alter once this is established. Close co-ordination of this
schedule is important.

3 In the event project cannot be commissioned in the allotted time slot, the contractor shall pay
for all costs associated with assembling the Commissioning Team at a later date. If the
contractor has not performed his duties to reach commissioning stage as outlined earlier, he
will incur all expenses of other trades and the Commissioning Team due to his non-
compliance.

PART 2 - PRODUCTS NOT APPLICABLE TO THIS SECTION

PART 3 - EXECUTION NOT APPLICABLE TO THIS SECTION

END OF SECTION



