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 SCOPE 

 Objective 

 This document describes the System Acceptance Testing (SAT) that will 
be conducted by the Contractor to verify that the initial contracted 
quantities of C22 Modular Pistol Project (MPP) Full Frame (FF) Pistols 
and Holster Systems meet the requirements of the contract.  

 Contract options will not be exercised for additional C22 FF Pistols or 
Holster Systems until SAT has been successfully completed to 
Canada’s satisfaction. 

 Acronyms and Definitions 

 

C22 Designation assigned to the family of Semi-Automatic 
Pistols being purchased. 

CDRL Contract Data Requirements List 

FF Full Frame 

IAW In Accordance With 

MPP Modular Pistol Project 

DID Data Item Description 

SAT System Acceptance Testing 

 

 GENERAL 

 Background 

 The Contractor must conduct SAT using the initial contracted quantities 
of C22 FF Pistols and Holster Systems manufactured in order to verify 
compliance against requirements at Attachment 1 and 2 to Appendix 4 
of Annex B.  

 The Contractor must meet all mandatory technical requirements in 
accordance with (IAW) the contract including those that may not be 
verified as part of SAT. 

 Location and Equipment 

 All SAT activities must be conducted at the Contractor’s (or sub-
contractor) facilities and with the Contractor’s (or sub-contractor) test 
equipment, at a time and location agreed upon by Canada. 

 Canada’s Participation 

 All SAT activities (or portions thereof) may be witnessed by Canada at 
Canada’s sole discretion. 
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 The C22 MPP Systems that will be used for SAT must be randomly 
selected by Canada from the initial contracted production lot of C22 FF 
Pistols and Holster Systems. The number of required C22 FF Pistols 
and Holster Systems are detailed in each Test. 

 Ammunition 

 The Contractor must use Cartridge 9mm Ball Cdn Mk 1, NSN 1305-20-
000-6943 provided by Canada or an alternate ammunition approved by 
the Technical Authority for SAT testing. 

 Failures During SAT 

 The Contractor must investigate, at no cost to Canada, all failures and 
deficiencies during SAT including, but not limited to, reliability and safety 
related issues. 

 The Contractor must provide a Failure Investigation Report IAW CDRL 
010 and DID SE-005 on the findings of the investigation, with possible 
recommendations and solutions.   

2.5.2.1 All recommendations and solutions proposed by the Contractor must be 
accepted by Canada. In the event the recommended solutions proposed 
by the Contractor are not accepted by Canada the contract will be 
terminated for default. 

 SAT Report 

 The Contractor must document the results of all SAT activities in the 
SAT Report IAW CDRL 009 and DID SE-004. 

 SAT Success Criteria 

 The SAT is considered successful when all tests listed in Attachment 1 
and 2 to Appendix 4 of Annex B are evaluated by Canada to be 
compliant. 

 

 

 

 

 


