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1 CONTRACT DATA REQUIREMENTS LIST (CDRL) ITEMS LIST

1.1.  The following table lists the CDRLs (Block 2 — Title or Description of Data)
attached to this Annex, including their CDRL number (Block 1 — CDRL Number) as well
as their associated Data Item Description Number (Block 4 — Authority Number (DID)):

Data Item
CDRL Title Description
(DID)
001 Project Master Schedule (PMS) PM-001
002 Meeting Agendas PM-002
003 Meeting Minutes OEM Facility PM-003
004 Meeting Minutes NCR PM-004
005 Meeting Minutes Video Conference PM-005
006 Identification and Marking Presentation SE-001
007 Not Used SE-002
008 Equipment Environmental Assessment (EEA) SE-003
009 System Acceptance Test Report SE-004
010 Failure Investigation SE-005
011 Operator Manual Information LS-001
012 Maintenance Manual Information LS-002
013 Data Summary Information LS-003
014 Mechanical Diagram Information LS-004
015 lllustrated Parts List Information LS-005
016 Equipment Description Information LS-006
017 Provisioning Parts Breakdown (PPB) LS-007
018 Supplementary Provisioning Technical Documentation LS-008
(SPTD)
019 Recommended Spare Parts List (RSPL) LS-009
020 Operator Training Package LS-010
021 Maintenance Training Package LS-011
022 Operator Training Course LS-012
023 Maintenance Training Course LS-013
024 Serial Number Deliveries LS-014
025 Request for Deviation CM-001
026 Request for Waiver CM-002
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2 CDRL DEFINITIONS

2.1. The following section defines the various blocks of information found on the
CDRL forms:

BLOCK A - SYSTEM / ITEM
Provides the name of the System or Item for which the CDRL applies.

BLOCK B —- CONTRACT / RFP NUMBER
Identifies the Contract or RFP for which the CDRL applies.

BLOCK C — SOW IDENTIFIER
Identifies the SOW for which the CDRL applies.

BLOCK D — DATA CATEGORY
Identifies the general category of the data for which the CDRL is being prepared.

BLOCK E — CONTRACTOR
Identifies the Contractor responsible for the delivery of the CDRL.

BLOCK 1 - ITEM NUMBER

The Item Number is a sequential three-digit number to uniquely identify the individual
data item (CDRL number).

BLOCK 2 - TITLE OR DESCRIPTION OF DATA
The title of the data item being referred to in this CDRL.

BLOCK 3 - SUBTITLE

This block contains the subtitle of the data item for the CDRL if the title requires further
identification.

BLOCK 4 — AUTHORITY NUMBER (DID)

The Authority Number (DID) is a sequential three-digit number to uniquely identify the
individual item. The Authority Number (DID) is prefixed with PM if the item relates to
Project Management, SE if the item relates to Systems Engineering, LS if the item
relates to Integrated Logistics Support and CM if the item relates to Configuration
Management.

BLOCK 5 — CONTRACT REFERENCE

The specific paragraph number of the Contract Demand, Statement of Work, Request
for Proposal, Specification, or other applicable document to assist in identifying the work
effort associated with the data item.

BLOCK 6 — REQUIRING OFFICE

Identifies the technical office of primary interest responsible for defining the data
requirement, reviewing, acceptance and/or approval of the data item, and ensuring the
adequacy of the delivered data.

BLOCK 7 — INSPECTION

This block indicates the requirement for INSPECTION and ACCEPTANCE of the data.
The following codes are used:
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CODE INSPECTION ACCEPTANCE

SS Source Source
DD Destination Destination
SD Source Destination
DS Destination Source

If no applicable code is available for the data item, this block is marked as N/A.

BLOCK 8 — APPROVAL CODE (APP CODE)

Indicates items of critical data requiring specific advanced written approval, such as test
plans, identified by placing an "A" in this field. These data may require submission of a
preliminary draft prior to publication of a final document. When a preliminary draft is
required, Block 16 must show the length of time for DND approval/disapproval and
when the final submission is to be delivered. Block 16 also indicates the extent of the
approval requirements, e.g., approval of technical content and/or format.

If advance approval is not required, this block is marked as "N/A".

BLOCK 9 - INPUT

Indicates if data are the integrated results of specific inputs from associated contractors
by placing an "X" in this block. Otherwise the block is left blank.

BLOCK 10 - FREQUENCY

This block indicates the frequency of the delivered data. The following frequency codes
are used:

a. ANNLY Annually

b. ASGEN As generated

c. ASREQ As required

d. Bl-Monthly Every 2 months

e. Bl-Weekly Every 2 weeks

f. DAILY Daily

g. MNTHLY Monthly

h. ONE/R One time with revisions
i OTIME One time

j- QRTLY Quarterly

K. R/ASR Revisions as required
l. SEMI-A Semi-annually

m. WKLY Weekly

BLOCK 11 - AS OF DATE

For data items that are submitted only once, the "as of" date or associated constraint is
indicated. The following abbreviations are used for the constraints:

a. ASGEN As generated
b. ASREQ As required
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C. CDR * Critical Design Review

d. DACA Days after contract award

e. MACA Months after contract award

f. EOM End of month

g. EOQ End of quarter

h. FCA~ Functional Configuration Audit
i PCA~ Physical Configuration Audit

J- PDR * Preliminary Design Review

K. RFP Request for Proposal

6“6

* when followed by “-“ (before) or “+” (after) and a number denotes the number of days
the data item is to be delivered before or after the event (e.g. “SRR-30” 30 days before
SRR).

If the as-of date is not applicable, leave this block blank.

BLOCK 12 — DATE OF 1ST SUBMISSION

The initial submission date or associated constraint for the 1st submission of the data
item is indicated in this block using typical abbreviations as listed above under Block 11.

BLOCK 13 — DATE OF SUBSEQUENT SUBMISSION / EVENT

The date(s) of subsequent submission(s) or associated constraint(s) of the data item is
indicated in this block. The abbreviations used for the constraints are as listed above
under Block 11. If no subsequent submission or associated are not involved, this block

is marked as “N/A”.

Submission times may be expressed using the following codes:

a. ANNLY Annually

b. ASGEN As Generated

c. ASREQ As Required

d. Bi-Monthly Every 2 Months

e. Bl-Weekly Every 2 Weeks

f. Block 16 In accordance with Block 16 of the CDRL
g. CDR* Critical Design Review

h. DAILY Daily

i EOC End of Contract

j- EOM End of Month

K. EOQ End of Quarter

l. FCA* Functional Configuration Audit
m. MACA Months After Contract Award
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n. SS Acc® Acceptance by DND of the first Pistol
0. MNTHLY Monthly

p. PCA * Physical Configuration Audit

qg. PDR * Preliminary Design Review

r. QRTLY Quarterly (every 3 months)

S. R/ASR Revisions as Required

t. SCHED In accordance with the Contract schedule
u. SEMI-A Semi-annually (every 6 months)

V. SRR * System Requirements Review

w. SSR * Software Specification Review

X. TEST * At time of test

y. TRR * Test Readiness Review

z. WKLY Weekly

{31}

* when followed by “-“ (before) or “+” (after) and a number denotes the number of days
the data item is to be delivered before or after the event (e.g. “SRR-30” 30 days before
SRR).

BLOCK 14 — DISTRIBUTION AND ADDRESSEES

Indicates the addressees and the respective number of copies (hard copies and soft
copies separately), for both the initial or original submissions (Sub-Block “Initial”), and
for the final or subsequent submissions (Sub-Block “Final”), for which the data item is
required.

Column A contains addresses. The number of initial hard and soft copies for each
addressee (as applicable) is indicated in Column B — INITIAL — Hard Copy and Column
B — FINAL — Soft Copy.

BLOCK 15 - TOTAL

Indicates the total number of copies (hard copies and soft copies separately) required
for both the original submission and for the final submission.

BLOCK 16 - REMARKS

Provides additional or clarifying information. Where other blocks refer to Block 16 —
Remarks, then the associated block number is indicated with the information, and a
“See Block 16” note would be entered in the referring block.

BLOCKS 17 - 19

These blocks are for Contractor input as required as part of the RFP or Contract. These
blocks are not used by TA.

BLOCK - PREPARED BY
This block identifies the CDRL originator's name and designation.

BLOCK - DATE
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This block indicates the date of the CDRL approval.

BLOCK - APPROVED BY

This block contains the identification information, such as name and designation, of the
person approving the CDRL.

3 DATE CALCULATIONS

3.1. Delivery dates are generally expressed in working days or calendar months, and
are to be calculated as follows:

3.2  Working days excludes weekends and the following designated holidays (based
on CFAO 16-1 Annex A):

New Year's Day,*

Good Friday,

Easter Monday,

Victoria Day (the Monday on or immediately preceding 24 May),
St-Jean Baptiste (24 Jun) or one other civic holiday,

Canada Day (1 Jul),*

Labour Day (first Monday in September),

Thanksgiving Day (second Monday in October),

Remembrance Day (11 Nov);* and

j- Christmas and Boxing Days.**

Note: When a holiday marked with an asterisk (*) falls on a weekend, the following
Monday will be taken as the designated holiday. When Christmas Day (**) falls on a
Saturday, the following Monday and Tuesday will be taken as the designated
Christmas/Boxing Day holidays.

S@ ™m0 o0 oo

Months are based on date, e.g., the 15th to the 15th. When counting from the end of a
month with more days than the target month, the due date will be the first day of the
following month. For example, one month after 31 Jan is 1 Mar.

In all cases if the due date falls on a weekend or holiday, the deliverable must be due
the following working day.
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER D. DATA CATEGORY E. CONTRACTOR
ANNEX B - SOW Project Management Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
001 Project Master Schedule (PMS) N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
PM-001 Annex B, Paragraph 4.2.1 DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;E;“ﬁglélooiﬁlél\E}EE‘grUENT INITIAL FINAL
Soft Soft
N/A See Block 16 gg{;; oo gg{;; o
16. REMARKS
. . PCO 1 1
Block 12. The Project Master Schedule (PMS) must be submitted by the Contractor
for review within ten (10) working days following contract award. Canada will have
five (5) working days to review the initial submission and provide comments. Ideally, DLP 1 1
feedback from Canada will take place at the Kick-Off Meeting.
Block 13. The revised PMS, addressing Canada’s comments, must be submitted PSPC ! !
by the Contractor within five (5) working days following the receipt of comments.
Subsequent changes to the PMS will be submitted by the Contractor as required. PM ! !
Canada will have three (3) working days to review the changes and provide
feedback. Revisions addressing Canada’s comments must be submitted two (2) SEM 1 1
working days following receipt of comments.
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 6 6
PAGES
$
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER D. DATA CATEGORY E. CONTRACTOR
ANNEX B - SOW Project Management Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
002 Meeting Agenda N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
PM-002 Annex B, Paragraph 4.3.1.3 and 4.3.2.4 DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ASREQ See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;%;)@;I;%Z?EESEE?_UENT INITIAL FINAL
N/A See Block 16 ggg; C'ch;ty ggg; nggty
16. REMARKS
PCO 1 1
Block 12. The Meeting Agenda must be submitted by the Contractor for review no
later than five (5) working days prior to each meeting. Canada will have two (2) DLP 1 1
working days to review and respond to the Contractor’s initial submission with
comments.
. . . , PSPC 1 1
Block 13. A revised Meeting Agenda addressing Canada’s comments must be
submitted by the Contractor within two (2) working days of receipt of comments. PM 1 1
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 6 6
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

ANNEX B - SOW Project Management Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
003 Meeting Minutes OEM Facility N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
PM-003 Annex B, Paragraphs 4.3.1.4 and 4.3.2.5. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ASREQ See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;%Bljh:}glélgiﬁlésslzﬁ?_UENT INITIAL FINAL
N/A See Block 16 ggg; CSOO;‘y ggg; ngg‘y
16. REMARKS
. . . . - PCO 1 1
Block 12. Meeting minutes must be submitted by the Contractor for review within
three (3) working days following each meeting. Canada will have two (2) working
days to review and provide comments. DLP 1 1
Block 13. A revised meeting minutes addressing Canada’s comments must be
submitted by the Contractor for approval within two (2) working days of receipt of PSPC 1 1
comments.
PM 1 1
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 6 6
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

ANNEX B - SOW Project Management Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
004 Meeting Minutes National Capital Region (NCR) N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
PM-004 Annex B, Paragraphs 4.3.1.4 and 4.3.2.5. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ASREQ See Block 16 A. ADDRESS B. COPIES
8. co . ASO . OF SUBSEQ
APP DE 11. AS OF DATE 13%5%2307\1 /Lél\i"/EE‘TUENT INITIAL FINAL
Soft Soft
N/A See Block 16 E‘g;‘; C;’py E‘gg‘; C;’py
16. REMARKS
. . . . - PCO 1 1
Block 12. Meeting minutes must be submitted by the Contractor for review within
three (3) working days following each meeting. Canada will have two (2) working
days to review and provide comments. DLP 1 1
Block 13. A revised meeting minutes addressing Canada’s comments must be
submitted by the Contractor for approval within two (2) working days of receipt of PSPC 1 1
comments.
PM 1 1
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 6 6
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

ANNEX B - SOW Project Management Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
005 Meeting Minutes Video Conference N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
PM-005 Annex B, Paragraphs 4.3.1.4 and 4.3.2.7. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ASREQ See Block 16 A. ADDRESS B. COPIES
8. co . ASO . OF SUBSEQ
APP DE 11. AS OF DATE 13%5%2%@7\1 /Lél\i"/EE‘TUENT INITIAL FINAL
Soft Soft
N/A See Block 16 E‘g;‘; C;’py E‘gg‘; C;’py
16. REMARKS
. . . . - PCO 1 1
Block 12. Meeting minutes must be submitted by the Contractor for review within
three (3) working days following each teleconference meeting. Canada will have two
(2) working days to review and provide comments. DLP 1 1
Block 13. A revised teleconference meeting minutes addressing Canada’s
comments must be submitted by the Contractor for approval within two (2) working PSPC 1 1
days of receipt of comments.
PM 1 1
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 6 6
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

ANNEX B - SOW System Engineering Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
006 Identification and Marking Presenation N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SE-001 Annex B, Paragraph 5.2.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;%BD@;I;%Z%JESSEE?_UENT INITIAL FINAL
Hard Soft Hard Soft
N/A See Block 16 il IS il B
16. REMARKS
Block 12. The Identification and Marking Presenation must be submitted for review PCO 1 1
no later than fourty (40) working days after contract award. Canada will have five
(5) working days to review and provide comments. DLP 1 1
Block 13. A revised Identification and Marking Presentation addressing Canada’s
comments must be submitted by the Contractor for approval within five (5) working PSPC 1 1
days of receipt of comments.
PM
SEM 1 1
ILSM
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 4 4
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

ANNEX B - SOW System Engineering Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
008 Equipment Environmental Assessment (EEA) N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SE-003 Annex B, Paragraph 5.5.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;EBD@TSE%Z%SEE\‘(%UENT INITIAL FINAL
Hard | Soft | Hard | Soft
N/A See Block 16 T A Il B
16. REMARKS
Block 12. The EEA must be submitted by the Contractor no later than ninty (90) PCO 1 1
working days after contract award. Canada will have fifteen (15) working days to
review the initial submission of the EEA and provide comments prior to the first C22 | DLP 1 1
MPP Pistol or Holster System Delivery.
Block 13. A revised EEA addressing Canada’s comments must be submitted by the | PSPC 1 1
Contractor for approval within ten (10) working days of receipt of comments.
PM 1 1
SEM 1 1
ILSM
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19.ESTIMATED PRICE 15. TOTAL 5 5
PAGES $

B1-14/32

1 February 2022




CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER D. DATA CATEGORY E. CONTRACTOR
Annex B - SOW System Engineering TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
009 System Acceptance Test (SAT) Report N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SE-004 Annex B, Paragraph 5.6.4. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. co . ASO . OF SUBSEQ
APP DE 11. AS OF DATE 13%;@;30’;—\1 /lél\?:/EE‘TUENT INITIAL FINAL
Soft Soft
A See Block 16 E‘g;‘; C;’py E‘g;‘; C;’py
16. REMARKS
Block 12. The SAT Report must be delivered by the Contractor no later than ten PCO 1 1
(10) working days following the completion of SAT. Canada will have ten (10)
working days to review the initial submission of the SAT Report and provide DLP 1 1
comments.
Block 13. A revised SAT Report addressing Canada’s comments must be submitted | PSPC 1 1
by the Contractor for approval within five (5) working days of receipt of comments.
PM
SEM 1 1
ILSM
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE /DOCUMENT 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 4 4
NUMBER PAGES
$
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER

TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

Annex B - SOW System Engineering TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE

0010 Failure Investigation Report N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SE-005 Annex B, Paragraph 5.6.6 DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES

DD ONE/R See Block 16 A. ADDRESS B. COPIES

8. co . ASO . OF SUBSEQ

APP DE 11. AS OF DATE ;?EJBIZ)@;I;O!; /lél\?:/EE‘TUENT INITIAL FINAL

Soft Soft
A See Block 16 E‘g;‘; C;’py E‘g;‘; C;’py
16. REMARKS
Block 12. The Failure Investigation Report must be delivered by the Contractor no PCO 1 1
later than five (5) working days following the failure incident. Canada will have ten
(10) working days to review the initial submission of the Failure Investigation Report | DLP 1 1
and provide comments.
Block 13. A revised Failure Investigation Report addressing Canada’s comments PSPC 1 1
must be submitted by the Contractor for approval within five (5) working days of
receipt of comments. PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE /DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

ANNEX B - SOW Logistic Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE

011 Operator Manual Information N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

LS-001 Annex B, Paragraph 6.2.1.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES

DD ONE/R See Block 16 A. ADDRESS B. COPIES
& AP CODE - AS OF DATE ;ijBSEQUENDTASTEBOMTSSMN / INITIAL FINAL
EVENT
N/A Hard Soft Hard Soft
See Block 16 Copy Copy Copy Copy
16. REMARKS
Block 12. The Operator Manual Information must be delivered by the Contractor no PCO 1 1
later than ten (10) working days following SAT Report approval (CDRL 009).
Canada will have fifteen (15) working days to review the initial submission of the DLP 1 1
Operator Manual Information and provide comments.
Block 13. A revised Operator Manual Information addressing Canada’s comments PSPC 1 1
must be submitted by the Contractor for approval within ten (10) working days of
receipt of comments. PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

ANNEX B - SOW Logistic Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE

012 Maintenance Manual Information N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

LS-002 Annex B, Paragraph 6.2.2.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES

DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;E;n:}g%%iﬁ%%ﬁﬁ?'UENT INITIAL FINAL
Hard Soft Hard Sof
N/A See Block 16 oo | oem | Ca Cgpty
16. REMARKS
Block 12. The Maintenance Manual Information must be delivered by the PCO 1 1
Contractor no later than ten (10) working days following SAT Report approval
(CDRL 009). Canada will have fifteen (15) working days to review the initial DLP 1 1
submission of the Maintenance Manual Information and provide comments.
Block 13. A revised Maintenance Manual Information addressing Canada’s PSPC 1 1
comments must be submitted by the Contractor for approval within ten (10) working
days of receipt of comments. PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER D. DATA CATEGORY E. CONTRACTOR
ANNEX B - SOW Logistic Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
013 Data Summary Information N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
LS-003 Annex B, Paragraph 6.2.3.1 DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;%Bli)hﬁ;gl%ijflé?/SEE?_UENT INITIAL FINAL
Hard Soft Hard Soft
N/A See Block 16 il IS il B
16. REMARKS
Block 12. The Data Summary Information must be delivered by the Contractor no PCO 1 1
later than ten (10) working days following SAT Report approval (CDRL 009).
Canada will have fifteen (15) working days to review the initial submission of the DLP 1 1
Data Summary Information and provide comments.
Block 13. A revised Data Summary Information addressing Canada’s comments PSPC 1 1
must be submitted by the Contractor for approval within ten (10) working days of
receipt of comments. PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

ANNEX B - SOW Logistic Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE

014 Mechanical Diagram Information N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

LS-004 Annex B, Paragraph 6.2.4.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES

DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;%BD@'Q;%IL?ESISEE?_UENT INITIAL FINAL
Hard Soft Hard Soft
N/A See Block 16 il IS il B
16. REMARKS
Block 12. The Mechanical Diagram Information must be delivered by the Contractor PCO 1 1
no later than ten (10) working days following SAT Report approval (CDRL 009).
Canada will have fifteen (15) working days to review the initial submission of the DLP 1 1
Mechanical Diagram Information and provide comments.
Block 13. A revised Mechanical Diagram Information addressing Canada’s PSPC 1 1
comments must be submitted by the Contractor for approval within ten (10) working
days of receipt of comments. PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES )
$
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

ANNEX B - SOW Logistic Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE

015 lllustrated Parts List Information N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

LS-005 Annex B, Paragraph 6.2.5.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES

DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;%;nﬁg;%i?LéSSEE?PENT INITIAL FINAL
N/A See Block 16 ggg; CSOO;‘y ggg; ngg‘y
16. REMARKS
Block 12. The lllustrated Parts List Information must be delivered by the Contractor PCO 1 1
no later than ten (10) working days following SAT Report approval (CDRL 009).
Canada will have fifteen (15) working days to review the initial submission of the DLP 1 1
lllustrated Parts List Information and provide comments.
Block 13. A revised lllustrated Parts List Information addressing Canada’s PSPC 1 1
comments must be submitted by the Contractor for approval within ten (10) working
days of receipt of comments. PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

ANNEX B - SOW Logistic Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE

016 Equipment Description Information N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

LS-006 Annex B, Paragraph 6.2.6.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES

DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE jc,:iJBDl\ﬁg%%iﬁlé?/SEﬁ?'UENT INITIAL FINAL
Hard Soft Hard Soft
N/A See Block 16 il IS il B
16. REMARKS
Block 12. The Equipment Description Information must be delivered by the PCO 1 1
Contractor no later than ten (10) working days following SAT Report approval
(CDRL 009). Canada will have fifteen (15) working days to review the initial DLP 1 1
submission of the Equipment Description Information and provide comments.
Block 13. A revised Equipment Description Information addressing Canada’s PSPC 1 1
comments must be submitted by the Contractor for approval within ten (10) working
days of receipt of comments. PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022

. CONTRAC /DOC 18. ES ool
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

Annex B : SOW Systems Engineering Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
017 Provisioning Parts Breakdown (PPB) N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
LS-007 Annex B, Paragraph 6.3.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;,:iJBDI\ﬁg;%T\ﬁLé?/SEE?'UENT INITIAL FINAL
Hard Soft Hard Soft
A See Block 16 il IS il B
16. REMARKS
Block 12. The PPB must be delivered by the Contractor no later than ten (10) PCO 1 1
working days following SAT Report approval (CDRL 009). Canada will have fifteen
(15) working days to review the initial submission of the PPB and provide DLP 1 1
comments.
Block 13. A revised PPB addressing Canada’s comments must be submitted by the | PSPC 1 1
Contractor for approval within ten (10) working days of receipt of comments.
PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE / DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES '
$
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

Annex B- SOW Logistics Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
018 Supplementary Provisioning Technical N/A

Documentation (SPTD)

4. AUTHORITY NUMBER (DID)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

LS-008 Annex B, Paragraph 6.4.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;%Bljhﬁ'glélgli‘?léssEﬁ?_UENT INITIAL FINAL
N/A See Block 16 ggg; CSOO;‘y ggg; ngg‘y
16. REMARKS
Block 12. The SPTD must be delivered by the Contractor no later than ten (10) PCO 1 1
working days following SAT Report approval (CDRL 007). Canada will have fifteen
(15) working days to review the initial submission of the SPTD and provide DLP 1 1
comments.
Block 13. A revised SPTD addressing Canada’s comments must be submitted by PSPC 1 1
the Contractor for approval within ten (10) working days of receipt of comments.
PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE /DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES )
$
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM

C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

Annex B - SOW Logistics Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
019 Recommended Spare Parts List (RSPL) N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
LS-009 Annex B, Paragraph 6.5.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;ﬁs%ﬁ;g%iﬁ%sﬁﬁ?'UENT INITIAL FINAL
N/A See Block 16 ggg; C'S(f;‘y ggg; C'Sc?;‘y
16. REMARKS
Block 12. The RSPL must be delivered by the Contractor no later than ten (15) PCO 1 1
working days following SAT Report approval (CDRL 009). Canada will have fifteen
(15) working days to review the initial submission of the RSPL and provide DLP 1 1
comments.
Block 13. A revised RSPL addressing Canada’s comments must be submitted by PSPC 1 1
the Contractor for approval within ten (10) working days of receipt of comments.
PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE /DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

Annex B - SOW Integrated Logistics Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE

020 Operator Training Package N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

LS-010 Annex B, Paragraph 6.7.1.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES

DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;%BD@'Q;%IL?ESISEE?_UENT INITIAL FINAL
Hard Soft Hard Soft
N/A See Block 16 il IS il B
16. REMARKS
Block 12. The Operator Training Package must be delivered by the Contractor no PCO 1 1
later than ten (10) working days following SAT Report approval (CDRL 009).
Canada will have fifteen (15) working days to review the initial submission of the DLP 1 1
Operator Training Package and provide comments.
Block 13. A revised Operator Training Package addressing Canada’s comments PSPC 1 1
must be submitted by the Contractor for approval within ten (10) working days of
receipt of comments. PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE /DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES )
$
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

Annex B - SOW Integrated Logistics Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE

021 Maintenance Training Package N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

LS-011 Annex B, Paragraph 6.7.2.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES

DD ONE/R See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;,Es%ﬁg;%iﬁlé?/iﬁ?'UENT INITIAL FINAL
N/A See Block 16 ggg; CSOO;‘y ggg; ngg‘y
16. REMARKS
Block 12. The Maintenance Training Package must be delivered by the Contractor PCO 1 1
no later than ten (10) working days following SAT Report approval (CDRL 009).
Canada will have fifteen (15) working days to review the initial submission of the DLP 1 1
Maintenance Training Package and provide comments.
Block 13. A revised Maintenance Training Package addressing Canada’s PSPC 1 1
comments must be submitted by the Contractor for approval within ten (10) working
days of receipt of comments. PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE /DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM B. CONTRACT / RFP NUMBER
C22 Modular Pistol Project TBD
C. SOW IDENTIFIER D. DATA CATEGORY E. CONTRACTOR
Annex B - SOW Integrated Logistics Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
022 Operator Training Course N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
LS-012 Annex B, Paragraph 6.7.1.2. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ASREQ A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;,?JBDI\:};%%Z?E‘\?’/SEE?'UENT INITIAL FINAL
N/A See Block 16 Hard Soft Hard Soft
Copy | Copy | Copy | Copy
16. REMARKS
Block 11. The Operator Training Course x 3 must be delivered by the Contractor to up PCO
to 15 students per course no later than sixty (60) working days following SAT Report
approval (CDRL 009). DLP
PSPC
PM
SEM
ILSM
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE /DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 0 0
PAGES )
$
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER D. DATA CATEGORY E. CONTRACTOR
Annex B - SOW Integrated Logistics Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
023 Maintenance Training Course N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
LS-013 Annex B, Paragraph 6.7.2.2. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD OTIME A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;%é)@;l;l%i‘?LéESEEgUENT INITIAL FINAL
N/A See Block 16 Hard | Soft | Hard | Soft
Copy | Copy [ Copy [ Copy
16. REMARKS
Block 11. The Maintenance Training Course must be delivered by the Contractor to PCO
the up to 15 students no later than sixty (60) working days following SAT Report
approval (CDRL 009). DLP
PSPC
PM
SEM
ILSM
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE /DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 0 0
PAGES '
$
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER

D. DATA CATEGORY

E. CONTRACTOR

Annex B - SOW Integrated Logistics Support Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE
024 Serial Number Deliveries N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
LS-014 Annex B, Paragraph 5.3.4 DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES
DD ASREQ See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;%Bljhﬁ'glélgi‘?léssEﬁ?_UENT INITIAL FINAL
Hard Soft Hard Soft
N/A See Block 16 il IS il B
16. REMARKS
Block 11. A spreadsheet listing all the serial numbers of C22 MP’s must be PCO 1 1
submitted by the Contractor a minimum of seven (7) calendar days prior to the
Contractor scheduling the shipment for delivery to destination. DLP 1 1
PSPC 1 1
PM
SEM 1 1
ILSM 1 1
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE /DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 5 5
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER D. DATA CATEGORY E. CONTRACTOR

Annex B - SOW Configuration Management Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE

025 Request for Deviation N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

CM-001 Annex B, Paragraph 7.1.2.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES

DD ASREQ See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;EBD@Q;%I;?ESEEN?UENT INITIAL FINAL
N/A See Block 16 ggg; CSOO;‘y ggg; ngg‘y
16. REMARKS
Block 12. A Request for Deviation must be submitted by the Contractor when the PCO 1 1
Contractor determines, prior to manufacture of the C22 MPP Pistol or Holster
System, that it is not possible to satisfy the requirements of the contract. Canada DLP 1 1
will provide comments on the Request for Deviation within ten (10) working days of
receipt. PSPC 1 1
Block 13. A revised Request for Deviation addressing Canada’s comments must be
submitted by the Contractor for approval within ten (10) working days of receipt of PM
comments.
SEM 1 1
ILSM
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE /DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 4 4
PAGES $
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CONTRACT DATA REQUIREMENTS LIST ITEM

A. SYSTEM/ITEM
C22 Modular Pistol Project

B. CONTRACT / RFP NUMBER
TBD

C. SOW IDENTIFIER D. DATA CATEGORY E. CONTRACTOR

Annex B - SOW Configuration Management Data TBD
1. ITEM NUMBER 2. TITLE OR DESCRIPTION OF DATA 3. SUBTITLE

026 Request for Waiver N/A
4. AUTHORITY NUMBER (DID) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

CM-002 Annex B, Paragraph 7.1.3.1. DSSPM 9
7. INSPECTION 9. INPUT 10. FREQUENCY 12. DATE OF 1st SUBMISSION 14. DISTRIBUTION and ADDRESSEES

DD ASREQ See Block 16 A. ADDRESS B. COPIES
8. APP CODE 11. AS OF DATE ;E;n:}g;%iﬁ%%ﬁﬁ?'UENT INITIAL FINAL
N/A See Block 16 ggg; CSOO;‘y ggg; ngg‘y
16. REMARKS
Block 12. A Request for Waiver must be submitted by the Contractor when the PCO 1 1
Contractor determines either during or after manufacture of the C22 MPP Pistol or
Holster System, that the items do not meet the contract but are suitable for use “as DLP 1 1
is” or after rework or retrofit by an approved method. Canada will provide
comments on the Request for Waiver within ten (10) working days of receipt. PSPC 1 1
Block 13. A revised Request for Waiver addressing Canada’s comments must be
submitted by the Contractor for approval within ten (10) working days of receipt of PM
comments.
SEM 1 1
ILSM
PREPARED BY DATE APPROVED BY
DSSPM 9 1 February 2022
17. CONTRACT FILE /DOCUMENT NUMBER 18. ESTIMATED NO OF 19. ESTIMATED PRICE 15. TOTAL 4 4
PAGES $

B1-32/32

1 February 2022




