
 

ANNEX B  

 

C22 MODULAR PISTOL PROJECT 

 

STATEMENT OF WORK 
 

 

 

 

 

 
Reference Number W8476-216392 
 
Date: 1 February 2022 
 
Prepared by: 
DSSPM 9 
Technical Authority/Life Cycle Materiel Manager 
National Defence Headquarters 
Major General George R.  Pearkes Building 
Ottawa, Ontario 
K1A 0K2 
 

 

 

NOTICE 

This documentation has been reviewed by the technical authority and does not contain 
controlled goods.  Disclosure notices and handling instructions originally received with 
the document shall continue to apply. 

 

 

 



  

 B-2/16 1 February 2022 

 

 

Contents 
 SCOPE ................................................................................................................ 4 

 Objective .................................................................................................................................4 

 Background .............................................................................................................................4 

 Acronyms and Definitions .......................................................................................................4 

 APPLICABLE DOCUMENTS ............................................................................... 6 

 Applicability .............................................................................................................................6 

 Commercially Available Documents .......................................................................................6 

 Government Supplied Documents ..........................................................................................6 

 GENERAL REQUIREMENTS .............................................................................. 6 

 Overview .................................................................................................................................6 

 Contractor Responsibilities .....................................................................................................7 

 Production & Deliveries ..........................................................................................................7 

 Government Supplied Material ...............................................................................................7 

 PROJECT MANAGEMENT.................................................................................. 7 

 General ...................................................................................................................................8 

 Project Master Schedule ........................................................................................................8 

 Meetings .................................................................................................................................8 

 SYSTEMS ENGINEERING REQUIREMENTS .................................................... 8 

 Introduction .............................................................................................................................8 

 Identification and Markings .....................................................................................................9 

 Shipping ..................................................................................................................................9 

 Packaging and Labelling ........................................................................................................9 

 Equipment Environmental Assessment (EEA) .................................................................... 12 

 System Acceptance Testing ................................................................................................ 12 

 INTEGRATED LOGISTIC SUPPORT ................................................................ 12 

 General ................................................................................................................................ 12 

 Technical Publications ......................................................................................................... 13 

 Provisioning Parts Breakdown (PPB) .................................................................................. 13 

 Supplementary Provisioning Technical Documentation (SPTD) ......................................... 13 

 Spares Acquisition ............................................................................................................... 13 

 Special Tools and Test Equipment (STTE) ......................................................................... 14 

 Training ................................................................................................................................ 14 

 Factory Authorized Service Agent ....................................................................................... 14 

 CONFIGURATION MANAGEMENT .................................................................. 14 

 General ................................................................................................................................ 14 



  

 B-3/16 1 February 2022 

 

 QUALITY ASSURANCE .................................................................................... 15 

 General ................................................................................................................................ 15 

 Quality Assurance Representative (QAR) ........................................................................... 15 

 Quality Control Process ....................................................................................................... 15 

 Zeroing and Precision Firing ................................................................................................ 16 

 DESIGN AND MANUFACTURING .................................................................... 16 

 Standard Design .................................................................................................................. 16 

 Manufacturing Capacity ....................................................................................................... 16 

 

 

Related Appendices  
 
Appendix 1 C22 Modular Pistol Project Contract Data Requirements List (CDRL) 
 
Appendix 2 C22 Modular Pistol Project Data Item Descriptions (DID) 
 
Appendix 3 C22 Modular Pistol Project Statement of Work Process Flow Diagram 
 
Appendix 4 C22 Modular Pistol Project System Acceptance Test (SAT) 
   



 

  

 B-4/16 1 February 2022 

 

 SCOPE 

 Objective 

 The objective of this Statement of Work (SOW) is to describe the tasks 
and deliverables required of the Contractor by Canada to fulfil the 
requirements of the C22 Modular Pistol Project (C22 MPP).   

 Background 

 The current service pistol of most of the Canadian Armed Forces (CAF) 
is the 9mm Browning Hi-Power. The design dates to 1935 and it was 
procured at the end of the Second World War. The CAF fleet of Browning 
Hi-Power pistols has deteriorated to the point that it has become 
unsustainable and too unreliable for operations. The security 
environment will continue to exhibit high volatility and uncertainty. CAF 
personnel, when committed to the Contemporary Operating Environment, 
are assigned operational responsibility over exceptionally large and 
varied geographical areas. Threats can originate from any direction with 
little or no warning. CAF personnel require a reliable and effective 
personal weapon and holster system to deal with constrained close-range 
situations.  The C22 MPP will ensure that CAF personnel have a precise 
modular pistol and holster system that is reliable and dependable when 
used by personnel in operational situations from urban areas through 
dense vegetation to open savannah, arctic and desert under a wide range 
of climatic conditions. 

 Figure 1 depicts the items that must be delivered by the C22 MPP.   

 Acronyms and Definitions 

 Acronyms 

ANSI American National Standards Institute 

C22 Designation assigned to the family of Semi-Automatic 
Pistols being purchased. 

CAF Canadian Armed Forces 

CDRL Contract Data Requirements List 

CFTO Canadian Forces Technical Order 

CM Configuration Management 

CPB Canadian Product Baseline 

DID Data Item Description 

EEA Equipment Environmental Assessment 

EIA Electronic Industries Alliance  

EMS Environmental Management System  

GSM Government Supplied Materials 
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IAW In Accordance With 

ILS Integrated Logistics Support 

ISO International Standards Organization 

KT Kit 

LS Logistic Support 

MM/YY Numeric value for month and last two numeric values for 
year (June 2020 = 06/20) 

MPP Modular Pistol Project 

MSP Munition Supply Partner 

NATO North Atlantic Treaty Organization 

NCAGE NATO Commercial and Government Entity 

NCR National Capital Region 

NSN NATO Stock Number 

OEM Original Equipment Manufacturer 

PM Project Management 

PMS Project Master Schedule 

PPB Provisioning Parts Breakdown 

PRM Project Review Meeting 

QA Quality Assurance 

QAR Quality Assurance Representative 

QC Quality Control 

QCI Quality Control Inspection 

RCEME Royal Canadian Electrical and Mechanical Engineers 

RSPL Recommended Spare Parts List 

SAT System Acceptance Testing 

SE System Engineering 

SOW Statement of Work 

SPTD Supplementary Provisioning Technical Documentation 

STTE Special Tools and Test Equipment 

TA Technical Authority 

TDP Technical Data Package 

UOM Unit Of Measure 
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 Definitions 

1.3.2.1 “Pistol” is defined as the C22 semi-automatic pistol that is represented by 
the abbreviation C22.   

1.3.2.2  “C22 Modular Pistol Project System (C22 MPP System)” is defined as 
the complete weapon system consisting of items 1 through item 5 as 
illustrated in Figure 1. 

 

Figure 1: C22 Modular Pistol Project Equipment Breakdown  

 

 APPLICABLE DOCUMENTS 

 Applicability 

 The following documents form part of this specification to the extent 
specified and are supportive of the specification when referenced; all 
other document references are to be considered supplemental 
information only. In the event of a conflict between the documents 
referenced and the contents of the specification, then the contents of the 
specification must take precedence. 

 Commercially Available Documents 

 ANSI/EIA-649B: National Consensus Standard for Configuration 
Management; and 

 ISO 9000: Family of Quality Management Standards 

 ISO 9001: Quality Management. 

 Government Supplied Documents 

 D-01-100-214/SF-000: Specification for Preparation of Provisioning 
Documentation for Canadian Forces Equipment; 

 D-02-006-008/SG-001: The Design Change Deviation and Waiver 
Procedure; 

 D-LM-008-002/SF-001: Specification for Marking for Storage and 
Shipment; and 

 D-LM-008-036/SF-000: Department of National Defence Minimum 
Requirement for Manufacturer’s Standard Pack. 

 GENERAL REQUIREMENTS 

 Overview 
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 The Contractor must establish, implement and maintain the following 
capabilities: 

3.1.1.1 A Project Management (PM) capability that encompasses the C22 MPP 
PM effort in accordance with (IAW) the work requirements of section 4 of 
this SOW. 

3.1.1.2 A Systems Engineering (SE) capability that encompasses the C22 MPP 
technical effort IAW the work requirements of section 5 of this SOW. 

3.1.1.3 An Integrated Logistic Support (ILS) capability that encompasses the C22 
MPP ILS effort IAW the work requirements of section 6 of this SOW. 

3.1.1.4 A Configuration Management (CM) capability that encompasses the C22 
MPP CM effort IAW the work requirements of section 7 of this SOW. 

3.1.1.5 A Quality Assurance (QA) capability that encompasses the C22 MPP QA 
effort IAW the work requirements of section 8 of this SOW. 

 Contractor Responsibilities 

 The Contractor must be responsible for meeting all the requirements as 
identified in the SOW.  

 Canadian Product Baseline (CPB) 

3.2.2.1 The Contractor must follow standard engineering practices to establish a 
CPB that will be used for the manufacture and delivery of C22 MPP 
Systems.  

3.2.2.2 The CPB must consist of a C22 MPP System that has completed and 
passed System Acceptance Test (SAT) and meets all mandatory 
requirements. 

 Production & Deliveries 

 The Contractor must develop and establish a production line at its 
production facilities to manufacture the Pistol IAW Annex C, the Technical 
and Performance Specification.  

 The Contractor must produce and deliver the C22 MPP Systems that 
meet all requirements specified in Annex C, Pistol Technical and 
Performance Specification and Annex D Holster Technical and 
Performance Specification IAW the approved Project Master Schedule 
(PMS). 

 Government Supplied Material  

 The Contractor must be responsible for the security and protection of all 
Government Supplied Material (GSM) which are any items furnished by 
or on behalf of Canada or acquired by or paid for by Canada which are 
provided under this Contract.  In the event of problems with the GSM, the 
Contractor must advise Canada immediately, identifying the specific 
problem. 

 PROJECT MANAGEMENT 



 

  

 B-8/16 1 February 2022 

 

 General 

 The Contractor must conduct PM activities IAW industry best practices. 

 Project Master Schedule 

 The Contractor must deliver a PMS IAW Contract Data Requirements List 
(CDRL) 001 and Data Item Description (DID) PM-001. 

 Meetings 

 Kick-Off Meeting 

4.3.1.1 The Contractor must schedule and chair a kick-off meeting no later than 
20 working days following contract award. 

4.3.1.2 The Contractor must conduct the kick-off meeting by either video 
conferencing or a meeting at the Contractor’s manufacturing facility 
where the Pistol will be manufactured at Canada’s sole discretion. 

4.3.1.3 The Contractor must prepare and submit a Meeting Agenda IAW CDRL 
002 and DID PM-002 for the kick-off meeting. 

4.3.1.4 The Contractor must prepare and submit Meeting Minutes IAW CDRL 
003 and DID PM-003 or Meeting Minutes IAW CDRL 005 and DID PM-
005 for the kick-off meeting. 

 Project Review Meetings 

4.3.2.1 The Contractor must schedule and chair up to 18 monthly Project Review 
Meetings (PRM) with the first meeting occurring no more than 40 working 
days following contract award. 

4.3.2.2 The Contractor must conduct PRMs remotely using video conference 
services arranged by the Contractor with every third PRM being a face-
to-face meeting alternating between the Contractors manufacturing 
facilities and the National Capital Region (NCR).   

4.3.2.3 Canada reserves the right to convert any face-to-face meeting to a Video 
Conference meeting provide that one-month notice of the change is 
provided to the Contractor. 

4.3.2.4 The Contractor must prepare and submit a Meeting Agenda IAW CDRL 
002 and DID PM-002 for each PRM irrespective of location. 

4.3.2.5 The Contractor must prepare and submit Meeting Minutes IAW CDRL 
003 and DID PM-003 for each PRM held at the OEM Facility. 

4.3.2.6 The Contractor must prepare and submit Meeting Minutes IAW CDRL 
004 and DID PM-004 for each PRM held in the NCR. 

4.3.2.7 The Contractor must prepare and submit Meeting Minutes IAW CDRL 
005 and DID PM-005 for each PRM held via Video Conference. 

 SYSTEMS ENGINEERING REQUIREMENTS 

 Introduction 
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 This section describes the requirements for systems engineering work 
that the Contractor must carry out under this Contract. 

 Identification and Markings 

 The Contractor must provide an Identification and Marking Presentation 
IAW CDRL 006 and DID SE-001. 

 Shipping 

 The Contractor must ship and deliver the C22 MPP System (less item 5) 
in Figure 1 as a single part number IAW the approved PMS. 

 The Contractor must ship and deliver the Holster System (item 5) in 
Figure 1 IAW the approved PMS and IAW the following: 

5.3.2.1 The C22 Holster System must be broken down into the following three 
components: 

 Component 1:  All Holster components necessary to mount the C22 pistol 
to the mounting positions described in Annex D paragraphs 3.1.2 and 
3.1.3 in Cerakote GEN II Flat Dark Earth (FDE) HIR-265 colour or 
equivalent approved by the TA.  

 Component 2:  Cerakote GEN II Flat Dark Earth (FDE) HIR-265 colour or 
equivalent approved by the TA Level 2 Retention holster right hand draw 
to fit the C22 Full Frame Pistol.  

 Component 3:  Cerakote GEN II Flat Dark Earth (FDE) HIR-265 colour or 
equivalent approved by the TA Level 2 Retention holster left hand draw 
to fit the C22 Full Frame Pistol. 

 The Contractor must deliver Holster System Configurations 1 and 2 
containing all the components detailed in paragraphs 5.3.2.1 grouped as 
detailed in Table 1: 

 

Table 1:  Holster System Configurations 

 

 The Contractor must submit an excel spreadsheet that contains all the 
Serial Numbers contained in each shipment a minimum of 7 calendar 
days prior to the Contractor scheduling the shipment for delivery to 
destination IAW CDRL 024 and DID LS-014. 

 Packaging and Labelling 
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 The exterior side of the Shipping and Storage Carrying Case (Item 3) in 
Figure 1 containing items 1, 2 and 4 in Figure 1 must have a label applied 
with the following information: 

a. Bar coded NATO Stock Number (NSN) (Code 39 or GS1-128); 

b. Description; 

c. Part Number;    

d. NCAGE; 

e. UOM: KT; 

f. Quantity:  1; 

g. Packed: MM/YY; 

h. Contract Number; and 

i. Bar coded Serial Number (Code 39 or GS1-128). 

 A sample of a label is shown at Figure 2 to allow the Contractor to better 
understand the label format requirements. 

  

Figure 2:  Sample Item Label 

 C22 Holster System Configurations detailed at Table 1 must be 
individually packaged in a cardboard box or other package approved by 
the TA. 

 The exterior of the package containing the Holster System (Item 5) in 
Figure 1 must have a label applied with the following information: 

a. Bar coded NATO Stock Number (NSN) (Code 39 or GS1-128); 

b. Description; 

c. Part Number;    

d. NCAGE; 

e. UOM: KT; 
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f. Quantity:  1; 

g. Packed: MM/YY; and 

h. Contract Number. 

 A sample of a label is shown at Figure 3 to allow the Contractor to better 
understand the label format requirements. 

 

  
Figure 3 Sample Item Label 

 The labelled Shipping and Storage Carrying Cases (Item 3) in Figure 1 
containing items 1, 2 and 4 in Figure 1 must be consolidated into one or 
more standard tri-wall shipping containers. 

 Each tri-wall container must contain a packing list of serial numbers for 
all C22’s contained in the tri-wall container. 

 The labelled Holster Systems (Item 5) in Figure 1 must be consolidated 
into one or more standard tri-wall shipping containers 

 The Tri-wall container must be labelled. 

 The label applied to each tri-wall Container must have the following 
information: 

a. Bar coded NSN (Code 39 or GS1-128 (UCC/EAN-128)); 

b. Description; 

c. Part Number;  

d. NCAGE;  

e. Quantity; 

f. Packed:  MM/YY; and 

g. Contract Number. 

 Tri-wall Containers must be palletized and strapped to the pallet with steel 
banding and edge protectors. 
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 Pallet contents must be shrink wrapped. 

 The Contractor must obtain TA approval of all label text/layout prior to 
any deliveries being made to Canada.  Label text will be provided by the 
TA on completion of cataloguing. 

 The Contractor must obtain TA approval for the location of all label on all 
items being delivered to Canada prior to any deliveries being made to 
Canada. 

 Equipment Environmental Assessment (EEA) 

 The Contractor must prepare and submit an EEA IAW CDRL 008 and 
DID SE-003. 

 The Contractor must implement and maintain an Environmental 
Management System (EMS) which is consistent with the principles 
presented in ISO 14001. Certification to this standard is preferred but not 
mandatory. The Bidder must, however, have a formalized set of 
procedures and control measures in place to demonstrate environmental 
compliance and minimize environmental impact of the work 

 System Acceptance Testing 

 The Contractor must perform SAT at their facility IAW Appendix 4 of 
Annex B no later than 90 days following contract award. 

 The purpose of SAT is to confirm that the C22 MPP System being 
delivered fully meet the requirements of the contract.  

 All SAT activities (or portions thereof) may be witnessed by Canada at 
Canada’s sole discretion. 

 The Contractor must provide a SAT Report IAW CDRL 009 and DID SE-
004. 

 The Contractor must investigate, at no cost to Canada, all failures and 
deficiencies during SAT including, but not limited to, reliability and safety 
related issues.   

 The Contractor must provide a Failure Investigation Report IAW CDRL 
010 and DID SE-005 on the findings of the investigation, with possible 
recommendations and solutions.  All recommendations and solutions 
proposed by the Contractor must be accepted by Canada. In the event 
the recommendations and/or solutions proposed by the contractor are not 
accepted by Canada the contract will be terminated.  

 On successful completion of SAT and on acceptance of the SAT Report 
the Contractor will receive authorization to deliver the firm contract 
quantities of C22 MPP Pistol and Holster Systems to Canada. 

 INTEGRATED LOGISTIC SUPPORT 

 General 
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 This section describes the requirements for ILS work that the Contractor 
must carry out under this Contract. 

6.1.1.1 ILS related CDRLs must not be delivered until the SAT Report (CDRL 
009) has been approved by Canada. 

 Technical Publications 

 Operators Manual Information 

6.2.1.1 The Contractor must supply the information IAW with CDRL 011 and DID 
LS-001 required for Canada to develop a bilingual operator’s manual in a 
Canadian Forces Technical Order (CFTO) format using our Munition 
Supply Partner (MSP) Colt Canada. 

 Maintenance Manual Information 

6.2.2.1 The Contractor must supply the information IAW with CDRL 012 and DID 
LS-002 required for Canada to develop a bilingual maintenance manual 
in a CFTO format using our MSP Colt Canada. 

 Data Summary Information 

6.2.3.1 The Contractor must supply the information IAW with CDRL 013 and DID 
LS-003 required for Canada to develop a bilingual data summary manual 
in a CFTO format using our MSP Colt Canada. 

 Mechanical Diagram Information 

6.2.4.1 The Contractor must supply the information IAW with CDRL 014 and DID 
LS-004 required for Canada to develop a mechanical diagram publication 
in a CFTO format using our MSP Colt Canada. 

 Illustrated Parts List Information 

6.2.5.1 The Contractor must supply the information IAW with CDRL 015 and DID 
LS-005 required for Canada to develop an illustrated parts list publication 
in a CFTO format using our MSP Colt Canada. 

 Equipment Description Information 

6.2.6.1 The Contractor must supply the information IAW with CDRL 016 and DID 
LS-006 required for Canada to develop an equipment description 
publication in a CFTO format using our MSP Colt Canada. 

 Provisioning Parts Breakdown (PPB) 

 The Contractor must deliver a PPB IAW CDRL 017 and DID LS-007. 

 Supplementary Provisioning Technical Documentation (SPTD) 

 The Contractor must provide SPTD IAW CDRL 018 and DID LS-008. 

 Spares Acquisition 

 The Contractor must submit a Recommended Spare Parts List (RSPL) 
IAW CDRL 019 and DID LS-009.  

 Provisioning of spares will be negotiated and funded under separate work 
requests using the DND 626 form for task authorization. 
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 Special Tools and Test Equipment (STTE) 

 Provisioning of STTE and STTE associated spares will be negotiated and 
funded under separate work requests using the DND 626 form for task 
authorization. 

 Training 

 Operator Training Package 

6.7.1.1 The Contractor must develop and submit an Operator Training Package 
IAW CDRL 020 and DID LS-010. 

6.7.1.2 The Contractor must conduct three Operator Training Course IAW CDRL 
022 and DID LS-012 for 15 students each.  

6.7.1.3 The Contractor must conduct one Operator Training Course in Valcartier 
Quebec. 

6.7.1.4 The Contractor must conduct one Operator Training Course in Petawawa 
Ontario. 

6.7.1.5 The Contractor must conduct one Operator Training Course in Edmonton 
Alberta. 

 Maintenance Training Package 

6.7.2.1 The Contractor must develop and submit a Maintenance Training 
Package IAW CDRL 021 and DID LS-011. 

6.7.2.2 The Contractor must conduct one Maintenance Training Course IAW 
CDRL 023 and DID LS-013 for 15 students one of whom will be a Field 
Service Representative from our MSP Colt Canada. 

6.7.2.3 The Contractor must conduct the Maintenance Training Course in Borden 
Ontario. 

 Equipment for Training 

6.7.3.1 Canada will provide the required C22 MPP Pistols and Holster Systems 
that have been delivered off this contract to support training. 

6.7.3.2 The Contractor must provide all other materiel to support training 
including copies of all approved training materials (one per student), 
required STTE and spare parts. 

 Factory Authorized Service Agent 

 The Contractor must authorize our MSP Colt Canada to act as a Factory 
Authorized Service Agent for the life of the C22 MPP Pistol where they 
are authorized to perform all maintenance that could be performed by our 
military including but not limited to 1st and 2nd line repair and refinishing 
tasks. 

 CONFIGURATION MANAGEMENT 

 General 
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 The Contractor must implement and maintain a CM Program complying 
with the requirements of ANSI/EIA-649B, National Consensus Standard 
for Configuration Management.  

 Request for Deviation 

7.1.2.1 The Contractor must prepare and deliver Request for Deviations IAW 
CDRL 025 and DID CM-001 when the Contractor determines, prior to 
manufacture of C22 Systems, that it is not possible to satisfy the 
requirements of the Performance Specifications. 

 Request for Waiver 

7.1.3.1 The Contractor must prepare and deliver Request For Waivers IAW 
CDRL 026 and DID CM-002 when the Contractor determines either 
during or after manufacture of the C22 Systems, that the items do not 
meet Performance Specifications but are suitable for use “as is” or after 
rework or retrofit by an approved method. 

 QUALITY ASSURANCE 

 General 

 QA Terms and Definitions used herein are IAW International Standards 
Organization (ISO) 9000-2015. 

 Quality Assurance Representative (QAR) 

 The Contractor must provide the government QAR access to their Quality 
System within forty-eight (48) hours or as soon thereafter as may be 
legally possible of receiving a visit request.   

 The Contractor must make available to the QAR all requested 
manufacturing and quality assurance supporting documentation. 

 Government QAR reserves the right to request and witness Factory 
Quality Control (QC) Test (System and Sub-systems) during the complete 
production period of the C22 MPP System.  10% of the total quantity of 
items that will be manufactured and delivered may be called by 
Government QAR.  The QAR will select the C22 MPP Systems from the 
production being prepared for delivery. 

 The Contractor must provide corrective measures as requested by the 
Government QAR and Technical Authority (TA).   

 The Contractor must consider recommendations from government QAR 
and TA to address all corrective measures that might have an adverse 
effect upon the quality of the product.  Once the corrective measures are 
completed and the results are acceptable to Canada, the C22 System will 
be delivered through the normal process. 

 Quality Control Process 

 The Contractor must implement a QC process to assure and monitor the 
quality of the C22 System.  



 

  

 B-16/16 1 February 2022 

 

 Production Quality Conformance Inspection (QCI) must be conducted by 
the Contractor through a QC process to confirm that production items are 
built IAW the Performance Specifications of the Contract. Production QC 
tests confirm that the quality standard is being sustained throughout the 
Production. The product is inspected for conformance to the technical 
data. 

 Zeroing and Precision Firing 

 The Contractor must zero each C22 Pistol at 25 m. 

 The Contractor must fire each zeroed C22 Pistol and achieve the 
precision requirements in Annex C paragraph 3.16.1. 

 The Contractor may use alternate ammunition for zeroing and precision 
with prior approval from the Technical Authority. 

 The Contractor must investigate at no cost to Canada any C22 Pistol that 
cannot be zeroed or fails to achieve the required precision to determine 
why the zero or precision is not being achieved.  

 The Contractor must complete repairs following the investigation and 
perform the zeroing and precision shooting a second time to confirm 
compliance to the requirements at paragraph 8.4.1 and 8.4.2 at no cost 
to Canada. 

 The Contractor must not sell to Canada any C22 Pistol that fails to 
achieve zero or precision after conducting the repairs and subsequent 
testing detailed in paragraph 8.4.5. 

 The Contractor must retain proof of each C22 Pistols’ achieved delivery 
zeroing and precision results with each C22 Pistol QA documentation. 

 DESIGN AND MANUFACTURING 

 Standard Design 

 The Contractor has been manufacturing and selling a modular pistol of 
this caliber for at least one (1) year prior to the date of the release of this 
solicitation. 

 Manufacturing Capacity 

 The Contractor must be able to deliver the C22 FF pistol at rate of 2,500 
pistols per month as per the delivery schedule. 

 

 

 

 

 

 

 


