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1 CONTRACT DATA REQUIREMENTS LIST (CDRL) ITEMS LIST 

1.1. The following table lists the CDRLs (Block 2 – Title or Description of Data) 
attached to this Annex, including their CDRL number (Block 1 – CDRL Number) as well 
as their associated Data Item Description Number (Block 4 – Authority Number (DID)): 

CDRL Title 
Data Item 

Description 
(DID) 

001 Project Master Schedule (PMS) PM-001 

002 Meeting Agendas PM-002 

003 Meeting Minutes OEM Facility PM-003 

004 Meeting Minutes NCR PM-004 

005 Meeting Minutes Video Conference PM-005 

006 Identification and Marking Presentation SE-001 

007 Not Used SE-002 

008 Equipment Environmental Assessment (EEA) SE-003 

009 System Acceptance Test Report SE-004 

010 Failure Investigation  SE-005 

011 Operator Manual Information LS-001 

012 Maintenance Manual Information LS-002 

013 Data Summary Information LS-003 

014 Mechanical Diagram Information LS-004 

015 Illustrated Parts List Information LS-005 

016 Equipment Description Information LS-006 

017 Provisioning Parts Breakdown (PPB) LS-007 

018 Supplementary Provisioning Technical Documentation 
(SPTD) 

LS-008 

019 Recommended Spare Parts List (RSPL) LS-009 

020 Operator Training Package LS-010 

021 Maintenance Training Package LS-011 

022 Operator Training Course LS-012 

023 Maintenance Training Course LS-013 

024 Serial Number Deliveries LS-014 

025 Request for Deviation CM-001 

026 Request for Waiver CM-002 
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2 CDRL DEFINITIONS 

2.1. The following section defines the various blocks of information found on the 
CDRL forms: 

BLOCK A – SYSTEM / ITEM 

Provides the name of the System or Item for which the CDRL applies. 

BLOCK B – CONTRACT / RFP NUMBER 

Identifies the Contract or RFP for which the CDRL applies. 

BLOCK C – SOW IDENTIFIER 

Identifies the SOW for which the CDRL applies. 

BLOCK D – DATA CATEGORY 

Identifies the general category of the data for which the CDRL is being prepared. 

BLOCK E – CONTRACTOR 

Identifies the Contractor responsible for the delivery of the CDRL. 

BLOCK 1 – ITEM NUMBER 

The Item Number is a sequential three-digit number to uniquely identify the individual 
data item (CDRL number).  

BLOCK 2 – TITLE OR DESCRIPTION OF DATA 

The title of the data item being referred to in this CDRL. 

BLOCK 3 – SUBTITLE 

This block contains the subtitle of the data item for the CDRL if the title requires further 
identification. 

BLOCK 4 – AUTHORITY NUMBER (DID) 

The Authority Number (DID) is a sequential three-digit number to uniquely identify the 
individual item.  The Authority Number (DID) is prefixed with PM if the item relates to 
Project Management, SE if the item relates to Systems Engineering, LS if the item 
relates to Integrated Logistics Support and CM if the item relates to Configuration 
Management.  

BLOCK 5 – CONTRACT REFERENCE 

The specific paragraph number of the Contract Demand, Statement of Work, Request 
for Proposal, Specification, or other applicable document to assist in identifying the work 
effort associated with the data item. 

BLOCK 6 – REQUIRING OFFICE 

Identifies the technical office of primary interest responsible for defining the data 
requirement, reviewing, acceptance and/or approval of the data item, and ensuring the 
adequacy of the delivered data. 

BLOCK 7 – INSPECTION 

This block indicates the requirement for INSPECTION and ACCEPTANCE of the data. 
The following codes are used: 
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 CODE INSPECTION ACCEPTANCE 
 SS Source Source 
 DD Destination Destination 
 SD Source Destination  
 DS Destination Source 
 

If no applicable code is available for the data item, this block is marked as N/A. 

BLOCK 8 – APPROVAL CODE (APP CODE) 

Indicates items of critical data requiring specific advanced written approval, such as test 
plans, identified by placing an "A" in this field. These data may require submission of a 
preliminary draft prior to publication of a final document. When a preliminary draft is 
required, Block 16 must show the length of time for DND approval/disapproval and 
when the final submission is to be delivered. Block 16 also indicates the extent of the 
approval requirements, e.g., approval of technical content and/or format. 

If advance approval is not required, this block is marked as "N/A". 

BLOCK 9 – INPUT 

Indicates if data are the integrated results of specific inputs from associated contractors 
by placing an "X" in this block. Otherwise the block is left blank. 

BLOCK 10 – FREQUENCY 

This block indicates the frequency of the delivered data. The following frequency codes 
are used: 

a. ANNLY Annually 

b. ASGEN As generated 

c. ASREQ As required 

d. BI-Monthly Every 2 months 

e. BI-Weekly Every 2 weeks 

f. DAILY Daily 

g. MNTHLY Monthly 

h. ONE/R One time with revisions 

i. OTIME One time 

j. QRTLY Quarterly 

k. R/ASR Revisions as required 

l. SEMI-A Semi-annually 

m. WKLY Weekly 

BLOCK 11 – AS OF DATE 

For data items that are submitted only once, the "as of" date or associated constraint is 
indicated. The following abbreviations are used for the constraints: 

a. ASGEN As generated 

b. ASREQ As required 
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c. CDR * Critical Design Review 

d. DACA Days after contract award 

e. MACA Months after contract award 

f. EOM End of month 

g. EOQ End of quarter 

h. FCA * Functional Configuration Audit 

i. PCA * Physical Configuration Audit 

j. PDR * Preliminary Design Review 

k. RFP Request for Proposal 

 

* when followed by “-“ (before) or “+” (after)  and a number denotes the number of days 
the data item is to be delivered before or after the event (e.g. “SRR-30” 30 days before 
SRR). 
 

If the as-of date is not applicable, leave this block blank. 

BLOCK 12 – DATE OF 1ST SUBMISSION 

The initial submission date or associated constraint for the 1st submission of the data 
item is indicated in this block using typical abbreviations as listed above under Block 11. 

BLOCK 13 – DATE OF SUBSEQUENT SUBMISSION / EVENT 

The date(s) of subsequent submission(s) or associated constraint(s) of the data item is 
indicated in this block. The abbreviations used for the constraints are as listed above 
under Block 11. If no subsequent submission or associated are not involved, this block 
is marked as “N/A”. 

Submission times may be expressed using the following codes: 

 

a. ANNLY Annually 

b. ASGEN As Generated 

c. ASREQ As Required 

d. Bi-Monthly Every 2 Months 

e. BI-Weekly Every 2 Weeks 

f. Block 16 In accordance with Block 16 of the CDRL 

g. CDR * Critical Design Review 

h. DAILY Daily 

i. EOC End of Contract 

j. EOM End of Month 

k. EOQ End of Quarter 

l. FCA * Functional Configuration Audit 

m. MACA Months After Contract Award 
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n. SS Acc* Acceptance by DND of the first Pistol 

o. MNTHLY Monthly 

p. PCA * Physical Configuration Audit 

q. PDR * Preliminary Design Review 

r. QRTLY Quarterly (every 3 months) 

s. R/ASR Revisions as Required 

t. SCHED In accordance with the Contract schedule 

u. SEMI-A Semi-annually (every 6 months) 

v. SRR * System Requirements Review 

w. SSR * Software Specification Review 

x. TEST *  At time of test 

y. TRR * Test Readiness Review 

z. WKLY Weekly 

 

* when followed by “-“ (before) or “+” (after)  and a number denotes the number of days 
the data item is to be delivered before or after the event (e.g. “SRR-30” 30 days before 
SRR). 
 

BLOCK 14 – DISTRIBUTION AND ADDRESSEES 

Indicates the addressees and the respective number of copies (hard copies and soft 
copies separately), for both the initial or original submissions (Sub-Block “Initial”), and 
for the final or subsequent submissions (Sub-Block “Final”), for which the data item is 
required. 

Column A contains addresses. The number of initial hard and soft copies for each 
addressee (as applicable) is indicated in Column B – INITIAL – Hard Copy and Column 
B – FINAL – Soft Copy. 

BLOCK 15 – TOTAL 

Indicates the total number of copies (hard copies and soft copies separately) required 
for both the original submission and for the final submission. 

BLOCK 16 – REMARKS 

Provides additional or clarifying information. Where other blocks refer to Block 16 – 
Remarks, then the associated block number is indicated with the information, and a 
“See Block 16” note would be entered in the referring block. 

BLOCKS 17 – 19 

These blocks are for Contractor input as required as part of the RFP or Contract. These 
blocks are not used by TA. 

BLOCK – PREPARED BY 

This block identifies the CDRL originator’s name and designation. 

BLOCK – DATE 
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This block indicates the date of the CDRL approval. 

BLOCK – APPROVED BY 

This block contains the identification information, such as name and designation, of the 
person approving the CDRL. 

3 DATE CALCULATIONS 

3.1. Delivery dates are generally expressed in working days or calendar months, and 
are to be calculated as follows: 

3.2 Working days excludes weekends and the following designated holidays (based 
on CFAO 16-1 Annex A): 

a. New Year's Day,* 

b. Good Friday, 

c. Easter Monday, 

d. Victoria Day (the Monday on or immediately preceding 24 May), 

e. St-Jean Baptiste (24 Jun) or one other civic holiday, 

f. Canada Day (1 Jul),* 

g. Labour Day (first Monday in September), 

h. Thanksgiving Day (second Monday in October), 

i. Remembrance Day (11 Nov);* and  

j. Christmas and Boxing Days.** 

Note: When a holiday marked with an asterisk (*) falls on a weekend, the following 
Monday will be taken as the designated holiday.  When Christmas Day (**) falls on a 
Saturday, the following Monday and Tuesday will be taken as the designated 
Christmas/Boxing Day holidays. 

Months are based on date, e.g., the 15th to the 15th.  When counting from the end of a 
month with more days than the target month, the due date will be the first day of the 
following month.  For example, one month after 31 Jan is 1 Mar. 

In all cases if the due date falls on a weekend or holiday, the deliverable must be due 
the following working day. 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

Project Management Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

001 

2.  TITLE OR DESCRIPTION OF DATA 

Project Master Schedule (PMS) 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

PM-001 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 4.2.1 

6.  REQUIRING OFFICE 

DSSPM 9 

7. INSPECTION 

DD 

9. INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The Project Master Schedule (PMS) must be submitted by the Contractor 
for review within ten (10) working days following contract award. Canada will have 
five (5) working days to review the initial submission and provide comments. Ideally,  
feedback from Canada will take place at the Kick-Off Meeting. 

Block 13.  The revised PMS, addressing Canada’s comments, must be submitted 
by the Contractor within five (5) working days following the receipt of comments. 

Subsequent changes to the PMS will be submitted by the Contractor as required. 
Canada will have three (3) working days to review the changes and provide 
feedback. Revisions addressing Canada’s comments must be submitted two (2) 
working days following receipt of comments. 

PCO  1  1 

DLP  1  1 

PSPC  1  1 

PM  1  1 

SEM  1  1 

ILSM  1  1 

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE / DOCUMENT NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$  

15.  TOTAL  6  6 

 



 

 B1-9/32 1 February 2022 

    

 

 

CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

Project Management Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

002 

2.  TITLE OR DESCRIPTION OF DATA 

Meeting Agenda 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

PM-002 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 4.3.1.3 and 4.3.2.4 

6.  REQUIRING OFFICE 

DSSPM 9 

7. INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ASREQ 

12. DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The Meeting Agenda must be submitted by the Contractor for review no 
later than five (5) working days prior to each meeting. Canada will have two (2) 
working days to review and respond to the Contractor’s initial submission with 
comments. 

Block 13.  A revised Meeting Agenda addressing Canada’s comments must be 
submitted by the Contractor within two (2) working days of receipt of comments. 

PCO  1  1 

DLP  1  1 

PSPC  1  1 

PM  1  1 

SEM  1  1 

ILSM  1  1 

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE / DOCUMENT NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$  

15.  TOTAL  6  6 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

Project Management Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

003 

2.  TITLE OR DESCRIPTION OF DATA 

Meeting Minutes OEM Facility 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

PM-003 

5.  CONTRACT REFERENCE 

Annex B, Paragraphs 4.3.1.4 and 4.3.2.5. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ASREQ 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  Meeting minutes must be submitted by the Contractor for review within 
three (3) working days following each meeting. Canada will have two (2) working 
days to review and provide comments. 

Block 13.  A revised meeting minutes addressing Canada’s comments must be 
submitted by the Contractor for approval within two (2) working days of receipt of 
comments. 

PCO  1  1 

DLP  1  1 

PSPC  1  1 

PM  1  1 

SEM  1  1 

ILSM  1  1 

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE / DOCUMENT NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$  

15.  TOTAL  6  6 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

Project Management Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

004 

2.  TITLE OR DESCRIPTION OF DATA 

Meeting Minutes National Capital Region (NCR) 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

PM-004 

5.  CONTRACT REFERENCE 

Annex B, Paragraphs 4.3.1.4 and 4.3.2.5. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ASREQ 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  Meeting minutes must be submitted by the Contractor for review within 
three (3) working days following each meeting. Canada will have two (2) working 
days to review and provide comments. 

Block 13.  A revised meeting minutes addressing Canada’s comments must be 
submitted by the Contractor for approval within two (2) working days of receipt of 
comments. 

PCO  1  1 

DLP  1  1 

PSPC  1  1 

PM  1  1 

SEM  1  1 

ILSM  1  1 

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE / DOCUMENT NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$  

15.  TOTAL  6  6 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

Project Management Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

005 

2.  TITLE OR DESCRIPTION OF DATA 

Meeting Minutes Video Conference 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

PM-005 

5.  CONTRACT REFERENCE 

Annex B, Paragraphs 4.3.1.4 and 4.3.2.7. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ASREQ 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  Meeting minutes must be submitted by the Contractor for review within 
three (3) working days following each teleconference meeting. Canada will have two 
(2) working days to review and provide comments. 

Block 13.  A revised teleconference meeting minutes addressing Canada’s 
comments must be submitted by the Contractor for approval within two (2) working 
days of receipt of comments. 

PCO  1  1 

DLP  1  1 

PSPC  1  1 

PM  1  1 

SEM  1  1 

ILSM  1  1 

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE / DOCUMENT NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$  

15.  TOTAL  6  6 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

System Engineering Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

006 

2.  TITLE OR DESCRIPTION OF DATA 

Identification and Marking Presenation 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

SE-001 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 5.2.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.   The Identification and Marking Presenation must be submitted for review 
no later than fourty (40) working days after contract award.  Canada will have five 
(5) working days to review and provide comments. 

Block 13.  A revised Identification and Marking Presentation addressing Canada’s 
comments must be submitted by the Contractor for approval within five (5) working 
days of receipt of comments. 

PCO  1  1 

DLP  1  1 

PSPC  1  1 

PM     

SEM  1  1 

ILSM     

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE / DOCUMENT NUMBER 

     

18. ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$  

15.  TOTAL  4  4 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

System Engineering Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

008 

2.  TITLE OR DESCRIPTION OF DATA 

Equipment Environmental Assessment (EEA) 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

SE-003 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 5.5.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The EEA must be submitted by the Contractor no later than ninty (90) 
working days after contract award.   Canada will have fifteen (15) working days to 
review the initial submission of the EEA and provide comments prior to the first C22 
MPP Pistol or Holster System Delivery. 

Block 13.  A revised EEA addressing Canada’s comments must be submitted by the 
Contractor for approval within ten (10) working days of receipt of comments. 

PCO  1  1 

DLP  1  1 

PSPC  1  1 

PM  1  1 

SEM  1  1 

ILSM     

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE / DOCUMENT NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19.ESTIMATED PRICE 

$  

15.  TOTAL  5  5 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B - SOW 

D.  DATA CATEGORY 

System Engineering 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

009 

2.  TITLE OR DESCRIPTION OF DATA 

System Acceptance Test (SAT) Report 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

SE-004 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 5.6.4. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The SAT Report must be delivered by the Contractor no later than ten 
(10) working days following the completion of SAT.  Canada will have ten (10) 
working days to review the initial submission of the SAT Report and provide 
comments. 

Block 13. A revised SAT Report addressing Canada’s comments must be submitted 
by the Contractor for approval within five (5) working days of receipt of comments. 

 

 

PCO  1  1 

DLP  1  1 

PSPC  1  1 

PM     

SEM  1  1 

ILSM     

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE /DOCUMENT 
NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$ 

15.  TOTAL  4  4 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B - SOW 

D.  DATA CATEGORY 

System Engineering 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

0010 

2.  TITLE OR DESCRIPTION OF DATA 

Failure Investigation Report 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

SE-005 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 5.6.6 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The Failure Investigation Report must be delivered by the Contractor no 
later than five (5) working days following the failure incident.  Canada will have ten 
(10) working days to review the initial submission of the Failure Investigation Report 
and provide comments. 

Block 13.  A revised Failure Investigation Report addressing Canada’s comments 
must be submitted by the Contractor for approval within five (5) working days of 
receipt of comments. 

.  
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

Logistic Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

011 

2.  TITLE OR DESCRIPTION OF DATA 

Operator Manual Information 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-001 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.2.1.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF 
SUBSEQUENT SUBMISSION / 
EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The Operator Manual Information must be delivered by the Contractor no 
later than ten (10) working days following SAT Report approval (CDRL 009).  
Canada will have fifteen (15) working days to review the initial submission of the 
Operator Manual Information and provide comments. 

Block 13.  A revised Operator Manual Information addressing Canada’s comments 
must be submitted by the Contractor for approval within ten (10) working days of 
receipt of comments.   
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

Logistic Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

012 

2.  TITLE OR DESCRIPTION OF DATA 

Maintenance Manual Information 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-002 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.2.2.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The Maintenance Manual Information must be delivered by the 
Contractor no later than ten (10) working days following SAT Report approval 
(CDRL 009).  Canada will have fifteen (15) working days to review the initial 
submission of the Maintenance Manual Information and provide comments. 

Block 13.  A revised Maintenance Manual Information addressing Canada’s 
comments must be submitted by the Contractor for approval within ten (10) working 
days of receipt of comments.   
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

Logistic Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

013 

2.  TITLE OR DESCRIPTION OF DATA 

Data Summary Information 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-003 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.2.3.1 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The Data Summary Information must be delivered by the Contractor no 
later than ten (10) working days following SAT Report approval (CDRL 009).  
Canada will have fifteen (15) working days to review the initial submission of the 
Data Summary Information and provide comments. 

Block 13.  A revised Data Summary Information addressing Canada’s comments 
must be submitted by the Contractor for approval within ten (10) working days of 
receipt of comments.    
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

Logistic Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

014 

2.  TITLE OR DESCRIPTION OF DATA 

Mechanical Diagram Information 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-004 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.2.4.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The Mechanical Diagram Information must be delivered by the Contractor 
no later than ten (10) working days following SAT Report approval (CDRL 009).  
Canada will have fifteen (15) working days to review the initial submission of the 
Mechanical Diagram Information and provide comments. 

Block 13.  A revised Mechanical Diagram Information addressing Canada’s 
comments must be submitted by the Contractor for approval within ten (10) working 
days of receipt of comments. 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

Logistic Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

015 

2.  TITLE OR DESCRIPTION OF DATA 

Illustrated Parts List Information 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-005 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.2.5.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The Illustrated Parts List Information must be delivered by the Contractor 
no later than ten (10) working days following SAT Report approval (CDRL 009).  
Canada will have fifteen (15) working days to review the initial submission of the 
Illustrated Parts List Information and provide comments. 

Block 13.  A revised Illustrated Parts List Information addressing Canada’s 
comments must be submitted by the Contractor for approval within ten (10) working 
days of receipt of comments. 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

ANNEX B - SOW  

D.  DATA CATEGORY 

Logistic Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

016 

2.  TITLE OR DESCRIPTION OF DATA 

Equipment Description Information 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-006 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.2.6.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The Equipment Description Information must be delivered by the 
Contractor no later than ten (10) working days following SAT Report approval 
(CDRL 009).  Canada will have fifteen (15) working days to review the initial 
submission of the Equipment Description Information and provide comments. 

Block 13.  A revised Equipment Description Information addressing Canada’s 
comments must be submitted by the Contractor for approval within ten (10) working 
days of receipt of comments. 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B : SOW 

D.  DATA CATEGORY 

Systems Engineering Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

017 

2.  TITLE OR DESCRIPTION OF DATA 

Provisioning Parts Breakdown (PPB) 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-007 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.3.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The PPB must be delivered by the Contractor no later than ten (10) 
working days following SAT Report approval (CDRL 009).  Canada will have fifteen 
(15) working days to review the initial submission of the PPB and provide 
comments. 

Block 13.  A revised PPB addressing Canada’s comments must be submitted by the 
Contractor for approval within ten (10) working days of receipt of comments. 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B- SOW 

D.  DATA CATEGORY 

Logistics Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

018 

2.  TITLE OR DESCRIPTION OF DATA 

Supplementary Provisioning Technical 
Documentation (SPTD) 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-008 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.4.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The SPTD must be delivered by the Contractor no later than ten (10) 
working days following SAT Report approval (CDRL 007).  Canada will have fifteen 
(15) working days to review the initial submission of the SPTD and provide 
comments. 

Block 13.  A revised SPTD addressing Canada’s comments must be submitted by 
the Contractor for approval within ten (10) working days of receipt of comments. 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B - SOW 

D.  DATA CATEGORY 

Logistics Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

019 

2.  TITLE OR DESCRIPTION OF DATA 

Recommended Spare Parts List (RSPL) 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-009 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.5.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The RSPL must be delivered by the Contractor no later than ten (15) 
working days following SAT Report approval (CDRL 009).  Canada will have fifteen 
(15) working days to review the initial submission of the RSPL and provide 
comments. 

Block 13.  A revised RSPL addressing Canada’s comments must be submitted by 
the Contractor for approval within ten (10) working days of receipt of comments. 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B - SOW 

D.  DATA CATEGORY 

Integrated Logistics Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

020 

2.  TITLE OR DESCRIPTION OF DATA 

Operator Training Package 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-010 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.7.1.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The Operator Training Package must be delivered by the Contractor no 
later than ten (10) working days following SAT Report approval (CDRL 009).  
Canada will have fifteen (15) working days to review the initial submission of the 
Operator Training Package and provide comments. 

Block 13.  A revised Operator Training Package addressing Canada’s comments 
must be submitted by the Contractor for approval within ten (10) working days of 
receipt of comments. 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B - SOW 

D.  DATA CATEGORY 

Integrated Logistics Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

021 

2.  TITLE OR DESCRIPTION OF DATA 

Maintenance Training Package 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-011 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.7.2.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ONE/R 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  The Maintenance Training Package must be delivered by the Contractor 
no later than ten (10) working days following SAT Report approval (CDRL 009).  
Canada will have fifteen (15) working days to review the initial submission of the 
Maintenance Training Package and provide comments. 

Block 13.  A revised Maintenance Training Package addressing Canada’s 
comments must be submitted by the Contractor for approval within ten (10) working 
days of receipt of comments. 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B - SOW 

D.  DATA CATEGORY 

Integrated Logistics Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

022 

2.  TITLE OR DESCRIPTION OF DATA 

Operator Training Course 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-012 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.7.1.2. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ASREQ 

12.  DATE OF 1st SUBMISSION 

 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

See Block 16 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 11.  The Operator Training Course x 3 must be delivered by the Contractor to up 
to 15 students per course no later than sixty (60) working days following SAT Report 
approval (CDRL 009).   

 

 

 

PCO     

DLP     

PSPC     

PM     

SEM     

ILSM     

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE /DOCUMENT NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$ 
15.  TOTAL  0  0 
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CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B - SOW 

D.  DATA CATEGORY 

Integrated Logistics Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

023 

2.  TITLE OR DESCRIPTION OF DATA 

Maintenance Training Course 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-013 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 6.7.2.2. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

OTIME 

12.  DATE OF 1st SUBMISSION 

 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

See Block 16 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 11.  The Maintenance Training Course must be delivered by the Contractor to 
the up to 15 students no later than sixty (60) working days following SAT Report 
approval (CDRL 009).   

 

 

 

PCO     

DLP     

PSPC     

PM     

SEM     

ILSM     

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE /DOCUMENT NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$ 
15.  TOTAL  0  0 

 

 

 

 

 

 

 

 

 

 

 

 



 

 B1-30/32 1 February 2022 

    

 

CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B - SOW 

D.  DATA CATEGORY 

Integrated Logistics Support Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

024 

2.  TITLE OR DESCRIPTION OF DATA 

Serial Number Deliveries 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

LS-014 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 5.3.4 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ASREQ 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 11.  A spreadsheet listing all the serial numbers of C22 MP’s must be 
submitted by the Contractor a minimum of seven (7) calendar days prior to the 
Contractor scheduling the shipment for delivery to destination. 

PCO  1  1 

DLP  1  1 

PSPC  1  1 

PM     

SEM  1  1 

ILSM  1  1 

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE /DOCUMENT NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$ 

15.  TOTAL  5  5 

 

 

 



 

 B1-31/32 1 February 2022 

    

 

CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B - SOW 

D.  DATA CATEGORY 

Configuration Management Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

025 

2.  TITLE OR DESCRIPTION OF DATA 

Request for Deviation 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

CM-001 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 7.1.2.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ASREQ 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  A Request for Deviation must be submitted by the Contractor when the 
Contractor determines, prior to manufacture of the C22 MPP Pistol or Holster 
System, that it is not possible to satisfy the requirements of the contract.  Canada 
will provide comments on the Request for Deviation within ten (10) working days of 
receipt. 

Block 13.  A revised Request for Deviation addressing Canada’s comments must be 
submitted by the Contractor for approval within ten (10) working days of receipt of 
comments. 

PCO  1  1 

DLP  1  1 

PSPC  1  1 

PM     

SEM  1  1 

ILSM     

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE /DOCUMENT NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$ 

15.  TOTAL  4  4 

 



 

 B1-32/32 1 February 2022 

    

 

CONTRACT DATA REQUIREMENTS LIST ITEM 

A.   SYSTEM / ITEM 

C22 Modular Pistol Project 

B.  CONTRACT / RFP NUMBER 

TBD 

C.  SOW IDENTIFIER 

Annex B - SOW 

D.  DATA CATEGORY 

Configuration Management Data 

E.  CONTRACTOR 

TBD 

1.  ITEM NUMBER 

026 

2.  TITLE OR DESCRIPTION OF DATA 

Request for Waiver 

3.  SUBTITLE 

N/A 

4.  AUTHORITY NUMBER (DID) 

CM-002 

5.  CONTRACT REFERENCE 

Annex B, Paragraph 7.1.3.1. 

6.  REQUIRING OFFICE 

DSSPM 9 

7.  INSPECTION 

DD 

9.  INPUT 

 

 

10.  FREQUENCY 

ASREQ 

12.  DATE OF 1st SUBMISSION 

See Block 16 

14.  DISTRIBUTION and ADDRESSEES 

A.  ADDRESS B.  COPIES 

8.  APP CODE 

N/A 

11.  AS OF DATE 

 

13. DATE OF SUBSEQUENT 
SUBMISSION / EVENT 

See Block 16 

INITIAL FINAL 

Hard 
Copy 

Soft 
Copy 

Hard 
Copy 

Soft 
Copy 

16.  REMARKS 

Block 12.  A Request for Waiver must be submitted by the Contractor when the 
Contractor determines either during or after manufacture of the C22 MPP Pistol or 
Holster System, that the items do not meet the contract but are suitable for use “as 
is” or after rework or retrofit by an approved method.  Canada will provide 
comments on the Request for Waiver within ten (10) working days of receipt. 

Block 13.  A revised Request for Waiver addressing Canada’s comments must be 
submitted by the Contractor for approval within ten (10) working days of receipt of 
comments. 

PCO  1  1 

DLP  1  1 

PSPC  1  1 

PM     

SEM  1  1 

ILSM     

PREPARED BY 

DSSPM 9 

DATE 

1 February 2022 

APPROVED BY 

 

     

17. CONTRACT FILE /DOCUMENT NUMBER 

     

18.  ESTIMATED NO OF  
PAGES 

         

19. ESTIMATED PRICE 

$ 

15.  TOTAL  4  4 

 

 


