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SYSTEM ACCEPTANCE TEST (SAT)
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SCOPE
Objective

This document describes the System Acceptance Testing (SAT) that will
be conducted by the Contractor to verify that the initial contracted
quantities of C22 Modular Pistol Project (MPP) Full Frame (FF) Pistols
and Holster Systems meet the requirements of the contract.

Contract options will not be exercised for additional C22 FF Pistols or
Holster Systems until SAT has been successfully completed to
Canada’s satisfaction.

Acronyms and Definitions

C22 Designation assigned to the family of Semi-Automatic
Pistols being purchased.

CDRL Contract Data Requirements List

FF Full Frame

IAW In Accordance With

MPP Modular Pistol Project

DID Data Item Description

SAT System Acceptance Testing

GENERAL

Background

The Contractor must conduct SAT using the initial contracted quantities
of C22 FF Pistols and Holster Systems manufactured in order to verify
compliance against requirements at Attachment 1 and 2 to Appendix 4
of Annex B.

The Contractor must meet all mandatory technical requirements in
accordance with (IAW) the contract including those that may not be
verified as part of SAT.

Location and Equipment

All SAT activities must be conducted at the Contractor’s (or sub-
contractor) facilities and with the Contractor’s (or sub-contractor) test
equipment, at a time and location agreed upon by Canada.

Canada’s Participation

All SAT activities (or portions thereof) may be witnessed by Canada at
Canada’s sole discretion.
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The C22 MPP Systems that will be used for SAT must be randomly
selected by Canada from the initial contracted production lot of C22 FF
Pistols and Holster Systems. The number of required C22 FF Pistols
and Holster Systems are detailed in each Test.

Ammunition

The Contractor must use Cartridge 9mm Ball Cdn Mk 1, NSN 1305-20-
000-6943 provided by Canada or an alternate ammunition approved by
the Technical Authority for SAT testing.

Failures During SAT

The Contractor must investigate, at no cost to Canada, all failures and
deficiencies during SAT including, but not limited to, reliability and safety
related issues.

The Contractor must provide a Failure Investigation Report IAW CDRL
010 and DID SE-005 on the findings of the investigation, with possible
recommendations and solutions.

All recommendations and solutions proposed by the Contractor must be
accepted by Canada. In the event the recommended solutions proposed
by the Contractor are not accepted by Canada the contract will be
terminated for default.

SAT Report

The Contractor must document the results of all SAT activities in the
SAT Report IAW CDRL 009 and DID SE-004.

SAT Success Criteria

The SAT is considered successful when all tests listed in Attachment 1
and 2 to Appendix 4 of Annex B are evaluated by Canada to be
compliant.
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