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1.1 Scope .1 The work covered under this contract
consists of the furnishing of all plant,
labour, equipment and material for wharf 
repairs at Bay St. Lawrence, Victoria 
County, Nova Scotia, in strict accordance 
with specifications and accompanying 
drawings and subject to all terms and 
conditions of contract.

1.2 Site Examination .1 All parties tendering should visit the
site of the work prior to submission of
tenders and make themselves thoroughly
acquainted with site conditions, 
conditions of existing objects to be 
removed, tides, degree of exposure and all 
information necessary for the proper 
carrying out of the work covered by the 
drawings and this Specification. 
Submission of Tender will be deemed that 
Contractor is conversant with site 
conditions.

.2 The Departmental Representative will give
no consideration whatsoever to any claim 
by the Contractor resulting from failure 
to have made all the necessary 
investigations prior to tendering.

1.3. 1 Documents Required .1 Maintain at job site, one copy each of

1.4 Work Schedule and
Completion Dates

following:
.1 Contract drawings;
.2 Specifications;
.3 Addenda;
.4 Reviewed shop drawings/submissions;
.5 Change orders;
.6 Other modifications to Contract;
.7 Field test reports;
.8 Copy of approved work schedule;
.9 Health and Safety Plan
.10 Manufacturer’s installation and

application instructions; and
.11 All applicable permits

.1 All work must be completed by June 30
2022.
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.2 Prepare and submit to the Departmental
Representative within five (5) days of
notification of Contract award, one copy
of the construction schedule in the form 
of a bar chart showing the dates for 
commencement and completion of each major 
activity of the work, including the work 
of subcontractors; dates for submissions, 
review and return of shop drawings, etc.; 
the dates of Substantial and Final 
Completion. If the schedule as submitted 
is deemed unacceptable in any way, submit 
without delay a revised schedule 
satisfactory to the Departmental 
Representative.

.3 The Departmental Representative is to
notify the Contractor in writing of 
acceptance of the Construction Schedule. 
Comply with the Construction Schedule at 
all times.  If, for any reason, the 
Construction Schedule is not followed, 
immediately notify the Departmental 
Representative of the change and submit a 
revised schedule for acceptance.  Upon 
written acceptance by the Departmental 
Representative, this schedule will become 
the Construction Schedule.

.4 Whenever required, give further written
particulars concerning this schedule.  The
submission to and acceptance by the
Departmental Representative of the 
Contractor's Construction Schedule or the 
furnishing of details and particulars 
thereto will not relieve the Contractor of 
any duties and responsibilities under the 
Contract.

.1 Notify Departmental Representative
sufficiently in advance of operations to
permit required measurements for payment
purposes.
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1..61  Contractor's Use .1 The Wharf will remain operational during
of Site construction. The site is managed and

operated by the Harbour Authority of Bay
St. Lawrence and all access and use of the
wharf and adjacent property must receive 
prior approval of the Harbour Authority. 
Contractor to arrange and pay for these 
requirements. Contact information for 
Harbour Authority is Jeanie Boner, Harbour 
Authority of Bay St. Lawrence. (902)383- 
2212. Activity periods that will affect 
the use of the wharf are as follows:

.1 Lobster fishery, Area 27: May 16
– July 15.

.2 Crab fishery, Area 19: To be
determined.

.2 Co-operate with users of existing
facilities. Should interferences occur, 
take directions from Departmental 
Representative.

.3 Provide temporary barriers and warning
signs in locations where work is adjacent
to areas used by the general public and
others.

.4 Do not unreasonably encumber site with
materials or equipment.

.5 Move stored products or equipment which
interfere with operations of Departmental
Representative or other users.

.6 Obtain and pay for use of additional
storage or work areas needed for
operations.

.7 Comply with all regulations and
authorities having jurisdiction over the
work, whether on land or on water.

.8 Ensure no damage occurs to existing
structures as a result of operations. Any
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said damage will be repaired at 
Contractor's expense.

1.7 Codes and Standards .1 Perform work in accordance with National
Building Code of Canada (NBC) and any 
other code of provincial or local 
application provided that in any case of 
conflict or discrepancy, the more 
stringent requirements will apply.

.2 Meet or exceed requirements of specified
standards, codes and referenced documents. 
When a standard or code is outdated, the 
latest edition will supersede the 
referenced date.

.3 Observe and enforce construction safety
measures by Canadian Construction Safety
Code and Construction Safety Code of Nova 
Scotia. In the event of conflict between 
any provisions of above authorities the 
most stringent provision will apply.

1.8 Project Meetings .1 Departmental Representative will arrange
project meetings and assume responsibility
for setting times and recording and
distributing minutes.

1.9 Setting Out of Work .1 Do all detail surveys necessary for the
work, including locating and maintaining 
working points, and establishing lines and 
elevations. Perform all layout work, and 
carefully preserve benchmarks, reference 
points and stakes.

.2 Provide such masts, scaffolds, batter
boards, lines, straight edges, templates 
and other devices as may be necessary to 
facilitate layout, construction and 
inspection of the work. Whenever 
necessary, suspend work for such 
reasonable time as may be necessary to 
permit the Departmental Representative to 
check or inspect any portion of the Work.
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The Contractor will not be allowed any 
extra compensation or time for completion 
because of this suspension of work.

.3 Elevations for the various grades and 
features of the specified works to be
referenced and properly related to a
benchmark, which will be approved by the 
Departmental Representative.

.4 Verify all grades, lines, levels, and
dimensions shown on the drawings and
report any errors or inconsistencies to 
the Departmental Representative before 
commencing work. Provide and maintain 
well-built batterboards at all points to 
facilitate the progress of the work. 
Establish all other grades, lines, levels 
required to facilitate the work.

1.10 Existing Services .1 Where work involves breaking into or
connecting to existing services, carry out 
work at times directed by governing 
authorities, with minimum of disturbance 
to pedestrian and vehicular traffic.

.2 Before commencing work, establish location
and extent of service lines in area of 
work and notify Departmental 
Representative of findings.

.3 Submit schedule to and obtain acceptance 
from Departmental Representative for any
shut-down or closure of active service or
facility.  Adhere to approved schedule and 
provide notice to affected parties.

.4 Where unknown services are encountered,
immediately advise Departmental
Representative and confirm findings in
writing.

1.11 Contract Documents .1 Contract Drawings:
.1 The drawings for the Work consist of

all drawings listed in these "Plans
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And Specifications" and any additional 
drawings issued at a later date by the 
Departmental Representative.

.2 Departmental Representative may
furnish additional drawings to assist
in proper execution of work.  These 
drawings will be issued for 
clarification only.  Such drawings 
will have same meaning and intent as 
if they were included with plans 
referred to in Contract Documents.

.3 The drawings indicate the extent and
general dimensions of the work.  Make 
all necessary measurements to ensure 
that the result of the work is in 
accordance with the intent.

.4 Verify all existing conditions in
field prior to proceeding with work.

.2 .2 Contract Specifications:
.1 The general requirements and technical

specifications are written solely for 
the General Contractor.  They are 
organized into the NMS format of 
separate divisions and sections.

.2 Specification language is of the
'Short Form type' for example, where
the word "provide" occurs, interpret 
it to mean "the Contractor shall 
furnish all labour, material and 
equipment necessary to complete the 
work".

.3 .3 This Specification and accompanying
drawings are intended to describe and
provide for a finished project.  They 
are intended to be complementary, and 
what is called for by either will be 
as binding as if called for by both. 
The Contractor shall understand that 
the work herein described will be 
complete in every detail, 
notwithstanding that every item 
necessarily involved is not 
particularly mentioned, and Contractor 
will be held to provide all labour,
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materials and equipment necessary for 
the entire completion of the work and 
will not avail himself/herself of any 
errors or omissions.

.1 PSPC will obtain all federal and
provincial permits required for the in-
water and site works.

.2 Comply with all by-laws, ordinances and
regulations of all authorities having
jurisdiction.

.3 Apply, secure and pay for any other
applicable permits (e.g. municipal, NSPI,
etc.) required to complete the work 
according the Plans and these 
Specifications.

.1 As work progresses, maintain accurate
records to show all deviations from the 
contract drawings, with particular 
reference to work which will be concealed. 
Prior to the inspection of the work for 
the issuance of the Final Certificate of 
Completion, provide the Departmental 
Representative with one set of white 
prints of the drawings with all deviations 
shown neatly thereon and an electronic 
version in format acceptable to the 
Departmental Representative.

1.14 Payment .1 Payment for all work under this contract
to be according to the Contract.

.2 No separate payment will be made for work
specified under any sections of 
Specification under Division 01. The cost 
of this work is to be considered as 
overhead and to be included in the unit 
prices of the Contract.

.3 .3 Dimensional changes as directed by the
Departmental Representative to suit
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existing conditions, but not resulting in 
additional work or materials, will not be 
considered as extra to the Contract.

.1 Liaise with the local Harbour Authority
officials to coordinate activities such 
that any interference is minimized.

.1 Co-operate with Departmental
Representative and other officials on 
inspection of work.

.2 Provide assistance when requested.

.3 Provide small motor boat with operator for
Departmental Representative's use when
requested.

1.17 Datum .1 The datum referred to in this

1.18 Contractor's
Representative

1.19 Workers
Compensation

Specification is Chart Datum. Chart Datum 
is, by International Agreement a plane 
below which the tide will seldom fall. The 
Canadian Hydrographic Service has adopted 
the plane of the lowest normal tide 
(L.N.T.) as Chart Datum. As the rise, 
fall, and range of tides varies daily, the 
Canadian Tide and Current Tables, as 
issued by the Canadian Hydrographic 
Service, should be consulted for tidal 
predictions and other tidal information 
relating to the work.

.1 Continuously maintain on the site an
authorized representative to whom
communication may be addressed and who 
will be competent to speak for the 
Contractor in discussing work methods.

.1 Contractor and all sub-contractors must be
registered under the Workers Compensation
Act and provide evidence of good standing.

.2 At completion of Contract and before final
payment is made, the Contractor will
present to the Departmental Representative
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a Letter of Certification from the Workers 
Compensation Board, showing that all 
required assessments are paid in 
connection with all trades.

.1 Comply with all laws and standards
governing all or any part of the work, pay
all applicable taxes and pay for all
permits and certificates required in
respect of the execution of the work. 
Where variances exist between the 
requirements of agencies governing all or 
any part of the work, the most restrictive 
will govern, but in no instance will the 
standards established by the drawings and 
this Specification, which exceed such 
requirements, be reduced.

.1 Take appropriate measures to protect
exiting infrastructure and services.

.2 Do not operate steel-tracked equipment on
concrete surfaces without suitable
protection.

.3 Repair any damage resulting from
operations under this contract.

1.22 Location of Equipment .1 Location of equipment, fixtures or any
and Fixtures

1.23 Inspection and
Testing

appurtenances indicated are to be
considered approximate.

.1 The Departmental Representative may employ
an Inspector and/or Testing Company to
ensure work conforms with contract.

1.24 Disposal of Debris .1 Debris, including construction materials
not incorporated in the work, oil products 
and containers, and other materials of 
this nature shall not be stored on site 
and must be immediately disposed of in 
suitable locations off site. This includes 
costs of disposing of contaminated 
materials such as creosote treated timber. 
Disposal is the responsibility of the
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Contractor.

.2 Material from the work will not be
permitted to go adrift or otherwise become
a menace to navigation.

.1 Protect relics, antiquities, items of
historical or scientific interest such as
cornerstones and contents, commemorative
plaques, inscribed tablets, and similar 
objects found during course of work.

.2  Give immediate notice to Departmental
Representative and await written
instructions before proceeding with work
in this area.

.3  Relics, antiquities and items of
historical or scientific interest remain
Her Majesty's property.

.1  The Contractor is to maintain temporary
buoys as required to mark any obstructions 
as construction proceeds. All buoys are to 
meet the requirements of Canadian Coast 
Guard Standard TP968 and be equipped with 
radar reflectors.

http://www.ccg‑gcc.gc.ca/folios/00020/docs/Canad
ianAidsNavigationSystem2011‑eng.pdf

.2  The Contractor shall coordinate the buoy
installation with the local Harbour
Authority.

.3  The Contractor is responsible for all
costs associated with the supply, 
installation and removal of all temporary 
navigational buoys.

-----------------------------END of SECTION-------------------------------
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Part 1 - GENERAL

1.1 Description of Work .1 The work under this Contract involves
repairs to the existing “T-shaped” Bay St.
Lawrence Wharf structure in Bay St.
Lawrence, Victoria County, NS.

.2 The Bay St. Lawrence Wharf facility shall
remain operational to the public and
harbour users for the duration of the Work 
with the exception of the specific Work 
Site(s) delineated by the contractor 
throughout the duration of the Work. The 
Contractor shall undertake demolition and 
reinstatement work in phases.
1.  For transverse wales and cross

bracing, the contractor will be 
limited to the demolition of four (4) 
consecutive pile bents prior to 
reinstatement of new timber members.

2.  For longitudinal wales, sheathing,
fenders, tires and ladders, the 
Contractor will be limited to the 
demolition of six(6) consecutive pile 
bents along one (1) wharf face prior 
to reinstatement of new timber members 
and existing tires.

.3 In general, the work under this contract
includes but will not necessarily be
limited to:
.1 Mobilization and demobilization.
.2 Select demolition and removal of

members/materials of the existing
wharf structure, disposal of existing
members/materials and salvaging and 
reinstalling rubber tire fenders.

.3  Supply and installation of new timber
wales, cross bracing, fenders, 
sheathing, ladders, and timber fender 
piles.

.4  All other ancillaries, incidentals and
work necessary to complete the project 
as required, indicated and intended.
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Part 2 - PROJECT MEASUREMENT

2.1 General .1 This section details the measurement method

2.2 Measurement for
Payment

to be used for payment purposes. Incidental
items covered in the various sections of
the Specification are to be included in the 
pricing of each pay item as applicable.

.1 Mobilization and Demobilization: All work
associated with the mobilization and 
demobilization to the site will not be 
measured but paid Lump Sum.  Include in 
this item, the cost to deliver materials 
and equipment to the site and to carry out 
all components of the work as per the Plans 
and these Specifications.

.2 Sitework, Demolition and Removals:
Sitework, demolition and removals will not
be measured but paid Lump Sum.  Sitework, 
demolition and removals shall include but 
is not limited to:
.1 Removal and disposal of existing

timbers on the structure as noted on 
the Plans.

.2 Disposal off-site of timber and
materials (including timbers treated
with creosote or other preservatives 
and all other debris) at a facility 
approved by the Nova Scotia Department 
of Environment and Climate Change.

.3 Removal and re-installation of tire
fenders complete with new chain and
associated hardware. Include in this
item the fabrication, supply and 
installation of bolts, shackles, bolt 
sleeves, nuts, washers, etc., that 
will not be measured but shall be 
considered incidental to this work.

.4 All other incidentals and work
necessary to complete the project as
required, indicated and intended and 
not included as a unit price item or 
elsewhere.
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.3 Supply and Installation of Dimension
Timber:
.1 Treated dimension timber for wales,

cross bracing, sheathing and fenders
shall be measured for payment by the 
cubic metre (m3).  Calculations shall 
be based on the nominal timber 
dimensions indicated on the drawings 
and incorporated into the new Work. 
Include in this item the fabrication, 
supply and installation of bolts, 
hardware, bolt sleeves, nuts, washers, 
etc., that will not be measured but 
shall be considered incidental to this 
work.

.4 Fabricate, Supply and Installation of
Treated Timber Ladders:
.1 Fabrication, supply and installation

of treated timber ladders, including
steel rungs and vertical steel 
holdfasts shall be measured for 
payment per each unit incorporated 
into the new Work.  Include in this 
item the fabrication, supply and 
installation of rungs, holdfasts, 
bolts, hardware, bolt sleeves, nuts, 
washers, etc., that will not be 
measured but shall be considered 
incidental to this work.

.5 Supply and Installation of Timber Fender
Piles:
.1 Timber fender piles shall be measured

for payment by each unit incorporated 
into the work. Include in this item 
the fabrication, supply, and 
installation of bolts, hardware, 
driving shoes, nuts, washers, etc., 
that will not be measured but shall be 
considered incidental to this work.

-----------------------------END of SECTION-------------------------------
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1.1 General .1 Submit to Departmental Representative for
review submittals listed, including shop
drawings, samples, certificates and other 
data, as specified in other sections of 
these Specifications.

.2 Submit with promptness and in orderly
sequence so as to allow for Departmental
Representative’s review and not cause
delay in Work. Failure to submit in ample 
time will not be considered sufficient 
reason for an extension of Contract time 
and no claim for extension by reason of 
such default will be allowed.

.3 Do not proceed with work until relevant
submissions are reviewed by Departmental 
Representative.

.4 Present shop drawings, product data,
samples and mock-ups in SI Metric units.
Where items or information is not produced 
in SI Metric units, provide converted 
values.

.5 Review submittals prior to submission to
Departmental Representative. Ensure during
review that necessary requirements have 
been determined and verified, required 
field measurements or data have been 
taken, and that each submittal has been 
checked and coordinated with requirements 
of Work and Contract Documents.
.1 Submittals not stamped, signed, dated

and identified as to specific project 
will be returned unexamined by 
Departmental Representative and 
considered rejected.

.6 Notify Departmental Representative, in
writing at time of submission, identifying
deviations from requirements of Contract 
Documents stating reasons for deviations.
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.7 Verify field measurements and affected
adjacent work and coordinate.

.8 Contractor’s responsibility for errors and 
omissions in submission is not relieved by
Departmental Representative’s review of 
submittals.

.9 Contractor’s responsibility for deviations
in submission from requirements of 
Contract Documents is not relieved by 
Departmental Representative’s review.

.10 Submittal format: paper originals, or 
alternatively clear and fully legible
photocopies of originals. Facsimiles are
not acceptable, except in special 
circumstances pre-approved by Departmental 
Representative. Poorly printed non-legible 
photocopies or facsimiles will not be 
accepted.

.11 Make changes or revision to submissions
which Departmental Representative may 
require, consistent with Contract 
Documents and resubmit as directed by 
Departmental Representative. When 
resubmitting, notify Departmental 
Representative in writing of any revisions 
other than those requested.

.12 Keep one reviewed copy of each submittal
document on site for duration of Work.

1.2 Shop Drawings .1 Drawings to be originals prepared by
Contractor, Subcontractor, Supplier or
Distributor, which illustrate appropriate
portion of work; showing fabrication, 
layout, setting or erection details as 
specified in appropriate Sections.

.2 Identify details by reference to sheet and 
detail numbers shown on Contract Drawings.

.3 Maximum sheet size 860 X 1120 mm.
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1.3 Product Data .1 Certain Specification Sections specify
that manufacturer's standard schematic
drawings, catalogue sheets, diagrams 
schedules, performance charts, 
illustrations and other standard 
descriptive data will be accepted in lieu 
of shop drawings.

1.4 Samples .1 Submit samples in sizes and quantities
specified.

.2 Construct field samples and mock-ups at
locations acceptable to Departmental 
Representative.

.3 Accepted samples will become standards of
workmanship and material against which, 
installed work will be checked on project.

1.5 Miscellaneous Data .1 Provide certificates, methodologies,

1.6 Coordination of
Submissions

designs and test results as required.

.1 Review shop drawings, product data,
samples and miscellaneous data prior to 
submission.

.2 Verify:
.1 Field Measurements;
.2 Field Construction Criteria; and
.3 Catalogue numbers and similar data.

.3 Coordinate each submission with
requirements of work and Contract
documents.  Individual submissions will
not be reviewed until all related 
information is available.

.4 Contractor's responsibility for errors and 
omissions in submission is not relieved by
Departmental Representative's review of
submissions.

.5 Contractor's responsibility for deviations
in submission from requirements in
Contract documents is not relieved by
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Departmental Representative's review of 
submission, unless Departmental 
Representative gives written acceptance of 
specified deviations.

.6 Notify Departmental Representative, in
writing at time of submission, of
deviations from requirements of Contract
documents stating reasons for deviations.

.7 After Departmental Representative's
review, distribute copies.

.1 Schedule submissions at least fourteen
(14) days before dates reviewed
submissions will be needed.

.2 Submit number of copies of shop drawings,
product data which Contractor requires for
distribution, plus 2 copies which will be 
retained by Departmental Representative.

.3 Accompany submissions with transmittal
letter, in duplicate, containing:
.1 Date.
.2 Project title and number.
.3 Contractor's name and address.

.4 .4 Identification and quantity of each
shop drawing, product data and sample
submitted.

.5 Other pertinent data.

.4 Submissions shall include:
.1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:

.1 Contractor

.2 Sub-Contractor

.3 Supplier

.4 Manufacturer

.5 Separate detailer when pertinent
4 .4 Identification of product or

material.
.5 .5 Relation to adjacent structure or

materials.
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.6 .6 Field dimensions, clearly identified
as such.

.7 .7 Specification Section Number.

.8 .8 Applicable standards, such as CSA or
CGSB numbers.

.9 .9 A Contractor's stamp, initialled or

1.8 Shop Drawings
Review

signed, certifying review of
submission, verification of field
measurements and compliance with
Contract documents.

.1 The review of shop drawings by PSPC or its
authorized consultant is for the sole
purpose of ascertaining conformance with
the general concept. This review shall not 
mean that PSPC approves the detail design 
inherent in the shop drawings, 
responsibility for which shall remain with 
the Contractor submitting same, and such 
review shall not relieve the Contractor of 
responsibility for errors or omissions in 
the shop drawings or of responsibility for 
meeting all requirements of the 
construction and contract documents. 
Without restricting the generality of the 
foregoing, the Contractor is responsible 
for dimensions to be confirmed and 
correlated at the job site, for 
information that pertains solely to 
fabrication processes or to techniques of 
construction and installation and for 
coordination of the work of all sub- 
trades.

1.9 Other Reviews .1 As for shop drawings above, other reviews
are for the sole purpose of ascertaining
conformance with the general concept.

-----------------------------END of SECTION-------------------------------
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1.1 Related Work .1 Section 01 36 20 – Special Procedures on
Fire Safety Requirements

.2 Section 01 36 40 – Special Procedures on
Lockout Requirements

1.2 Definitions .1  COSH: Canada Occupational Health and Safety
Regulations made under Part II of the Canada
Labour Code.

.2  Competent Person: means a person who is:
.1  Qualified by virtue of personal

knowledge, training and experience to 
perform assigned work in a manner that 
will ensure the health and safety of 
persons in the workplace, and;

.2  Knowledgeable about the provisions of
occupational health and safety statutes 
and regulations that apply to the Work 
and;

.3  Knowledgeable about potential or actual
danger to health or safety associated 
with the Work.

.3  Medical Aid Injury: any minor injury for
which medical treatment was provided and the
cost of which is covered by Workers' 
Compensation Board of the province in which 
the injury was incurred.

.4  PPE: Personal Protective Equipment

.5  Work Site: where used in this section shall
mean areas, located at the premises where 
Work is undertaken, used by Contractor to 
perform all of the activities associated 
with the performance of the Work.

1.3 Submittals .1  Make submittals in accordance with Section
01 33 00.

.2  Submit site-specific Health and Safety Plan
prior to commencement of Work.
.1  Submit within five (5) work days of
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notification of Bid Acceptance. Provide 
2 copies.

.2  Departmental Representative will review
Health and Safety Plan and provide 
comments.

.3  Revise the Plan as appropriate and
resubmit within five (5) work days
after receipt of comments.

.4  Departmental Representative's review
and comments made of the Plan shall not
be construed as an endorsement, 
approval or implied warranty of any 
kind by Canada and does not reduce 
Contractor's overall responsibility for 
Occupational Health and Safety of the 
Work.

.5  Submit revisions and updates made to
the Plan during the course of Work.

.3  Submit name of designated Health and Safety
Site Representative and support
documentation specified in the Safety Plan.

.4  Submit compliance certificates and other
permits obtained.

.5  Submit copy of Letter in Good Standing from
Provincial Workers Compensation or other
department of labour organization.
.1  Submit update of Letter of Good

Standing whenever expiration date
occurs during the period of Work.

.6  Submit copies of reports or directions
issued by federal, provincial and
territorial health and safety inspectors.

.7  Submit copies of incident reports.

.8  Submit WHMIS MSDS - Material Safety Data
Sheets.
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.1  Comply with Occupational Health and Safety
Act for Province of Nova Scotia, and
Regulations made pursuant to the Act.

.2  Comply with Canada Labour Code - Part II
(entitled Occupational Health and Safety) 
and the Canada Occupational Health and 
Safety Regulations (COSH) as well as any 
other regulations made pursuant.
.1 The Canada Labour Code can be viewed

at: http://laws-lois.justice.gc.ca/eng/
.2 COSH can be viewed at: http://laws-

lois.justice.gc.ca/eng/regulations/SOR-
86-304/index.html

.3 A copy may be obtained at: Canadian
Government Publishing Public Works &
Government Services Canada Ottawa, 
Ontario, K1A 0S9 Tel: (819) 956-4800 
(1-800-635-7943) Publication No. L31- 
85/2000 E or F)

.3  Treasury Board of Canada Secretariat (TBS):
.1  Treasury Board, Fire Protection

Standard April 1, 2010
www.tbs-sct.gc.ca/pol/doc-eng.aspx?id
=17316&section=text

.4  Canadian Standards Association (CSA):
.1  CSA S350-M1980 (R2003), Code of

Practice for Safety in Demolition of
Structures.

.5  Observe construction safety measures of:
.1  Part 8 of National Building Code
.2  Municipal by-laws and ordinances.

.6  In case of conflict or discrepancy between
above specified requirements, the more 
stringent shall apply.

.7  Maintain Workers Compensation Coverage in
good standing for duration of Contract. 
Provide proof of clearance through 
submission of Letter in Good Standing.
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.8  Medical Surveillance: Where prescribed by
legislation or regulation, obtain and 
maintain worker medical surveillance 
documentation.

1.5 Responsibility .1  Contractor shall be responsible for health

1.6 Site Control and
Access

and safety of persons and safety of
property on site and for protection of 
other employees and general public 
circulating adjacent to work operations to 
extent that they may be affected by conduct 
of Work.

.2  Comply with and enforce compliance by all
workers, sub-contractors and other persons 
granted access to Work Site with safety 
requirements of Contract Documents, 
applicable federal, provincial, and local 
by-laws, regulations, and ordinances, and 
with site-specific Health and Safety Plan.

.1  The facility shall remain operational to the 
public and harbour users for the duration of
the Work with the exception of the specific
Work Site(s) delineated by the contractor
throughout the duration of the Work.

.2  Control the Work and entry points to Work
Site. Approve and grant access only to
workers and authorized persons. Immediately 
stop and remove non-authorized persons.
.1  Departmental Representative will

provide names of those persons 
authorized by Departmental 
Representative to enter onto Work Site 
and will ensure that such authorized 
persons have the required knowledge and 
training on Health and Safety pertinent 
to their reason for being at the site,
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however, Contractor remains responsible 
for the health and safety of authorized 
persons while at the Work Site.

.3  Isolate Work Site from other areas of the
premises by use of appropriate means.
.1  Erect fences, hoarding, barricades and

temporary lighting as required to
effectively delineate the Work Site,
stop non-authorized entry, and to 
protect pedestrians and vehicular 
traffic around and adjacent to the Work 
and create a safe environment.

.2  Post signage at entry points and other
strategic locations indicating 
restricted access and conditions for 
access.

.3  Use professionally made signs with
bilingual message in the 2 official
languages or international known 
graphic symbols.

.4  Provide safety orientation session to
persons granted access to Work Site. Advise 
of hazards and safety rules to be observed 
while on site.

.5  Ensure persons granted site access wear
appropriate PPE. Supply PPE to inspection
authorities who require access to conduct
tests or perform inspections.

.6  Secure Work Site against entry when inactive 
or unoccupied and to protect persons against
harm.

1.7 Protection .1  Carry out work placing emphasis on health
and safety of public, wharf users, site 
personnel and protection of the environment.

.2  Give precedence to safety and health of
persons and protection of environment over 
cost and schedule considerations for Work.
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.3  Provide temporary facilities for protection
and safe passage of wharf users, public
pedestrians and vehicular traffic around and 
adjacent to work site.

.4  Should unforeseen or peculiar safety-related
hazard or condition become evident during
performance of Work, immediately take
measures to rectify situation and prevent
damage or harm. Advise Departmental 
Representative verbally and in writing.

1.8 Filing of Notice .1  File Notice of Project with pertinent
provincial health and safety authorities
prior to beginning of Work.

.2  Upon request, Departmental Representative
will provide name and mailing address of 
provincial department to whom the Notice of 
Project must be sent.

1.9 Permits .1  Obtain applicable permits, licenses and
compliance certificates at appropriate times
and frequency as stipulated by Authorities
having jurisdiction.

.2  Post permits, licenses and compliance
certificates at Work Site.

.3  Where a particular permit or compliance
certificate cannot be obtained, notify
Departmental Representative in writing and
obtain approval to proceed before carrying 
out applicable portion of work.

1.10 Hazard Assessments .1  Perform site-specific health and safety
hazard assessment of the Work and its site.

.2  Carry out initial assessment prior to start
of Work with further assessments as needed 
during progress of Work.
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.3  On-going hazard assessments performed
during the progress of work identifying new
or potential health risks and safety 
hazards not previously known. At a minimum, 
hazard assessments shall be carried out 
when:
.1  New sub-trade work, new

subcontractor(s) or new workers arrive 
at the site to commence another portion 
of the work.

.2  The scope of work has been changed by
Change Order.

.3  Potential hazard or weakness in current
health and safety practices are
identified by Departmental
Representative or by an authorized
safety representative.

.4  Hazard assessments to be project and site
specific and based on review of the Contract
Documents, site conditions and weather 
conditions. Record results and address in 
Health and Safety Plan.

.5  Each hazard assessment shall be made in 
writing. Keep documentation on site for
entire duration of the Work.

.1  There are no known hazardous or controlled
products stored on site.

.2 The following are known or potential
project-related safety hazards at site:
.1 Overhead and underground electrical

lines;
.2 Working over water;
.3 Working under water;
.4 Vehicle traffic;
.5 Pedestrian traffic;
.6 Vessel traffic;
.5 Slip and fall hazards;
.6 Debris;
.7 Noise;
.8 Adverse weather;
.9 Heavy equipment operation and stability
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.3  Include above items in the hazard assessment
of the Work Site.

.4  Above items shall not be construed as being
complete and inclusive of potential health 
and safety hazards encountered as a result 
of Contractor's operations during the course
of work.

1.12 Meetings .1  Attend pre-construction health and safety

1.13 Health and Safety
Plan

meeting, convened and chaired by
Departmental Representative, prior to 
commencement of Work, at time, date and 
location determined by Departmental 
Representative. Ensure attendance of:
.1  Superintendent of Work
.2  Designated Health & Safety Site

Representative
.3  Subcontractors

.2  Provide site safety orientation session to
all workers and other authorized persons 
prior to granting them access to work site. 
Brief persons on site conditions and on the 
minimum site safety rules in force at site.

.3  Conduct regularly scheduled tool box and
safety meetings during the Work in 
conformance with Occupational Health and 
Safety regulations.

.4  Keep workers informed of anticipated
hazards, on safety practices and procedures
to be followed and of other pertinent
safety information related to:
.1  Progress of Work.
.2  New sub-trades arriving on site.
.3  Changes in site and project conditions.

.5  Keep documents on site.

.1  Prior to commencement of Work, develop
written Health and Safety Plan specific to
the Work. Implement, maintain, and enforce
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Plan for entire duration of Work and until 
final demobilization from site.

.2  Health and Safety Plan shall include the
following components:
.1  Part 1: - List of individual health

risks and safety hazards identified by 
hazard assessment(s).

.2  Part 2: - List of specific measures to
control or mitigate each hazard and 
risk identified in Part 1 of Plan. 
Describe the engineering controls, safe 
job procedures, and safe work practices 
and personal protective equipment to be 
implemented and followed when 
performing work related to each 
identified hazard or risk.

.3  Part 3: - Emergency Measures and
Communication Plan and Procedures as 
follows:

Emergency Measures:
.1  On site operational procedures,

evacuation measures and emergency
response to be implemented in the 
event of an occurrence of an 
accident or incident.

.2  Evacuation Plan: site plan layouts
showing escape routes, marshalling 
areas and muster stations. Details 
on alarm notification methods, fire 
drills, location of fire-fighting 
equipment and other related data. 
Harmonize Plan with facility's 
Emergency Response and Evacuation 
Plan. Departmental Representative 
will provide pertinent data 
including facility management 
contacts.

Communication Plan and Procedures
.1  Name, duties and responsibilities of

persons designated as Emergency 
Warden(s) and deputies.

.2  Emergency Contacts: name and
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telephone number of officials from:
.1  General Contractor and

subcontractors.
.2  Pertinent federal and provincial

Departments and Authorities
having jurisdiction.

.3  Local emergency resource
organizations.

.3  Name of Contractor's designated
Health & Safety Site Representative 
and information showing proof of 
his/her competence and reporting 
relationship in Contractor's 
company.

.4  Names, competence and reporting
relationship of other supervisory
personnel used in the Work for 
occupational health and safety 
purposes.

.5  Procedures for sharing of work-
related safety information to
workers and subcontractors, 
including emergency and evacuation 
measures.

.6  List of critical construction
activities to be communicated with 
the Facility Manager and designated 
Harbour Authority representative(s) 
which could affect facility and user 
operations, or pose a risk to the 
health and safety of their employees 
and to the general public.

.3  Prepare Health and Safety Plan in a 
three column format, addressing the
three parts specified above, as follows:

Column 1 Column 2 Column 3

Identified 
Hazard

Control 
Measures 
Implemented

Emergency 
Measures and 
Communication 
Procedures

.4  Develop Health and Safety Plan in
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collaboration with all Subcontractors. 
Address all work and activities of 
Subcontractors as they arrive on site. 
Immediately update Plan and submit to 
Departmental Representative.

.5  Implement, maintain and enforce compliance
with requirements of the Health and Safety
Plan until final completion of work and
demobilization from site.

.6  As work progresses, review and update Plan
addressing additional health risks and 
safety hazards identified by on-going 
hazard assessments.

.7  Submit revised versions of Plan to
Departmental Representative.

.8  Post a typed written copy, including all
updates, of the Health and Safety Plan in a
common visible location at work site.

.9  Submission of the Health and Safety Plan,
and updates, to the Departmental
Representative is for review and information
purposes only.  Its submission shall not be
construed to imply approval by Departmental 
Representative, be interpreted as a warranty 
of being complete, accurate or legislative 
compliant and shall not relieve the 
Contractor of legal obligations for the 
provision of Health and Safety on the 
construction project..

1.14 Safety Supervision .1  Employ Health and Safety Site Representative
responsible for daily supervision of health
and safety of the Work.

.2  Health and Safety Site Representative may be
the Superintendent of the Work or other
person designated by Contractor and shall be 
assigned the responsibility and authority 
to:
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.1  Implement, monitor and enforce daily
compliance with health and safety
requirements of the Work.

.2  Monitor and enforce Contractor's site-
specific Health and Safety Plan.

.3  Conduct site safety orientation session 
to persons granted access to Work Site.

.4  Ensure that persons allowed site access
are knowledgeable and trained in health
and safety pertinent to their 
activities at the site or are escorted 
by a competent person while on the Work 
Site.

.5  Stop the Work as deemed necessary for
reasons of health and safety.

.3 Health & Safety Site Representative must:
.1  Be qualified and competent person in

occupational health and safety.
.2  Have site-related working experience

specific to activities of the Work.
.3  Be on Work Site at all times during

execution of the Work.

.4  All supervisory personnel assigned to the
Work shall also be competent persons.

.5  Inspections:
.1  Conduct regularly scheduled safety

inspections of the Work on a minimum
bi-weekly basis. Record deficiencies 
and remedial action taken. Follow-up 
and ensure corrective measures are 
taken.

.6  Cooperate with facility's Occupational
Health and Safety representative, should one
be designated by Departmental 
Representative.

.7  Keep inspection reports and supervision
related documentation on site.

1.15 Training .1  Use only skilled workers on Work Site who
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are effectively trained in occupational 
health and safety procedures and practices 
pertinent to their assigned task.

.2  Maintain employee records and evidence of 
training received. Make data available to 
Departmental Representative upon request.

.3  When unforeseen or peculiar safety-related
hazard, or condition occur during 
performance of Work, follow procedures in 
place for Employee's Right to Refuse Work in 
accordance with Acts and Regulations of 
Province having jurisdiction and advise 
Departmental Representative verbally and in 
writing.

.1  Notwithstanding requirement to abide by
federal and provincial health and safety
regulations; ensure the following minimum 
safety rules are obeyed by persons granted 
access to Work Site:
.1  Wear appropriate PPE pertinent to the

Work or assigned task; minimum being 
hard hat, safety footwear, safety 
glasses and hearing protection.

.2  Immediately report unsafe condition at
site, near-miss accident, injury and 
damage.

.3  Maintain site and storage areas in a
tidy condition free of hazards causing 
injury.

.4  Obey warning signs and safety tags.

.2  The following actions or conduct by
Contractor, workers and Subcontractors
shall be considered as non-conformance with 
the health and safety requirements of the 
contract for which a Non-Compliance 
Notification will be issued to the General 
Contractor by the Departmental 
Representative:
.1  Failure to follow the minimum site
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safety rules specified above.
.2  Negligence resulting in serious injury

or major property damage.
.3 Deliberate non-compliance with Federal

and Provincial Acts and Regulations.
.4 Falsification of information in

Workers’ Compensation Reports, safety
reports or other health and safety
related documents submitted to
Departmental Representative or to 
Authority Having Jurisdiction.

.5 Possession of firearms on site.

.6 Possession of non-prescriptive illegal
drugs or alcohol.

.7 Action, or lack thereof, resulting in
the issuance of warnings, fines or stop
work orders from an Authority Having 
Jurisdiction.

.8 Violation of other specified health and
safety rules and requirements as 
determined by the Departmental 
Representative.

.3  The final decision as to what constitutes a
safety violation or non-compliance issue
will be made by Departmental
Representative.

.4  Brief workers on site safety rules and on
the disciplinary measures to be taken for
violation or non-compliance of such rules. 
Post such information on site.

.1 Immediately address health and safety non-
compliance issues identified by authority 
having jurisdiction or by Departmental 
Representative.

.2  Provide Departmental Representative with
written report of action taken to correct
non-compliance of health and safety issues
identified.

.3  Departmental Representative will stop Work
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if non-compliance of health and safety 
regulations is not corrected in a timely 
manner.

1.18 Incident Reporting .1 Investigate and report the following

1.19 Tools and
Equipment Safety

incidents to Departmental Representative:
.1  Incidents requiring notification to

Provincial Department of Occupational
Safety and Health, Workers Compensation
Board or to other regulatory agency.

.2  Medical aid injuries.

.3  Property damage in excess of
$10,000.00,

.4  Interruptions to facility operations
resulting in an operational lost to a
Federal department in excess of
$5,000.00.

.2  Submit report in writing.

.1 Implement and follow a scheduled tool and
equipment inspection/maintenance program at 
the work site.  Regularly check tools, 
equipment and machinery for safe operation 
and perform maintenance at pre-established 
time and frequency intervals as recommended 
by manufacturer. Include Subcontractor’s 
equipment as part of the inspection
process.

.2  Do not modify tools or remove guards or
safety devices.

.3 Use appropriate PPE including safety
glasses, safety goggles, gloves and hearing 
protection.

.4 Use standardized checklists to ensure
established safety checks are stringently
followed.

.5  Immediately tag and remove items found
faulty or defective off site.
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.6  Maintain written documentation on each
inspection.  Make available to Departmental
Representative upon request.

1.20 Hazardous Products .1  Comply with requirements of Workplace
Hazardous Materials Information System 
(WHMIS).

.2  Keep MSDS data sheets for all products
delivered to site.
.1 Post on site.
.2 Submit copy to Departmental

Representative

1.21 Confined Spaces .1  Abide by occupational health and safety
regulations regarding work in confined
spaces.

1.22 Site Records .1  Maintain on Work Site copy of safety related
documentation and reports stipulated to be 
produced in compliance with Acts and 
Regulations of authorities having 
jurisdiction and of those documents 
specified herein.

.2  Upon request, make available to Departmental
Representative or authorized Safety Officer
for inspection.

1.23 Posting of Documents .1  Ensure applicable items, articles, notices
and orders are posted in conspicuous 
location on Work Site in accordance with 
Acts and Regulations of Province having 
jurisdiction.

.2  Post other documents as specified herein,
including:
.1  Site-specific Health and Safety Plan
.2  WHMIS data sheets

-----------------------------END of SECTION-------------------------------
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1.1 References .1 Canada Shipping Act, 2001, amended 2013-
12-01; Transport Canada

.2 Canadian Coast Guard Regulations,
Fisheries and Oceans Canada

.3  Canadian Environmental Protection Act,
1999, amended 2014-03-28; Environment
and Climate Change Canada

.4 Canadian Navigable Waters Act, 2019-08-
28; Transport Canada

.5  Fisheries Act, 1985, amended 2019-06-21;
Fisheries and Oceans Canada

.6 Guidelines for the Use of Explosives in
or Near Canadian Fisheries Waters, 1998;
Fisheries and Oceans Canada

.7 Impact Assessment Act, 2019-08-28;
Environment and Climate Change Canada

.8 Migratory Birds Convention Act, 1994,
amended 2010-12-10; Environment and
Climate Change Canada

.9 Nova Scotia – Environment Act

.10 Species at Risk Act, 2002, amended 2013-
03-08; Environment and Climate Change 
Canada and Fisheries and Oceans Canada

.11 The Federal Policy on Wetland
Conservation, 1991; Environment and 
Climate Change Canada

.12  Transportation of Dangerous Goods Act,
1992, amended 2009-06-16; Transport
Canada

.13  Workplace Hazardous Materials
Information System; Health Canada.
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1.2 Definitions .1  Archaeological resources: all tangible
evidence of human activity that is of
historical, cultural or scientific
interest. Examples include features, 
structures, archaeological objects or 
remains at or from an archaeological 
site, or an object recorded as an 
isolated archaeological find.

.2 Buffer zone: a vegetated land that
protects watercourses from adjacent land 
uses. It refers to the land adjacent to 
watercourses, such as streams, rivers, 
lakes, ponds, oceans, and wetlands, 
including the floodplain and the 
transitional lands between the 
watercourse and the drier upland areas.

.3  Deleterious substance: (a) any substance
that, if added to any water, would 
degrade or alter or form part of a 
process of degradation or alteration of 
the quality of that water so that it is 
rendered or is likely to be rendered 
deleterious to fish or fish habitat or 
to the use by man of fish that frequent 
that water, or (b) any water that 
contains a substance in such quantity or 
concentration, or that has been so 
treated, processed or changed, by heat 
or other means, from a natural state 
that it would, if added to any other 
water, degrade or alter or form part of 
a process of degradation or alteration 
of the quality of that water so that it 
is rendered or is likely to be rendered 
deleterious to fish or fish habitat or 
to the use by man of fish that frequent 
that water.

.4  Fish habitat: spawning grounds and any
other areas, including nursery, rearing,
food supply and migration areas, on
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which fish depend directly or indirectly 
in order to carry out their life 
processes.

.5  Hazardous material: product, substance,
or organism that is used for its 
original purpose; and that is either 
dangerous goods or a material that may 
cause adverse impact to the environment 
or adversely affect health of persons, 
animals, or plant life when released 
into the environment.

.6 Invasive or alien species: refers to a
species or subspecies introduced outside
its normal distribution whose
establishment and spread threaten 
ecosystems, habitats or species with 
economic or environmental harm.

.7  Navigable water: a canal and any other
body of water created or altered as a 
result of the construction of any work.

.8 Surface watercourse: refers to the bed
and shore of a river, stream, lake,
creek, pond, marsh, estuary or salt- 
water body that contains water for at 
least part of each year.

.9 Wetlands: land where the water table is
at, near or above the surface or which
is saturated for a long enough period 
to promote such features as wet-altered 
soils and water tolerant vegetation. 
Wetlands include organic wetlands or 
"peatlands," and mineral wetlands that 
are influenced by excess water but 
produce little or no peat.

1.3 Transportation .1  Transport hazardous materials and
hazardous waste in compliance with the
Transportation of Dangerous Goods Act.
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1.4 Operation of
Machinery

1.5 Containment and
Spill Management

.2 Prior to commencement of work, advise
and seek approval from the Departmental
Representative of the existing roads and 
temporary routes / roads proposed to be 
used to access work areas and to haul 
material to and from the site.

.3 Vessels are to be permitted safe access
through the worksite at all times, and 
assisted as necessary.

.4 All materials and equipment used in
construction must be marked in
accordance with the Collision 
Regulations of the Canada Shipping Act, 
2001 when located on the waterway.

.1 Ensure that machinery arrives on site in 
a clean condition and is maintained free
of fluid leaks, invasive species and
noxious weeds.

.2 Whenever possible, operate machinery on
land above the high water mark in a
manner that minimizes disturbance to the 
banks and bed of the water body.

.3 Wash, refuel and service machinery and
store fuel and other materials for the 
machinery in such a way as to prevent 
any deleterious substances from entering 
the water.

.4 Do not perform cleaning and wash down
within a 30 metre buffer zone of a
wetland, watercourse or other identified 
environmentally sensitive area.

.1 Comply with Federal (CEPA Storage Tank
Systems for Petroleum Products and
Allied Petroleum Products Regulations) 
and provincial regulations, codes, 
standards and guidelines for the storage 
of fuel and petroleum products on site.

.2 Do not dump petroleum products or any
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1.6 Hazardous Material
Handling

other deleterious substances on ground 
or in the water.

.3 Be diligent and take all necessary
precautions to avoid spills when
handling petroleum products on site and 
during fueling and servicing of vehicles 
and equipment.

.4 Maintain on site appropriate emergency
spill response equipment consisting of 
at least one 250-litre (55 gallon) 
overpack spill kit for containment and
cleanup of spills. Develop a response
plan that is to be implemented 
immediately in the event of a release or 
spill of a deleterious substance.

.5 Maintain vehicles and equipment in good
working order to prevent leaks on site.

.6 Materials such as paint, primers,
blasting abrasives, rust solvents, 
degreasers, grout, or other chemicals 
are not to enter the watercourse or 
soils.

.7 All equipment to be used in or over the
marine environment is to be free from 
leaks or coatings of hydrocarbon-based 
fluids and/or lubricants harmful to the 
environment. Hoses and tanks are to be 
inspected on a regular basis to prevent 
fractures and breaks.

.8 In the event of a petroleum spill
immediately notify the Canadian Coast
Guard (CCG) at 1-800-565-1633 (24 hour
reporting line and the Departmental 
Representative. Perform cleanup in 
accordance will all regulations and 
procedures stipulated by authorities 
having jurisdiction.

.1 Store and handle hazardous materials in
accordance with applicable federal and
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provincial regulations, codes, standards 
and guidelines. Store in location that 
will prevent spillage into the 
environment.

.2 Label containers to WHMIS requirements
and keep MSDS data sheets on site for
all hazardous materials.

.3 Maintain inventory of hazardous
materials and hazardous waste stored on
site.  List items by product name, 
quantity and date when stored.

.4 Store and handle flammable and
combustible materials in accordance with 
National Fire Code.

1.7 Disposal of Wastes .1 Do not bury rubbish, construction and
demolition debris (i.e., concrete,
timbers, steel, impacted soil, etc.) and 
waste materials on site.

.2 All work(s) and associated equipment
shall be removed from the waterway at
Contractor’s expense in the event the
operation of the work(s) is interrupted 
or terminated.

.3 Dispose and recycle construction and
demolition debris and waste materials in
accordance with provincial waste
management regulations.

.4  Do not dispose of hazardous waste,
volatile materials (such as mineral
spirits, paints, thinners etc.) and 
petroleum products into waterways, storm 
sewers or in waste landfill sites.

.5  Dispose of hazardous waste in accordance
with applicable federal and provincial,
regulations, codes, standards and
guidelines.
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.6 Conduct daily clean-up of floating or
sinking construction materials, litter, 
and other debris arising from the work 
site to ensure protection of the marine 
environment. Any construction debris/ 
material that enters the marine 
environment must be removed immediately 
and be disposed of in a provincially 
approved manner.

1.8 Water Quality .1  Where work may affect water quality,
schedule work in cooperation with the
Harbour Authority as directed by
Departmental Representative to minimize
interference and impact on harbour 
users.

.2 Conduct in-water operations in such a
manner to limit turbidity and reduce
sediment suspension in the water to an 
absolute minimum at all times.

.3 Water contamination by preservative
treated wood shall be handled as
follows:
.1 Preservative treated lumber and

timber, whether plant or site
treated, shall be cured for a
minimum of 30 days from date of the 
treatment application before 
installation in areas which will be 
in contact with the water.

.2 Do not cut treated wood over the
surface of a watercourse or
wetland.

.3 Do not use liquid-applied
preservative products over the
surface of a watercourse or
wetland.

.4 Do not use timber or lumber treated
with creosote, petroleum or
pentachlorophenol for any part of
the work.
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1.9 Socioeconomic
Restrictions

.1  Abide by municipal and provincial
regulations for any restrictions on work
performed during the night time and with 
flood lighting of the site. Obtain 
applicable permits.

.2  Direct flood lights in opposite
direction of adjacent residential and 
business areas.

.3  Equipment and machinery must be equipped
with purposely designed mufflers to
reduce noise to lowest possible level.

.4  The Contractor will coordinate with the
local Harbour Authority prior to
commencement of the project activities
such that the schedule with the least 
possible conflicts will be implemented.

1.10 Fish Protection .1 Ensure that all in-water activities, or
associated in-water structures, do not 
interfere with fish passage, constrict 
the channel width, or reduce flows.

.2 Contractor shall be aware of the risk
for contamination of the fish habitat at
the site as a result of alien species
being introduced in the water.

.3 To minimize the possibility of fish
habitat contamination and the spread of 
aquatic invasive/alien species, all 
construction equipment which will be 
immersed into the water of a 
watercourse, or has the possibility of 
coming into contact with such water 
during the course of the work, must be 
cleaned and washed to ensure that it is 
free of marine growth and invasive/alien 
species.  Equipment shall include boats, 
barges, rafts, cranes, excavators, haul 
trucks, pumps, pipe lines and all other 
miscellaneous tools and equipment
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1.11 Bird and Bird
Habitat

previously used in a marine environment.

.4 Cleaning and washing of equipment shall
be performed immediately upon arrival at
the site and before use in or over the
body of water.

.5 Conduct cleaning and washing operations
as follows, at a minimum:
.1  Scrape and remove heavy accumulation

of mud and dispose appropriately.
.2  Wash all surfaces of equipment by

use of a pressurized fresh water 
supply.

.3  Immediately follow with application
of a heavy sprayed coating of
undiluted vinegar or other 
environmentally approved cleaning 
agent to thoroughly remove all plant 
matter, animals and sediments.

.4  Check and remove all plant, animal
and sediment matter from all bilges 
and filters.

.5  Drain standing water from equipment
and let fully dry before use.

.6  Upon removal from the water, drain
standing water from equipment and
let fully dry before removal off the 
site.

.1  Become knowledgeable with and abide by
the Migratory Birds Convention Act
(MBCA) in regards to the protection of
migratory birds, their eggs, nests and
their young encountered on site and in 
the vicinity.

.2  Minimize disturbance to all birds on
site and adjacent areas during the
entire course of the Work.

.3  Do not approach concentrations of
seabirds, waterfowl and shorebirds when
anchoring equipment, accessing wharves
or ferrying supplies.
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1.12 Species at Risk
and Marine Mammals

.4  During night time work, position flood
lights in opposite direction of nearby 
bird nesting habitat.

.5  Do not use beaches, dunes and other
natural previously undisturbed areas of
the site to conduct work unless
specifically approved by the
Departmental Representative.

.6  Should nests of migratory birds in
wetlands be encountered during work, 
immediately notify Departmental 
Representative for directives to be 
followed.
.1  Do not disturb nest site and

neighbouring vegetation until
nesting is completed.

.2  Minimize work immediately adjacent
to such areas until nesting is
completed.

.3  Protect these areas by following
recommendations of Canadian 
Wildlife Service.

.7 All machinery must be well muffled. If
necessary, trucks may be required to 
avoid the use of “hammer” braking along 
specific sections of the route.

.1 Maintain periodic visual surveys for
leatherback sea turtles and marine
mammals in and around the project area.
In the event of a sighting within a 500 
m radius of the project, work must be 
curtailed until the animal(s) has 
departed the area, at which time the 
work can resume.

1.13 Air Quality .1  Keep airborne dust and dirt resulting
from the work on site to an absolute 
minimum.

.2  Dust suppression by the application of
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water must be employed, when required. 
Apply dust control measures to roads, 
parking lots and work areas. The 
Departmental Representative shall 
determine locations where water is to be 
applied, the amount of water to be 
applied, and the times at which it shall 
be applied. Waste oil must not to be 
used for dust control under any 
circumstances.

.3  Spray surfaces with water or other
environmentally approved product. Use 
purposely suited equipment or machinery 
and apply in sufficient quantity and 
frequency to provide effective result 
and continued dust control during the 
entire course of the work.

.4  Do not use oil or any other petroleum
products for dust control.

1.14 Fires .1  Fires and burning of rubbish on site is
not permitted.

1.15 Archaeological .1 All construction personnel are
responsible for reporting any unusual
materials unearthed during construction
to the construction supervisor. If the 
find is believed to be an archaeological 
resource, the Construction Supervisor 
will immediately stop work in the 
vicinity of the find and notify the 
Departmental Representative.

.2 If an archaeological and / or
historically significant item is
discovered during the work activities,
work in the area will be stopped 
immediately and the Departmental 
Representative will be contacted as well 
as the provincial Archaeological 
Services unit.
a) Nova Scotia – NS Department of

Communities, Culture and Heritage, 
Special Places Program, telephone:
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(902) 424-6475.

.3 Work can only resume in the vicinity of
the find when authorized by the
Departmental Representative and
Construction Supervisor, after approval 
has been granted by the Nova Scotia 
Department of Communities, Culture and 
Heritage.

.4 In the event of the discovery of human
remains of evidence of burials,
excavation work will immediately cease 
and nearest law enforcement agency will 
be contacted immediately by the 
Departmental Representative and/or the
Construction Supervisor.

-----------------------------END of SECTION-------------------------------
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1.1 Related Work .1  Section 01 35 29 - Health and Safety
Requirements

.2  Section 01 36 40 - Special Procedures on
Lockout Requirements

1.2 References .1  FCC No.301, Standard for Construction
Operations

.2  FCC No.302, Standard for Welding and
Cutting

1.3 Definitions .1  Hot Work defined as:
.1  Welding work.
.2  Cutting of materials by use of torch

or other open flame devices.
.3  Grinding with equipment which

produces sparks.

1.4 Submittals .1  Submit copy of Hot Work Procedures, to

1.5 Fire Safety and Hot
Work Requirements

Departmental Representative for review,
within 14 calendar days after Contract 
award.

.2  Include sample of Hot Work Permit.

.3  Submit above documents in accordance with
the Section 01 33 00 – Submittal 
Procedures

.1  Implement and follow fire safety
measures during Work and comply with
the following:
.1  National Fire Code
.2  Fire Protection Standards FCC

No.301, Standard for Construction
Operations and FCC No.302,
Standard for Welding and Cutting 
as issued by the Fire Protection 
Services of Human Resources 
Development Canada.

.3  Federal and Provincial
Occupational Health and Safety
Acts and Regulations as specified
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in Section 01 35 29 – Health and 
Safety.

.2  In the event of conflict between any
provisions of above authorities the most
stringent provision shall apply.  Should a 
dispute arise in determining the most 
stringent requirement, the Departmental 
Representative will advise on the course 
of action to be followed.

1.6 Conformance .1  Ensure that Hot Work Procedures, as
established for project and agreed upon 
with Departmental Representative, are 
stringently followed.  Enforce use and 
compliance by all workers.

.2  Brief all workers and Subcontractors on
Hot Work Procedures and Permit system.

.3  Failure to comply with the established hot 
work procedures may result in the issuance
of a Non-Compliance Notification at
Departmental Representative's discretion 
with possible disciplinary measures 
imposed as specified in Section 01 35 29 – 
Health and Safety

1.7 Hot Work Procedures .1  Develop Hot Work Procedures to be followed
when Hot Work is required as part of the
work.

.2  Describe safe work practices and sequence
of activities to be followed on site by
Contractor and workers to minimize the 
potential occurrence of a fire resulting 
from hot work.

.3  Hot Work Procedures shall include, at a
minimum:
.1  Requirement to perform hazard

assessment of the site or immediate 
work area, based on type and extent 
of Hot Work required, in accordance
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with Hazard Assessment and Safety 
Plan requirements of Section 01 35 29 
– Health and Safety. Carry out a 
hazard assessment for each hot work 
event.

.2  Use of a Hot Work Permit system,
issued by an authorized person in
Contractor's employ, for each event
when hot work is required, granting 
permission to carry out hot work.

.3  Provision of a designated person(s)
to carry out a Fire Safety Watch for 
a minimum of 30 minutes immediately 
upon completion of the hot work.

.4  Procedures shall comply with fire safety 
codes and standards specified herein and
occupational health and safety regulations
specified in Section 01 35 29 – Health and 
Safety.

.5  Generic procedures, if used, must be
edited and supplemented with pertinent 
information and tailored to reflect 
specific project conditions.  Clearly 
label as being the Hot Work Procedures 
applicable to this Contract.

.6  Include within procedures the step by step
process on how to prepare and issue the 
Hot Work Permit.

.7  Hot Work Procedures to be in typewritten
format, listing step by step procedures 
and worker instructions, clearly 
establishing and allocating 
responsibilities of the following:
.1 Worker(s);
.2 Designated person(s) authorized to

issue the Hot Work Permit;
.3 Fire Safety Watcher(s);
.4  Subcontractors and Contractor.
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1.8 Hot Work Permits .1  Develop "Hot Work Permit" form in
typewritten format.

.2  Hot Work Permit form to include the
following data, at a minimum:
.1  Project name and project number.
.2  Site name, address and specific area

where hot work will be performed.
.3  Date when permit issued.
.4  Description of type of hot work to be

carried out.
.5  Special precautions required,

including type of fire extinguisher 
needed.

.6  Name and signature of authorized
person, designated by Contractor, to
issue the permit.

.7  Name of worker(s) (clearly printed)
to which the permit is being issued

.8  Time duration of permit (not to
exceed 8 hours) indicating "Start"
time and date and "Completion" time 
and date when Hot Work permit shall 
be in effect.

.9  Worker signatures with date and time
when hot work terminated.

.10  Specified period of time requiring
Fire Safety Watch.

.11  Name and signature of person(s)
designated as Fire Safety Watcher(s),
complete with time & date when safety 
watch terminated, certifying that the 
surrounding area was under watchers 
continual watch and inspection for 
the minimum time period specified in 
Permit and commenced immediately upon 
the completion of Hot Work.

.3  Industry Standard forms shall only be used 
if all data specified above is included on
form.

.4  Each Hot Work Permit shall be completed in
full and signed as follows:
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.1  Authorized person issuing Permit
before hot work commences.

.2  Worker(s) upon completion of Hot
Work.

.3  Fire Safety Watcher upon termination
of safety watch.

.5  Return all signed Hot Work Permits to
Contractor's Site Superintendent for safe
keeping.

-----------------------------END of SECTION-------------------------------
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1.1 Section Includes .1  Procedures to isolate and lockout
electrical facility or other equipment
from energy source(s).

1.2 Related Work .1  Section 01 35 29 - Health and Safety
Requirements

.2  Section 01 36 20 - Special Procedures on
Fire Safety Requirements

1.3 References .1  CSA C22.1, Canadian Electrical Code, Part
1, Safety Standard for Electrical
Installations.

.2  CSA C22.3 No. 1, Overhead Systems.

.3  CSA C22.3 No. 7, Underground Systems.

.4  COSH, Canada Occupational Health and
Safety Regulations made under Part II of 
the Canada Labour Code.

1.4 Definitions .1  Electrical Facility:  Any system,
equipment, device, apparatus, wiring, 
conductor, assembly or part thereof that 
is used for the generation, 
transformation, transmission, 
distribution, storage, control, 
measurement or utilization of electrical 
energy, and that has an amperage and 
voltage that is dangerous to persons.

.2  Guarantee of Isolation:  A guarantee by a
competent person in control or in charge
that a particular facility or equipment 
is isolated.

.3  De-energize:  In the electrical sense, a
piece of equipment is isolated and
grounded. E.g. if the equipment is not
grounded, it cannot be considered de-
energized (DEAD).

.4  Guarded:  An equipment or facility is
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1.5 Compliance
Requirements

covered, shielded, fenced, enclosed, 
inaccessible by location or otherwise 
protected in a manner that, to the extent 
that is reasonably practicable, shall 
prevent or reduce danger to any person 
who might touch or go near such item.

.5  Isolate:  An electrical facility,
mechanical equipment or machinery is
separated or disconnected from every 
source of electrical, mechanical, 
hydraulic, pneumatic or other kind of 
energy that is capable of making it 
dangerous.

.6  Live/alive:  An electrical facility
produces, contains, stores or is 
electrically connected to a source of 
alternating or direct current of an 
amperage and voltage that is dangerous or 
contains any hydraulic, pneumatic or 
other kind of energy that is capable of 
making the facility dangerous to persons.

.1  Perform lockouts in compliance with:
.1  Canadian Electrical Code.
.2  Federal and Provincial Occupational

Health and Safety Acts and 
Regulations as specified in Section 
01 35 29 – Health and Safety 
Requirements.

.3  Regulations and code of practice as
applicable to mechanical equipment
or other machinery being de-
energized.

.4  Procedures specified herein.

.2  In event of conflict between any
provisions of above authorities, the most
stringent provision shall apply.  Should
a dispute arise in determining the most
stringent requirement, Departmental 
Representative will advise on the course 
of action to be followed.



PSPC                              Section 01 36 40
Wharf Repairs
Bay St. Lawrence, Victoria County, NS
Project No. R.117914.001

Special Procedures on Lockout Requirements     Page 3

1.6 Submittals .1  Submit copy of proposed Lockout
Procedures and sample form of lockout 
tags for review.

.2  Submit documentation within 14 calendar 
days of Contract award.  Do not proceed
with work until submittal has been
reviewed by Departmental Representative.

.3  Submit above documents in accordance with
the Section 01 33 00 – Submittal 
Procedures

.4  Resubmit Lockout Procedures with noted
revisions as may result from Departmental 
Representative's review.

1.7 Isolation of Existing .1  Obtain Departmental Representative's
Services written authorization prior to conducting

work on an existing active, energized 
service or facility required as part of 
the work and before proceeding with 
lockout of such services or facility.

.2  To obtain authorization, submit to
Departmental Representative the following 
documentation:
.1  Written Request for Isolation of the

service or facility.
.2  Copy of Contractor's Lockout

Procedures.

.3  Make a Request for Isolation for each
event, unless directed otherwise by
Departmental Representative, and as
follows:
.1  Fill-out standard forms in current

use at the Facility when so directed
by Departmental Representative.

.2  Where no form exists at Facility,
make request in writing identifying:
.1  Identification of system or
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equipment to be isolated, 
including its location.

.2  Time duration, indicating Start 
time & date and Completion time
& date when isolation will be
in effect.

.3  Voltage of service feed to
system or equipment being
isolated.

.4  Name of person making the
request.

.3  Document to be in typewritten
format.

.4  Do not proceed until receipt of written
notification from Departmental
Representative granting the Isolation 
Request and authorization to proceed with 
the isolation of designated equipment or 
facility.  Departmental Representative 
may designate other individual at the 
Facility as the person authorized to 
grant the Isolation Request.

.5  Conduct safe, orderly shut-down of
equipment or facilities, de-energize and
isolate power and other sources of energy
and lockout items in accordance with 
requirement of clause 8 below.

.6  Plan and schedule shut down of existing
services in consultation with the
Departmental Representative and the
Facility Manager. Minimize impact and
downtime of facility operations.

.7  Determine in advance, as much as
possible, in cooperation with the 
Departmental Representative, the type and 
frequency of situations which will 
require a Request for Isolation.  Follow 
the Departmental Representative's 
directives in this regard.
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.8  Conduct hazard assessment(s) as part of
the planning process of isolating
existing equipment and facilities. Hazard 
Assessments to conform to requirements of 
Section 01 35 29 - Health and Safety 
Requirements.

1.8 Lockouts .1  Isolate and lockout electrical
facilities, mechanical equipment and
machinery from all potential energy 
sources prior to starting work on such 
items.

.2  Develop and implement lockout procedures
to be followed on site as an integral
part of the Work.

.3  Use energy isolation lockout devices
specifically designed and appropriate for
type of facility or equipment being
locked out.

.4  Use industry standard lockout tags.

.5  Provide appropriate safety grounding and
guards, as required.

.6  Prepare Lockout Procedures in writing.
Describe safe work practices, work 
functions and sequence of activities to 
be followed on site to safely isolate all 
potential energy sources and lockout 
facilities and equipment.

.7  Include within procedures a system of
worker request and issuance of individual 
lockout permit by a person, employed by 
Contractor, designated to be "in-charge" 
and being responsible for, at a minimum:
.1  Controlling issuance of permits or

tags to workers.
.2  Determining permit duration.
.3  Maintaining record of permits and

tags issued.
.4  Submitting a Request for Isolation
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to Departmental Representative when 
required in accordance with Clause 7 
above.

.5  Designating a Safety Watcher, when
one is required based on type of
work.

.6  Ensuring equipment or facility has
been properly isolated, providing a
Guarantee of Isolation to worker(s)
prior to proceeding with work.

.7  Collecting and safekeeping lockout
tags, returned by workers, as a
record of the event.

.8  Clearly establish, describe and allocate,
within procedures, the responsibilities 
of:
.1  Workers.
.2  Designated person controlling

issuance of lockout tags/permits.
.3  Safety Watcher.
.4  Subcontractors and General

Contractor.

.9  Procedures shall meet the requirements of 
Codes and Regulations specified in clause
5 above.

.10  Generic procedures, if used, must be
edited and supplemented with pertinent 
information and tailored to reflect 
specific project conditions.  Clearly 
label as being the procedures applicable 
to this Contract.  Incorporate site 
specific rules and procedures established 
by Facility Manager and in force at site. 
Obtain such procedures through the 
Departmental Representative.

.11  Procedures to be in typewritten format.

.12  Submit copy of Lockout Procedures to
Departmental Representative, in
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accordance with submittal procedures of 
Clause 1.6 above, prior to commencement 
of work.

1.9 Conformance .1  Ensure that lockout procedures, as
established for project on site, are 
stringently followed.  Enforce use and 
compliance by all workers.

.2  Brief all persons working on electrical
facilities, mechanical and other
equipment fed by an energy source on
requirements of this section.

.3  Failure to perform lockouts in accordance
with regulatory requirements or follow
procedures specified herein may result in 
the issuance of a Non-Compliance 
Notification at the Departmental 
Representative's discretion with possible 
disciplinary measures imposed as 
specified in Section 01 35 29 - Health 
and Safety Requirements.

1.10 Site Documents .1  Post Lockout Procedures on site in common
location for viewing by workers.

.2  Keep copies of Request for Isolation
submitted to Departmental Representative
and lockout permits or tags issued to
workers during the course of work for 
full project duration.

.3  Upon request, make such data available to
Departmental Representative or to 
authorized safety representative for 
inspection.

------------------------------END of SECTION-------------------------------
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1.1 Related Requirements

1.2. Appointment and
Payment

1.3 Contractor’s
Responsibilities

Testing and Quality Control Page 1

.1 Particular requirements for inspection and
testing to be carried out by a testing
laboratory designated by Departmental
Representative as specified under various 
Sections.

.1 Departmental Representative will appoint
and pay for services of testing laboratory 
except for the following:
.1 Inspection and testing required by

laws, ordinances, rules, regulations
or orders of public authorities.

.2 Inspection and testing performed
exclusively for Contractor's
convenience.

.3 Testing, adjustment and balancing of
conveying systems, mechanical and
electrical equipment and systems.

.4 Mill tests and certificates of
compliance.

.5 Tests specified to be carried out by
Contractor under the supervision of 
Departmental Representative.

.6 Re-inspection and retesting required
as a result of failed materials.

.2 Where tests or inspections by designated
testing laboratory reveal work not in
accordance with Contract requirements, 
Contractor shall pay costs for additional 
tests or inspections as Departmental 
Representative may require to verify 
acceptability of corrected work.

.1 Furnish labour and facilities to:
.1 Provide access to work to be

inspected and tested.
.2 Facilitate inspections and tests.
.3 Make good work disturbed by

inspection and tests.
.4 Provide storage on site for

laboratory's exclusive use to store
equipment and cure test samples.
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Testing and Quality Control Page 2

.2 Notify the Departmental Representative
sufficiently in advance of operations to
allow for assignment of laboratory
personal and scheduling of tests.

.3 Pay costs for uncovering and making good
work that is covered before required
inspection or testing is completed and 
approved by the Departmental 
Representative.

.1  Remove and replace defective Work, whether
result of poor workmanship, use of
defective or damaged products and whether
incorporated in Work or not, which has 
been identified by Departmental 
Representative as failing to conform to 
Contract Documents.

.2  Make good damages to new and existing
construction and finishes resulting from
removal or replacement of defective work.

-----------------------------END of SECTION-------------------------------
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1.1 Access .1 Provide and maintain adequate access to

1.2 Contractor's Site
Office

project site.

.2 If authorized to use existing roads or
structures for access to project site,
maintain such roads for duration of 
Contract and make good damage resulting 
from Contractor's use of roads.

.3 The contractor is to maintain full access
to the work site.  Should a court
injunction be required ordering a person
or group to refrain from impeding access 
to the site, such as a demonstration, 
picketing or union action, then obtaining 
the injunction and any associated costs 
will be considered incidental to this 
contract.  Any delays associated with such 
activity will be considered incidental to 
this contract.

.1 Not required.

.2 Keep on site a copy of contract documents,
all letters, orders, notices and other
communications as well as all other
materials as specified under Section 01 10
10

1.3 Storage Sheds .1 Contractor to make his own arrangements

1.4 Sanitary
Facilities

for on-site storage areas.

.2 Provide adequate weather tight sheds with
raised floors, for storage of materials,
tools and equipment which are subject to 
damage by weather.

.1 Provide sanitary facilities for work force
in accordance with governing regulations
and ordinances.

.2 Post notices and take such precautions as
required by local health authorities.

1.5 Parking .1 Contractor to make own arrangements to
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provide parking space for employees.

1.6 Power .1 Arrange, pay for and maintain temporary
electrical power supply in accordance with
governing regulations and ordinances.

.2 Install temporary facilities for power
such as poles, lines and cables to
approval of local electric utility.

1.7 Water Supply .1 Arrange, pay for and maintain temporary
water supply in accordance with governing
regulations and ordinances, as required.

1.8 Barricades .1 Provide and maintain sufficient
barricades, fencing, notices, warning
signs, light signals, etc. for the 
protection of adjoining property and to 
warn others and workers engaged on the job 
of the dangers caused by the work.

.2 Types and location of barricades, etc. to
be in accordance with local regulations
and to the satisfaction of Departmental 
Representative.

.3 The presence of such barricades, lights, 
etc. shall not relieve the Contractor of
the responsibility for any damages.

1.9 Security .1 Contractor to make his own arrangements

1.10 Site Signs and
Notices

for security of his equipment, materials,
damages resulting from fire and theft.

.1 Only Project Identification and
Consultant/ Contractor signboards and
notices for safety or instruction are
permitted on site.

.2 Format, location and quantity of site
signs and notices to be accepted by
Departmental Representative.

.3 Signs and notices for safety or
instruction to be in English and French



PSPC                               Section 01 51 00
Wharf Repairs
Bay St. Lawrence, Victoria County, NS
Project No. R.117914.001

1.11 Removal of
Temporary 
Facilities

Temporary Facilities       Page 3

languages, or commonly understood graphic 
symbols.

.1 Remove temporary facilities from site when
directed by Departmental Representative.

.2 If project is closed down for a period of
time, keep temporary facilities
operational until no longer required by 
Departmental Representative.

-----------------------------END of SECTION-------------------------------
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1.1 General .1 Use new material and equipment unless

1.2 Manufacturer’s
Instructions

otherwise specified.

.2 Submit following information for any or
all materials and products proposed for
supply within seven (7) days of request by 
Departmental Representative:
.1 name and address of manufacturer
.2 trade name, model and catalogue

number
.3 performance, descriptive and test

data
.4 manufacturer's installation or

application instructions
.5 evidence of arrangements to procure.

.3 Provide material and equipment of
specified design and quality, performing
to published ratings and for which
replacement parts are readily available.

.4 Use products of one manufacturer for
equipment or material of same type or
classification unless otherwise specified.

.1 Unless otherwise specified, comply with
manufacturer's latest printed instructions
for materials and installation methods.

.2 Notify Departmental Representative in
writing of any conflict between these 
specifications and manufacturer’s 
instructions. Departmental Representative 
will designate which document is to be 
followed.

1.3 Del.i1v ery and Storage .1 Deliver, store and maintain packaged
material and equipment with manufacturer's 
seal and labels intact.

.2 .2 Prevent damage, adulteration and soiling
of material and equipment during delivery, 
handling and storage.  Immediately remove 
rejected material and equipment from site.

.3 Store material and equipment in accordance
with supplier's instructions.
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1.4. 1 Conformance .1 When material or equipment is specified by
standard or performance specifications, 
upon request of Departmental 
Representative, obtain from manufacturer 
an independent testing laboratory report, 
stating that material or equipment meets 
or exceeds specified requirements.

1.5 Substitution .1 Proposals for substitution may be
submitted only after award of Contract. 
Such requests must include statements of 
respective costs of items originally 
specified and proposed substitutions.

.2 Proposals will be considered by 
Departmental Representative if:
.1 Products selected by tenderer from

those specified, are not available,
or

.2 Delivery date of products from those
specified would unduly delay
completion of Contract, or

.3 Alternative products to those
specified, which are brought to
attention of, and considered by
Departmental Representative as
equivalent to those specified and 
will result in a credit to Contract 
amount.

.3 Should proposed substitution be accepted
either in part or in whole, assume full
responsibility and costs when substitution
affects other work on project.  Pay for 
design or drawing changes required as 
result of substitution.

.4 Amounts of all credits arising from
approval of substitutions will be
determined by Departmental Representative
and Contract price will be reduced 
accordingly. No substitutions will be 
permitted without prior written approval 
of Departmental Representative.

.5 Departmental Representative reserves the
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right for acceptance or rejection of 
substitution of materials.

.1 Upon request, prove to the satisfaction of
Departmental Representative that the
construction equipment and plant are
adequate to manufacture, transport, place 
and finish work to quality and production 
rates specified.  If inadequate, replace 
or provide additional equipment or plant 
as directed.

.2 Maintain construction equipment and plant
in good operating order.

1.7 Damaged and Rejected .1 Immediately replace, repair or otherwise
Materials make good any material damaged, broken or

defaced during construction to the 
satisfaction of Departmental 
Representative.

.2 Remove rejected materials from site.

-----------------------------END of SECTION-------------------------------
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1.1 General .1 Conduct cleaning and disposal operations

1.2 Cleaning During
Construction

to comply with all applicable laws and
ordinances.

.2 Store volatile waste in covered metal
containers, and remove from premises at 
end of each working day.

.3 Prevent accumulation of waste which
create hazardous conditions.

.4 Provide adequate ventilation during use
of volatile or noxious substances.

.1 Maintain the work, at least on a daily
basis free from accumulations of waste
material and debris.

.2 Provide on-site containers for collection
of waste materials and debris.

.3 Remove all waste and debris from site.

1.3 Final Cleaning .1 In preparation for acceptance of the
project on an interim or final
certificate of completion perform final 
cleaning.

.2 Remove grease, dust, dirt, stains, and
other foreign materials from finished
surface.

.3  Remove all surplus materials, debris,
tools and equipment.

-----------------------------END of SECTION-------------------------------


