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1.1 Scope .1 The work covered under this contract
consists of the furnishing of all plant,
| abour, equi pnrent and nmaterial for wharf
repairs at Bay St. Lawence, Victoria
County, Nova Scotia, in strict accordance
wi th specifications and acconpanyi ng
drawi ngs and subject to all ternms and
conditions of contract.

1.2 Site Exam nation 21 Al'l parties tendering should visit the
site of the work prior to subm ssion of
tenders and make thensel ves thoroughly
acquainted with site conditions,
conditions of existing objects to be
renoved, tides, degree of exposure and al
i nformati on necessary for the proper
carrying out of the work covered by the
draw ngs and this Specification.

Subm ssion of Tender will be deened that
Contractor is conversant with site
condi ti ons.

.2 The Departnental Representative will give
no consi deration whatsoever to any claim
by the Contractor resulting fromfailure
to have nade all the necessary
i nvestigations prior to tendering.

1. 31 Docunents Required 1 Mai ntain at job site, one copy each of
fol | ow ng:

Contract draw ngs;
Speci fications;
Addenda,;
Revi ewed shop draw ngs/ subm ssi ons;
Change orders;
O her nodifications to Contract;
Field test reports;
Copy of approved work schedul e;
Heal th and Safety Pl an

0 Manufacturer’s installation and
application instructions; and

.11 Al applicable permts

P OoOO~NOOUOITAWNE

1.4 Wrk Schedul e and .1 Al'l work nmust be conpleted by June 30
Conpl eti on Dat es 2022.
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.2 Prepare and submt to the Departnental
Representative within five (5) days of
notification of Contract award, one copy
of the construction schedule in the form
of a bar chart showi ng the dates for
comrencenent and conpl eti on of each maj or
activity of the work, including the work
of subcontractors; dates for subm ssions,
review and return of shop draw ngs, etc.;
t he dates of Substantial and Final
Conpl etion. If the schedule as submtted
i s deened unacceptable in any way, submt
wi t hout delay a revised schedul e
satisfactory to the Departnenta
Representati ve.

.3 The Departnental Representative is to
notify the Contractor in witing of
acceptance of the Construction Schedul e.
Conply with the Construction Schedul e at
all times. |If, for any reason, the
Construction Schedule is not followed,

i mredi ately notify the Departnental
Representative of the change and subnit a
revi sed schedul e for acceptance. Upon
witten acceptance by the Departnental
Representative, this schedule will becone
t he Construction Schedul e.

.4 Whenever required, give further witten
particulars concerning this schedule. The
subm ssion to and acceptance by the
Departnental Representative of the
Contractor's Construction Schedul e or the
furnishing of details and particul ars
thereto will not relieve the Contractor of
any duties and responsibilities under the

Contract.
1.5 Measurenent .1 Notify Departnental Representative
Responsibilities sufficiently in advance of operations to

permt required neasurenents for paynent
pur poses.
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1.61 Contractor's Use .1 The Wharf will renmain operational during
of Site construction. The site is managed and

operated by the Harbour Authority of Bay
St. Lawence and all access and use of the
wharf and adj acent property nust receive
prior approval of the Harbour Authority.
Contractor to arrange and pay for these
requi renents. Contact information for
Har bour Authority is Jeani e Boner, Harbour
Aut hority of Bay St. Lawence. (902)383-
2212. Activity periods that will affect
the use of the wharf are as foll ows:

.1 Lobster fishery, Area 27: May 16
— July 15.

.2 Crab fishery, Area 19: To be
det er m ned.

.2 Co-operate with users of existing
facilities. Should interferences occur,
t ake directions from Departnental
Representati ve.

.3 Provide tenporary barriers and warni ng
signs in locations where work i s adjacent
to areas used by the general public and
ot hers.

i Do not unreasonably encunber site with
materi al s or equi pnent.

.5 Move stored products or equi pnent which
interfere wth operations of Departnental
Representative or other users.

. 6 otain and pay for use of additional
storage or work areas needed for
oper ati ons.

.7 Conmply with all regul ations and
authorities having jurisdiction over the
wor k, whether on |and or on water.

. 8 Ensure no damage occurs to existing
structures as a result of operations. Any
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1.7 Codes and St andar ds

1.8 Project Meetings

1.9 Setting Qut of Wbrk

said damage will be repaired at
Contractor's expense.

Performwork in accordance with Nationa
Bui | di ng Code of Canada (NBC) and any

ot her code of provincial or |ocal
application provided that in any case of
conflict or discrepancy, the nore
stringent requirenents wll apply.

Meet or exceed requirenents of specified
st andards, codes and referenced documents.
When a standard or code is outdated, the
| atest edition will supersede the

ref erenced date.

(bserve and enforce construction safety
nmeasur es by Canadi an Construction Safety
Code and Construction Safety Code of Nova
Scotia. In the event of conflict between
any provisions of above authorities the
nost stringent provision will apply.

Depart nental Representative will arrange
proj ect neetings and assune responsibility
for setting times and recordi ng and

di stributing m nutes.

Do all detail surveys necessary for the
wor k, including |ocating and mai ntai ni ng
wor ki ng points, and establishing |ines and
el evations. Performall |ayout work, and
carefully preserve benchmarks, reference
poi nts and st akes.

Provi de such masts, scaffolds, batter
boards, lines, straight edges, tenplates
and ot her devices as may be necessary to
facilitate | ayout, construction and

i nspection of the work. Wenever
necessary, suspend work for such
reasonable tine as nmay be necessary to
permt the Departnental Representative to
check or inspect any portion of the Wrk.
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The Contractor will not be all owed any
extra conpensation or tinme for conpletion
because of this suspension of work.

.3 El evations for the various grades and
features of the specified works to be
referenced and properly related to a
benchmark, which will be approved by the
Departnmental Representative.

.4 Verify all grades, lines, |evels, and
di mensi ons shown on the draw ngs and
report any errors or inconsistencies to
t he Departnental Representative before
commenci ng work. Provide and maintain
well -built batterboards at all points to
facilitate the progress of the work.
Establish all other grades, lines, |evels
required to facilitate the work.

1.10 Existing Services .1 Where work invol ves breaking into or
connecting to existing services, carry out
work at tines directed by governing
authorities, wth m nimum of disturbance
to pedestrian and vehicular traffic.

.2 Bef ore comenci ng work, establish | ocation
and extent of service lines in area of
wor k and notify Departnental
Representati ve of findings.

.3 Submit schedul e to and obtain acceptance
from Departnental Representative for any
shut -down or closure of active service or
facility. Adhere to approved schedul e and
provi de notice to affected parti es.

i Wher e unknown services are encountered,
i mredi at el y advi se Depart nent al
Representative and confirmfindings in
writing.

1.11 Contract Docunents .1 Contract Draw ngs:
.1 The drawings for the Wrk consist of
all drawings listed in these "Pl ans
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.2

And Specifications" and any additiona
drawi ngs issued at a later date by the
Depart nent al Representati ve.

Depart nental Representative nay
furni sh additional drawi ngs to assi st
i n proper execution of work. These
drawi ngs will be issued for
clarification only. Such draw ngs

wi || have same neani ng and intent as
if they were included wth plans
referred to in Contract Docunents.
The draw ngs indicate the extent and
general dinmensions of the work. Make
all necessary neasurenments to ensure
that the result of the work is in
accordance with the intent.

Verify all existing conditions in
field prior to proceeding w th work.

Contract Specifications:

21

The general requirenents and technical
specifications are witten solely for
the General Contractor. They are
organi zed into the NVS format of
separate divisions and sections.
Specification | anguage is of the
"Short Formtype' for exanple, where
the word "provide" occurs, interpret
it to mean "the Contractor shall
furnish all |abour, material and

equi pnent necessary to conplete the
wor k" .

Thi s Specification and acconpanyi ng
drawi ngs are intended to describe and
provide for a finished project. They
are intended to be conplenentary, and
what is called for by either will be
as binding as if called for by both.
The Contractor shall understand that
the work herein described will be
conplete in every detail,
notw t hstandi ng that every item
necessarily involved is not
particularly nentioned, and Contractor
will be held to provide all | abour,
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mat eri al s and equi pnent necessary for
the entire conpletion of the work and
wi Il not avail hinself/herself of any
errors or om ssions.

1.12 Permts and .1 PSPC will obtain all federal and
Regul ati ons provincial permits required for the in-
wat er and site worKks.

.2 Conmply with all by-1aws, ordinances and
regul ations of all authorities having
jurisdiction.

.3 Apply, secure and pay for any other
applicable permts (e.g. nunicipal, NSPI
etc.) required to conplete the work
according the Plans and these
Speci fications.

1. 13 Record of .1 As work progresses, mmintain accurate
Construction records to show all deviations fromthe

contract drawi ngs, with particul ar
reference to work which will be conceal ed.
Prior to the inspection of the work for
t he i ssuance of the Final Certificate of
Conpl etion, provide the Departnental
Representative with one set of white
prints of the drawings with all deviations
shown neatly thereon and an el ectronic
version in format acceptable to the
Depart nment al Representati ve.

1.14 Paynent .1 Payment for all work under this contract
to be according to the Contract.

.2 No separate paynent will be made for work
speci fied under any sections of
Speci fication under Division 0l1l. The cost
of this work is to be considered as
overhead and to be included in the unit
prices of the Contract.

.3 .3 Di mrensi onal changes as directed by the
Departnental Representative to suit
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1

1

1

1

1

15

16

17

18

19

Mai nt enance of
Shi ppi ng

Cooperation and
Assi st ance

Dat um

Contractor's
Representative

Wor ker s
Conpensati on

existing conditions, but not resulting in
additional work or nmaterials, wll not be
considered as extra to the Contract.

Liaise with the |l ocal Harbour Authority
officials to coordinate activities such
that any interference is mnimzed.

Co-operate with Departnenta
Representative and other officials on
i nspection of work.

Provi de assi stance when request ed.

Provide small notor boat wth operator for
Depart nent al Representative's use when
request ed.

The datumreferred to in this
Specification is Chart Datum Chart Datum
is, by International Agreenment a plane
bel ow which the tide will seldomfall. The
Canadi an Hydr ogr aphi c Service has adopted
t he plane of the | owest normal tide
(L.N.T.) as Chart Datum As the rise,
fall, and range of tides varies daily, the
Canadi an Tide and Current Tabl es, as

i ssued by the Canadi an Hydrographic
Service, should be consulted for tida
predi ctions and other tidal information
relating to the work

Continuously maintain on the site an
aut hori zed representative to whom
comruni cati on may be addressed and who
will be conpetent to speak for the
Contractor in discussing work nethods.

Contractor and all sub-contractors nust be
regi stered under the Workers Conpensati on
Act and provi de evidence of good standi ng.

At conpl etion of Contract and before final
paynment is nade, the Contractor wll
present to the Departnental Representative
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a Letter of Certification fromthe Wrkers
Conpensati on Board, show ng that al

requi red assessnents are paid in
connection with all trades.

1. 20 Laws, Standards .1 Comply with all |aws and standards
Taxes and Fees governing all or any part of the work, pay

all applicable taxes and pay for all
permts and certificates required in
respect of the execution of the work.
Where vari ances exi st between the
requi renments of agencies governing all or
any part of the work, the nost restrictive
wi Il govern, but in no instance will the
st andards established by the draw ngs and
this Specification, which exceed such
requi renents, be reduced.

1.21 Protection and .1 Take appropriate neasures to protect
Repai r exiting infrastructure and services.

.2 Do not operate steel-tracked equi pnment on
concrete surfaces w thout suitable
protection.

.3 Repai r any danage resulting from
operations under this contract.

1.22 Location of Equipnent .1 Location of equipnment, fixtures or any
and Fi xtures appurtenances indicated are to be
consi dered approxi mat e.

1. 23 I nspection and .1 The Departnental Representative nmay enpl oy
Testi ng an I nspector and/or Testing Conpany to

ensure work conforns with contract.

1. 24 Disposal of Debris 21 Debris, including construction materials
not incorporated in the work, oil products
and contai ners, and other materials of
this nature shall not be stored on site
and nmust be i medi ately di sposed of in
suitable locations off site. This includes
costs of disposing of contam nated
materials such as creosote treated tinber.
Di sposal is the responsibility of the
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1.25 Relics and
Antiquities

1. 26 Tenporary

Navi gati onal Buoys

htt p:

Cont ract or.

Material fromthe work will not be
permtted to go adrift or otherw se becone
a menace to navigation.

Protect relics, antiquities, itens of

hi storical or scientific interest such as
cornerstones and contents, conmenorative
pl aques, inscribed tablets, and simlar
obj ects found during course of work.

G ve imedi ate notice to Departnenta
Representative and await witten

I nstructions before proceeding with work
in this area.

Relics, antiquities and itens of
historical or scientific interest
Her Majesty's property.

remai n

The Contractor is to naintain tenporary
buoys as required to mark any obstructions
as construction proceeds. Al buoys are to
nmeet the requirenents of Canadi an Coast
GQuard Standard TP968 and be equi pped with
radar reflectors.

/I www. ccg-gcc. gc. ca/ foli os/ 00020/ docs/ Canad
I anAi dsNavi gat i onSyst en2011-eng. pdf

The Contractor shal
installation with the | ocal
Aut hority.

coordi nate the buoy
Har bour

The Contractor is responsible for al
costs associated wth the supply,
installation and renoval of all tenporary
navi gati onal buoys.
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Part 1 - GENERAL

1.1 Description of Wrk .1 The work under this Contract involves
repairs to the existing “T-shaped” Bay St.
Lawr ence Wharf structure in Bay St.
Law ence, Victoria County, NS

.2 The Bay St. Lawence Wharf facility shal
remai n operational to the public and
har bour users for the duration of the Wrk
with the exception of the specific Wrk
Site(s) delineated by the contractor
t hroughout the duration of the Wirk. The
Contractor shall undertake denolition and
rei nstatenent work in phases.
1. For transverse wal es and cross
braci ng, the contractor will be
limted to the denolition of four (4)
consecutive pile bents prior to
rei nstatenent of new tinber nenbers.
2. For | ongitudi nal wal es, sheathing,
fenders, tires and | adders, the
Contractor will be limted to the
denolition of six(6) consecutive pile
bents al ong one (1) wharf face prior
to reinstatenent of new tinber nenbers
and existing tires.

.3 In general, the work under this contract

i ncludes but will not necessarily be

limted to:

21 Mobi |'i zati on and denobili zati on.

.2 Sel ect denolition and renoval of
menbers/ materials of the existing
wharf structure, disposal of existing
menbers/ materials and sal vagi ng and
reinstalling rubber tire fenders.

.3 Supply and installation of new tinber
wal es, cross bracing, fenders,
sheat hi ng, | adders, and tinber fender
pi | es.

.4 Al other ancillaries, incidentals and
wor k necessary to conplete the project
as required, indicated and intended.
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Part 2 - PRQJECT MEASUREMENT

2.1 Ceneral .1 This section details the measurenent nethod
to be used for paynent purposes. |ncidental
itenms covered in the various sections of
the Specification are to be included in the
pricing of each pay item as applicable.

2.2 Measurenent for .1 Mobi | i zati on and Denobilization: Al work
Paynment associated with the nobilization and
denpbilization to the site will not be
nmeasured but paid Lunp Sum Include in

this item the cost to deliver materials
and equi pnent to the site and to carry out
all conponents of the work as per the Plans
and t hese Specifications.

.2 Sitework, Denolition and Renoval s:
Sitework, denolition and renovals w Il not
be neasured but paid Lunp Sum Sitework,
denolition and renoval s shall include but
is not limted to:

.1 Renoval and di sposal of existing
tinmbers on the structure as noted on
t he Pl ans.

.2 Di sposal off-site of tinber and
materials (including tinbers treated
Wi th creosote or other preservatives
and all other debris) at a facility
approved by the Nova Scotia Depart nent
of Environnment and Cinmate Change.

.3 Rermoval and re-installation of tire
fenders conplete with new chain and
associ ated hardware. Include in this
itemthe fabrication, supply and
installation of bolts, shackles, bolt
sl eeves, nuts, washers, etc., that
w |l not be nmeasured but shall be
considered incidental to this work.

.4 Al other incidentals and work
necessary to conplete the project as
required, indicated and intended and
not included as a unit price itemor
el sewhere.
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.3

.4

Supply and Installation of D nension

Ti nber :

.1

Treated di nension tinmber for wales,
cross bracing, sheathing and fenders
shall be nmeasured for paynent by the
cubic nmetre (). Calcul ations shal
be based on the nom nal tinber

di mensi ons indi cated on the draw ngs
and incorporated into the new Wrk.
Include in this itemthe fabrication
supply and installation of bolts,
hardware, bolt sl eeves, nuts, washers,
etc., that will not be neasured but
shal | be considered incidental to this
wor K.

Fabricate, Supply and Installation of

Treated Ti mber Ladders:

.1

Fabrication, supply and installation
of treated tinber |adders, including
steel rungs and vertical steel
hol df asts shall be nmeasured for
paynment per each unit incorporated
into the new Work. Include in this
itemthe fabrication, supply and
installation of rungs, hol dfasts,
bolts, hardware, bolt sleeves, nuts,
washers, etc., that wll not be
nmeasured but shall be consi dered
incidental to this work.

.5 Supply and Installation of Tinber Fender

Pil es:

21

Ti mber fender piles shall be measured
for paynment by each unit incorporated
into the work. Include in this item
the fabrication, supply, and
installation of bolts, hardware,
driving shoes, nuts, washers, etc.,
that will not be neasured but shall be
considered incidental to this work.
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1.1 Ceneral .1 Submt to Departnental Representative for
review submttals listed, including shop
draw ngs, sanples, certificates and ot her
data, as specified in other sections of
t hese Specifications.

.2 Submit with pronptness and in orderly
sequence so as to allow for Departnental
Representative s review and not cause
delay in Work. Failure to submt in anple
time will not be considered sufficient
reason for an extension of Contract tine
and no claimfor extension by reason of
such default will be allowed.

.3 Do not proceed with work until relevant
subm ssions are reviewed by Departnenta
Representati ve.

i Present shop draw ngs, product data,
sanpl es and nock-ups in SI Metric units.
Where itens or information is not produced
in SI Metric units, provide converted
val ues.

.5 Revi ew subm ttals prior to subm ssion to
Departnental Representative. Ensure during
review that necessary requirenents have
been determ ned and verified, required
field neasurenents or data have been
taken, and that each subm ttal has been
checked and coordinated with requirenents
of Work and Contract Docunents.

.1 Subm ttals not stanped, signed, dated
and identified as to specific project
will be returned unexam ned by
Depart ment al Representative and
consi dered rejected.

. 6 Notify Departnental Representative, in
witing at tinme of subm ssion, identifying
devi ations fromrequirenents of Contract
Docunents stating reasons for deviations.
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.10

.11

.12

1.2 Shop Draw ngs .1

Verify field nmeasurenents and affected
adj acent work and coordi nate.

Contractor’s responsibility for errors and
om ssions in submssion is not relieved by
Departmental Representative's review of
submittals.

Contractor’s responsibility for deviations
I n subm ssion fromrequirenents of
Contract Documents is not relieved by
Departnental Representative’'s review.

Subm ttal format: paper originals, or
alternatively clear and fully legible
phot ocopi es of originals. Facsinmles are
not acceptabl e, except in special

ci rcunst ances pre-approved by Depart nent al
Representative. Poorly printed non-Iegible
phot ocopies or facsimles will not be
accept ed.

Make changes or revision to subm ssions
whi ch Departnental Representative may
require, consistent with Contract
Docunents and resubmt as directed by
Depart ment al Representative. Wen

resubm tting, notify Departnental
Representative in witing of any revisions
ot her than those request ed.

Keep one revi ewed copy of each submttal
docunment on site for duration of Work.

Drawi ngs to be originals prepared by
Contractor, Subcontractor, Supplier or
Distributor, which illustrate appropriate
portion of work; show ng fabrication,

| ayout, setting or erection details as
specified in appropriate Sections.

Identify details by reference to sheet and
detail nunmbers shown on Contract Draw ngs.

Maxi mum sheet size 860 X 1120 mm
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1.3 Product Data

1.4 Sanpl es

1.5 M scell aneous Data

1.6 Coordination of
Subm ssi ons

Certain Specification Sections specify
that manufacturer's standard schematic
drawi ngs, catal ogue sheets, diagrans
schedul es, performance charts,
illustrations and ot her standard
descriptive data will be accepted in lieu
of shop draw ngs.

Submt sanples in sizes and quantities
speci fi ed.

Construct field sanples and nock-ups at
| ocations acceptable to Departnental
Representati ve.

Accepted sanples will becone standards of
wor kmanshi p and materi al agai nst which,
installed work will be checked on project.

Provide certificates, nethodol ogies,
designs and test results as required.

Revi ew shop draw ngs, product data,
sanpl es and m scel |l aneous data prior to
submi ssi on.

Verify:

.1 Field Measurenents;

.2 Field Construction Criteria; and
.3 Catal ogue nunbers and simlar data.

Coordi nate each subm ssion with

requi renents of work and Contract
docunents. Individual subm ssions wll
not be reviewed until all related
information is avail abl e.

Contractor's responsibility for errors and
om ssions in submssion is not relieved by
Department al Representative's review of
submi ssi ons.

Contractor's responsibility for deviations
i n subm ssion fromrequirenents in
Contract documents is not relieved by
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Departnental Representative's review of
subm ssi on, unless Departnental
Representative gives witten acceptance of
speci fied devi ations.

.6 Notify Departnental Representative, in
witing at tine of subm ssion, of
deviations fromrequirenents of Contract
docunents stating reasons for deviations.

.7 After Departnental Representative's
review, distribute copies.

1.7 Subm ssion .1 Schedul e submi ssions at | east fourteen
Requi renent s (14) days before dates revi ewed
subm ssions will be needed.

.2 Subm t nunber of copies of shop draw ngs,
product data which Contractor requires for
distribution, plus 2 copies which will be
retai ned by Departnental Representative.

.3 Acconpany subm ssions with transmttal

|l etter, in duplicate, containing:

.1 Date.

.2 Project title and nunber.

.3 Contractor's nanme and address.

4 ldentification and quantity of each
shop drawi ng, product data and sanpl e
subm tt ed.

.5 O her pertinent data.

.4 Subm ssi ons shall include:
.1 Date and revision dates.
.2 Project title and nunber.
.3 Name and address of:
1 Contract or
.2 Sub- Cont ract or
.3 Suppl i er
.4 Manuf act ur er
.5 Separate detail er when pertinent
4 .4 I dentification of product or
mat eri al .
.5 .5 Rel ati on to adjacent structure or
mat eri al s.
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. 6 . 6 Field dinmensions, clearly identified
as such.
T T Speci fication Section Nunber.
. 8 . 8 Appl i cabl e standards, such as CSA or
CGSB nunbers.
.9 .9 A Contractor's stanp, initialled or

signed, certifying revi ew of

subm ssion, verification of field
nmeasur enents and conpliance with
Contract docunents.

1.8 Shop Draw ngs .1 The review of shop drawi ngs by PSPC or its
Revi ew aut hori zed consultant is for the sole

pur pose of ascertaining conformance with
t he general concept. This review shall not
mean that PSPC approves the detail design
I nherent in the shop draw ngs,
responsibility for which shall remain with
the Contractor submtting sane, and such
review shall not relieve the Contractor of
responsibility for errors or omissions in
the shop drawi ngs or of responsibility for
nmeeting all requirenents of the
construction and contract docunents.
Wthout restricting the generality of the
foregoing, the Contractor is responsible
for dinensions to be confirmed and
correlated at the job site, for
I nformation that pertains solely to
fabrication processes or to techni ques of
construction and installation and for
coordi nation of the work of all sub-
trades.

1.9 QOher Reviews .1 As for shop draw ngs above, other reviews
are for the sole purpose of ascertaining
conformance with the general concept.
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1.1 Related Wirk .1

1.2 Definitions .1

1.3 Submttals .1

Section 01 36 20 — Special Procedures on
Fire Safety Requirenents

Section 01 36 40 — Special Procedures on
Lockout Requirenents

COSH: Canada Qccupational Health and Safety
Regul ati ons nade under Part Il of the Canada
Labour Code.

Conpet ent Person: neans a person who is:

.1 Qualified by virtue of personal
know edge, training and experience to
perform assi gned work in a manner that
W Il ensure the health and safety of
persons in the workplace, and;

.2 Know edgeabl e about the provisions of
occupational health and safety statutes
and regul ations that apply to the Wrk
and;

.3 Knowl edgeabl e about potential or actual
danger to health or safety associ ated
with the Work.

Medical Aid Injury: any mnor injury for

whi ch nedi cal treatnent was provided and the
cost of which is covered by Wrkers'
Conpensation Board of the province in which
the injury was incurred.

PPE. Personal Protective Equi pnment

Wrk Site: where used in this section shal
nmean areas, |ocated at the prem ses where
Wrk is undertaken, used by Contractor to
performall of the activities associated
wi th the performance of the Wrk.

Make submittals in accordance with Section
01 33 00.

Submt site-specific Health and Safety Pl an
prior to commencenent of Work.
.1 Submt within five (5) work days of
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notification of Bid Acceptance. Provide
2 copi es.

.2 Departnental Representative will review
Health and Safety Plan and provide
conment s.

.3 Revise the Plan as appropriate and
resubmt within five (5) work days
after recei pt of comrents.

.4 Departnental Representative's review
and comments made of the Plan shall not
be construed as an endorsenent,
approval or inplied warranty of any
ki nd by Canada and does not reduce
Contractor's overall responsibility for
Occupational Health and Safety of the
Wor k.

.5 Submt revisions and updates made to
the Plan during the course of Wrk.

.3 Submt nane of designated Health and Safety
Site Representative and support
docunent ation specified in the Safety Pl an.

.4 Submt conpliance certificates and other
perm ts obtained.

.5 Submt copy of Letter in Good Standing from
Provi nci al Wrkers Conpensati on or ot her
departnent of |abour organization.

.1 Submt update of Letter of Good
St andi ng whenever expiration date
occurs during the period of Wrk.

.6 Submt copies of reports or directions
| ssued by federal, provincial and
territorial health and safety inspectors.

.7 Submt copies of incident reports.

.8 Submt WHM S MSDS - Material Safety Data
Sheet s.
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1.4 Conpliance .1
Requi renent s

Conmply with Cccupational Health and Safety
Act for Province of Nova Scotia, and
Regul ati ons nmade pursuant to the Act.

Comply with Canada Labour Code - Part |

(entitled Cccupational Health and Safety)

and the Canada Cccupational Health and

Saf ety Regul ations (COSH) as well as any

ot her regqgul ati ons nmade pursuant.

.1 The Canada Labour Code can be vi ewed
at: http://laws-lois.justice.gc.caleng/

.2 COSH can be viewed at: http://laws-
| oi s.justice.gc.cal eng/regul ati ons/ SOR-
86- 304/ i ndex. ht m

.3 A copy may be obtained at: Canadi an
Government Publ i shing Public Wrks &
Governnment Services Canada Ot awa,
Ontari o, K1A 0S9 Tel: (819) 956-4800
(1-800-635-7943) Publication No. L31-
85/ 2000 E or F)

Treasury Board of Canada Secretariat (TBS)
.1 Treasury Board, Fire Protection
Standard April 1, 2010
wWww. t bs-sct. gc. cal/ pol / doc- eng. aspx?i d
=17316&sect i on=t ext

Canadi an St andards Associ ation (CSA):

.1 CSA S350-ML980 (R2003), Code of
Practice for Safety in Denolition of
Structures.

(bserve construction safety neasures of:
.1 Part 8 of National Building Code
.2 Minicipal by-laws and ordi nances.

In case of conflict or discrepancy between
above specified requirenents, the nore
stringent shall apply.

Mai nt ai n Wor kers Conpensati on Coverage in
good standing for duration of Contract.
Provi de proof of clearance through

subm ssion of Letter in Good Standing.
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.8 Medical Surveillance: Where prescribed by
| egi sl ati on or regulation, obtain and
mai nt ai n wor ker nedi cal surveill ance
docunent ati on

1.5 Responsibility .1 Contractor shall be responsible for health
and safety of persons and safety of
property on site and for protection of

ot her enpl oyees and general public
circulating adjacent to work operations to
extent that they nay be affected by conduct
of Work.

.2 Conply with and enforce conpliance by al
wor kers, sub-contractors and ot her persons
granted access to Woirk Site with safety
requi renents of Contract Docunents,
applicable federal, provincial, and | ocal
by-1 aws, regul ati ons, and ordi nances, and
wWith site-specific Health and Safety Pl an.

1.6 Site Control and .1 The facility shall remain operational to the
Access public and harbour users for the duration of
the Work with the exception of the specific
Wrk Site(s) delineated by the contractor
t hroughout the duration of the Wrk.

.2 Control the Wrk and entry points to Wrk

Site. Approve and grant access only to

wor kers and authorized persons. |mediately

stop and renove non-aut horized persons.

.1 Departnental Representative wll
provi de names of those persons
aut hori zed by Depart nent al
Representative to enter onto Wrk Site
and wi |l ensure that such authorized
persons have the required know edge and
training on Health and Safety pertinent
to their reason for being at the site,
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however, Contractor remnai ns responsible
for the health and safety of authorized
persons while at the Wrk Site.

.3 Ilsolate Wirk Site fromother areas of the
prem ses by use of appropriate neans.

.1 FErect fences, hoarding, barricades and
tenporary lighting as required to
effectively delineate the Wrk Site,
stop non-authorized entry, and to
protect pedestrians and vehicul ar
traffic around and adjacent to the Wrk
and create a safe environnent.

.2 Post signage at entry points and ot her
strategic | ocations indicating
restricted access and conditions for
access.

.3 Use professionally nade signs with
bi I i ngual nmessage in the 2 official
| anguages or international known
gr aphi ¢ synbol s.

.4 Provide safety orientation session to
persons granted access to Wirk Site. Advise
of hazards and safety rules to be observed
while on site.

.5 Ensure persons granted site access wear
appropriate PPE. Supply PPE to inspection
authorities who require access to conduct
tests or performinspections.

.6 Secure Wrk Site against entry when inactive
or unoccupi ed and to protect persons agai nst
har m

1.7 Protection .1 Carry out work placing enphasis on health
and safety of public, wharf users, site
personnel and protection of the environnent.

.2 G ve precedence to safety and heal th of
persons and protection of environnent over
cost and schedul e consi derations for Wrk.
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.3

1.8 Filing of Notice .1

1.9 Permts .1

1.10 Hazard Assessnents .1

Provide tenporary facilities for protection
and safe passage of wharf users, public
pedestrians and vehicular traffic around and
adj acent to work site.

Shoul d unforeseen or peculiar safety-rel ated
hazard or condition becone evident during
performance of Wrk, imediately take
neasures to rectify situation and prevent
damage or harm Advise Departnenta
Representative verbally and in witing.

File Notice of Project with pertinent
provi ncial health and safety authorities
prior to beginning of Wrk.

Upon request, Departnental Representative
wi Il provide nanme and mailing address of
provinci al departnment to whomthe Notice of
Proj ect must be sent.

otai n applicable permts, |icenses and
conpliance certificates at appropriate tines
and frequency as stipulated by Authorities
havi ng jurisdiction.

Post permts, |icenses and conpliance
certificates at Wirk Site.

Where a particular permt or conpliance
certificate cannot be obtained, notify
Departmental Representative in witing and
obtain approval to proceed before carrying
out applicable portion of work.

Performsite-specific health and safety
hazard assessnent of the Wrk and its site.

Carry out initial assessnent prior to start
of Work with further assessnents as needed
during progress of Wrk.
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.3

.4

.5

1.11 Project/Site .1
Condi ti ons

.2

On- goi ng hazard assessnents perforned
during the progress of work identifying new
or potential health risks and safety
hazards not previously known. At a m ni num
hazard assessnents shall be carried out
when:

.1 New sub-trade work, new
subcontractor(s) or new workers arrive
at the site to conmence another portion
of the work.

.2 The scope of work has been changed by
Change O der.

.3 Potential hazard or weakness in current
health and safety practices are
identified by Departnental
Representative or by an authorized
safety representative.

Hazard assessnents to be project and site

specific and based on review of the Contract

Docunents, site conditions and weat her

conditions. Record results and address in

Health and Safety Pl an.

Each hazard assessnent shall be made in
writing. Keep docunentation on site for
entire duration of the Wrk.

There are no known hazardous or controll ed
products stored on site.

The following are known or potenti al

project-related safety hazards at site:

.1 Overhead and underground electrical
i nes;

Adver se weat her
Heavy equi pnent operation and stability

.2 Working over water;

.3 Working under water;
.4 Vehicle traffic;

.5 Pedestrian traffic;

.6 Vessel traffic;

.5 Slip and fall hazards;
.6 Debris;

.7 Noi se;

. 8

.9
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.3 Include above itens in the hazard assessnent
of the Wrk Site.

.4 Above itens shall not be construed as being
conpl ete and inclusive of potential health
and safety hazards encountered as a result
of Contractor's operations during the course
of work.

1.12 Meetings .1 Attend pre-construction health and safety
nmeeti ng, convened and chaired by
Department al Representative, prior to
conmencenent of Work, at tine, date and
| ocati on determ ned by Departnental
Representative. Ensure attendance of:

.1 Superintendent of Work

.2 Designated Health & Safety Site
Representati ve

.3 Subcontractors

.2 Provide site safety orientation session to
all workers and other authorized persons
prior to granting them access to work site.
Brief persons on site conditions and on the
mninmumsite safety rules in force at site.

.3 Conduct regularly schedul ed tool box and
safety neetings during the Work in
conformance with Cccupational Health and
Saf ety regul ati ons.

.4 Keep workers infornmed of anticipated
hazards, on safety practices and procedures
to be followed and of other pertinent
safety information related to:

.1 Progress of Wrk.
.2 New sub-trades arriving on site.
.3 Changes in site and project conditions.

.5 Keep docunents on site.

1.13 Health and Safety .1 Prior to commencenent of Work, devel op

Pl an

witten Health and Safety Plan specific to
the Work. Inplenent, maintain, and enforce
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Plan for entire duration of Wrk and unti

final

denobilization fromsite.

.2 Health and Safety Plan shall include the
fol |l owi ng conponents:

21

Part 1: - List of individual health

ri sks and safety hazards identified by
hazard assessnent (s).

Part 2: - List of specific neasures to
control or mtigate each hazard and
risk identified in Part 1 of Plan.
Descri be the engineering controls, safe
job procedures, and safe work practices
and personal protective equipnment to be
i npl emrented and fol | owed when
perform ng work related to each
identified hazard or ri sk.

Part 3: - Energency Measures and
Comuni cation Plan and Procedures as
fol | ows:

Enmer gency Measures:

.1 On site operational procedures,

evacuati on neasures and energency
response to be inplenented in the
event of an occurrence of an

acci dent or incident.

.2 Evacuation Plan: site plan |ayouts

showi ng escape routes, narshalling
areas and nuster stations. Details
on alarmnotification nethods, fire
drills, location of fire-fighting
equi pnent and ot her rel ated dat a.
Har noni ze Plan with facility's

Emer gency Response and Evacuati on
Pl an. Departnental Representative

will provide pertinent data
i ncluding facility managenent
cont act s.

Communi cati on Pl an and Procedures

.1 Nane, duties and responsibilities of

persons designated as Emergency
Warden(s) and deputi es.

.2 Energency Contacts: nanme and
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t el ephone nunber of officials from

.1 Ceneral Contractor and
subcontractors.

.2 Pertinent federal and provincial
Departnents and Authorities
havi ng jurisdiction.

.3 Local energency resource
or gani zat i ons.

Nane of Contractor's designated

Health & Safety Site Representative

and informati on show ng proof of

hi s/ her conpetence and reporting

relationship in Contractor's

conpany.

Nanes, conpetence and reporting

rel ati onship of other supervisory

personnel used in the Wrk for

occupational health and safety

pur poses.

Procedures for sharing of work-

rel ated safety information to

wor kers and subcontractors,

i ncl udi ng enmergency and evacuati on

neasur es.

Li st of critical construction

activities to be comunicated with

the Facility Manager and desi gnated

Har bour Authority representative(s)

whi ch could affect facility and user

operations, or pose a risk to the
health and safety of their enpl oyees
and to the general public.

.3 Prepare Health and Safety Plan in a
three columm format, addressing the
three parts specified above, as foll ows:

Col um 1 Col um 2 Col um 3
I dentified Contr ol Emer gency
Hazar d Measur es Measur es and
| mpl enent ed Conmuni cat i on
Pr ocedur es

.4 Devel op Health and Safety Plan in
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1.14 Safety Supervision

col |l aboration with all Subcontractors.
Address all work and activities of
Subcontractors as they arrive on site.
| medi atel y update Pl an and submit to
Depart ment al Representati ve.

| mpl enent, maintain and enforce conpliance
with requirenents of the Health and Safety
Plan until final conpletion of work and
denobi lization fromsite.

As wor k progresses, review and update Pl an
addressing additional health risks and
safety hazards identified by on-going
hazard assessnents.

Submit revised versions of Plan to
Departnental Representative.

Post a typed witten copy, including al
updates, of the Health and Safety Plan in a
comon visible location at work site.

Subm ssion of the Health and Safety Pl an,
and updates, to the Departnental
Representative is for review and i nformation
pur poses only. |Its subm ssion shall not be
construed to inply approval by Departnental
Representative, be interpreted as a warranty
of being conplete, accurate or |egislative
conpliant and shall not relieve the
Contractor of legal obligations for the
provi sion of Health and Safety on the
construction project..

Enpl oy Health and Safety Site Representative
responsi ble for daily supervision of health
and safety of the Wrk.

Health and Safety Site Representative nay be
t he Superintendent of the W rk or other
person desi gnated by Contractor and shall be
assigned the responsibility and authority
to:
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1. 15 Training

1

| mpl erent, nonitor and enforce daily
conpliance with health and safety

requi renents of the Wrk.

Monitor and enforce Contractor's site-
specific Health and Safety Pl an.

Conduct site safety orientation session
to persons granted access to Wrk Site.
Ensure that persons allowed site access
are know edgeabl e and trained in health
and safety pertinent to their
activities at the site or are escorted
by a conpetent person while on the Wrk
Site.

Stop the Wrk as deened necessary for
reasons of health and safety.

Health & Safety Site Representative nust:

.1

.2

.3

Al

Be qualified and conpetent person in
occupational health and safety.

Have site-rel ated worki ng experience
specific to activities of the Wrk.
Be on Work Site at all tinmes during
execution of the Wrk.

supervi sory personnel assigned to the

Wrk shall al so be conpetent persons.

| nspections:

.1

Conduct regul arly schedul ed safety

i nspections of the Wrk on a m ni num
bi -weekly basis. Record deficiencies
and renedi al action taken. Follow up
and ensure corrective neasures are

t aken.

Cooperate with facility's Cccupati ona

Heal th and Safety representative, should one
be designated by Departnenta

Representati ve.

Keep i nspection reports and supervi sion
rel ated docunentation on site.

Use only skilled workers on Wirk Site who
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are effectively trained in occupational
health and safety procedures and practices
pertinent to their assigned task.

.2 Maintain enployee records and evi dence of
training received. Make data available to
Depart nental Representative upon request.

.3 When unforeseen or peculiar safety-rel ated
hazard, or condition occur during
per formance of Work, follow procedures in
pl ace for Enployee's Right to Refuse Wirk in
accordance with Acts and Regul ati ons of
Province having jurisdiction and advi se
Departnental Representative verbally and in

witing.
1.16 Mnimnum Site .1 Notw thstanding requirenent to abide by
Safety Rul es federal and provincial health and safety

regul ations; ensure the follow ng m ni mum

safety rul es are obeyed by persons granted

access to Wrk Site:

.1 Wear appropriate PPE pertinent to the
Work or assigned task; mnimm being
hard hat, safety footwear, safety
gl asses and hearing protection.

.2 Imediately report unsafe condition at
site, near-mss accident, injury and
damage.

.3 Miintain site and storage areas in a
tidy condition free of hazards causing
injury.

.4 (Cbey warning signs and safety tags.

.2 The follow ng actions or conduct by
Contractor, workers and Subcontractors
shal | be consi dered as non-confornance with
the health and safety requirenments of the
contract for which a Non-Conpliance
Notification will be issued to the General
Contractor by the Departnental
Representati ve:

.1 Failure to followthe mninmnumsite
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1.17 Correction of
Non- Conpl i ance

safety rul es specified above.

.2 Negligence resulting in serious injury
or major property damage.

.3 Deliberate non-conpliance with Federal
and Provincial Acts and Regul ations.

.4 Falsification of information in
Workers’ Conpensation Reports, safety
reports or other health and safety
rel ated documents submitted to
Departnental Representative or to
Aut hority Having Jurisdiction.

.5 Possession of firearns on site.

.6 Possession of non-prescriptive illegal
drugs or al cohol .

.7 Action, or lack thereof, resulting in
the i ssuance of warnings, fines or stop
work orders from an Authority Having
Juri sdiction.

.8 Violation of other specified health and
safety rules and requirenents as
determ ned by the Departnental
Representati ve.

The final decision as to what constitutes
safety violation or non-conpliance issue
will be nmade by Depart nental
Representati ve.

Brief workers on site safety rules and on
the disciplinary neasures to be taken for
violation or non-conpliance of such rules.
Post such information on site.

| medi atel y address health and safety non-
conpliance issues identified by authority
havi ng jurisdiction or by Departnental
Represent ati ve.

Provi de Departnental Representative with
witten report of action taken to correct
non- conpl i ance of health and safety issues
I denti fi ed.

Departmental Representative will stop Wirk
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i f non-conpliance of health and safety
regul ations is not corrected in a tinely
manner .

1.18 I ncident Reporting .1 Investigate and report the follow ng
incidents to Departnental Representative:
.1 Incidents requiring notification to

Provi nci al Departnent of Cccupational
Saf ety and Health, Workers Conpensation
Board or to other regul atory agency.

.2 Medical aid injuries.

.3 Property damage in excess of
$10, 000. 00,

.4 Interruptions to facility operations
resulting in an operational lost to a
Federal departnent in excess of
$5, 000. 00.

.2 Submt report in witing.

1.19 Tools and .1 Inplenent and foll ow a schedul ed tool and

Equi pnrent Saf ety equi pent i nspecti on/ mai nt enance program at
the work site. Regularly check tools,
equi pnent and machinery for safe operation
and perform mai nt enance at pre-established
time and frequency intervals as recomended
by manufacturer. Include Subcontractor’s
equi pnent as part of the inspection
process.

.2 Do not nodify tools or renove guards or
saf ety devi ces.

.3 Use appropriate PPE including safety
gl asses, safety goggles, gloves and hearing
pr ot ection.

.4 Use standardi zed checklists to ensure
est abl i shed safety checks are stringently
f ol | oned.

.5 Imediately tag and renove itens found
faulty or defective off site.
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.6 Miintain witten docunentati on on each
I nspection. Make avail able to Departnental
Represent ati ve upon request.

1. 20 Hazar dous Products .1 Conply with requirenents of Workpl ace
Hazardous Materials Information System
(WHM S) .

.2 Keep MSDS data sheets for all products
delivered to site.
.1 Post on site.
.2 Submt copy to Departnental
Representati ve

1. 21 Confined Spaces .1 Abide by occupational health and safety
regul ati ons regarding work in confined
spaces.

1.22 Site Records .1 Maintain on Wirk Site copy of safety rel ated

docunentation and reports stipulated to be
produced in conpliance with Acts and
Regul ati ons of authorities having
jurisdiction and of those docunents

speci fied herein.

.2 Upon request, nmake avail able to Depart nent al
Representative or authorized Safety Oficer
for inspection.

1. 23 Posting of Docunents .1 Ensure applicable itens, articles, notices
and orders are posted in conspicuous
| ocation on Wirk Site in accordance with
Acts and Regul ati ons of Province having
jurisdiction.

.2 Post other docunments as specified herein,
I ncl udi ng:
.1 Site-specific Health and Safety Pl an
.2 WHM S data sheets
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1.1 Ref er ences 1

.10

.11

.12

.13

Canada Shi ppi ng Act, 2001, anended 2013-

12-01; Transport Canada

Canadi an Coast CGuard Regul ati ons,
Fi sheri es and Oceans Canada

Canadi an Environnmental Protection Act,
1999, anended 2014-03-28; Environnent
and Cimate Change Canada

Canadi an Navi gabl e Waters Act,
28; Transport Canada

2019- 08-

Fi sheri es Act, 1985, anended 2019-06-21;
Fi sheri es and Oceans Canada

Qui delines for the Use of Explosives in
or Near Canadi an Fisheries Waters, 1998;
Fi sheri es and Oceans Canada

| npact Assessnent Act, 2019-08-28;
Envi ronment and d i mate Change Canada

1994,
and

M gratory Birds Convention Act,
amended 2010-12-10; Environment
d i mat e Change Canada

Nova Scotia — Environment Act

Species at Risk Act, 2002, anended 2013-
03-08; Environnent and Cimate Change
Canada and Fi sheries and Cceans Canada

The Federal Policy on Wetl and
Conservation, 1991; Environment
i mat e Change Canada

and

Transportation of Dangerous Goods Act,
1992, anended 2009-06-16; Transport
Canada

Wor kpl ace Hazardous Materials
I nformati on System Health Canada.
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1.2 Definitions .1 Archaeol ogi cal resources: all tangible
evi dence of human activity that is of
historical, cultural or scientific
i nterest. Exanpl es include features,
structures, archaeol ogi cal objects or
remai ns at or from an archaeol ogi ca
site, or an object recorded as an
i sol ated archaeol ogi cal find.

.2 Buf fer zone: a vegetated |and that
protects watercourses from adjacent |and
uses. It refers to the land adjacent to
wat er cour ses, such as streans, rivers,
| akes, ponds, oceans, and wetl ands,
including the floodplain and the
transitional |ands between the
wat er cour se and the drier upland areas.

.3 Del eteri ous substance: (a) any substance
that, if added to any water, would
degrade or alter or formpart of a
process of degradation or alteration of
the quality of that water so that it is
rendered or is likely to be rendered
del eterious to fish or fish habitat or
to the use by man of fish that frequent
that water, or (b) any water that
contains a substance in such quantity or
concentration, or that has been so
treated, processed or changed, by heat
or other neans, froma natural state
that it would, if added to any ot her
wat er, degrade or alter or formpart of
a process of degradation or alteration
of the quality of that water so that it
is rendered or is likely to be rendered
deleterious to fish or fish habitat or
to the use by man of fish that frequent
t hat wat er

.4 Fi sh habitat: spawning grounds and any
ot her areas, including nursery, rearing,
food supply and mgration areas, on
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whi ch fish depend directly or indirectly
in order to carry out their life
processes.

.5 Hazar dous material: product, substance,
or organismthat is used for its
original purpose; and that is either
dangerous goods or a material that nmay
cause adverse inpact to the environnent
or adversely affect health of persons,
animals, or plant |ife when rel eased
into the environnent.

. 6 I nvasive or alien species: refers to a
speci es or subspecies introduced outside
its normal distribution whose
establ i shment and spread threaten
ecosystens, habitats or species with
econom ¢ or environnmental harm

4 Navi gabl e water: a canal and any other
body of water created or altered as a
result of the construction of any work.

8 Surface watercourse: refers to the bed
and shore of a river, stream | ake,
creek, pond, marsh, estuary or salt-
wat er body that contains water for at
| east part of each year.

9 Wet |l ands: | and where the water table is
at, near or above the surface or which
Is saturated for a | ong enough period
to pronote such features as wet-altered
soils and water tolerant vegetation.
Wet | ands i ncl ude organic wetl ands or
"peatl ands,"” and m neral wetl ands that
are influenced by excess water but
produce little or no peat.

1.3 Transportation .1 Transport hazardous materials and
hazar dous waste in conpliance with the
Transportati on of Dangerous Goods Act.
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.2 Prior to commencenent of work, advise
and seek approval fromthe Departnental
Representative of the existing roads and
tenporary routes / roads proposed to be
used to access work areas and to haul
material to and fromthe site

.3 Vessels are to be pernmitted safe access
through the worksite at all tines, and
assi sted as necessary.

.4 All materials and equi pnent used in
construction nust be marked in
accordance with the Collision
Regul ati ons of the Canada Shi ppi hg Act,
2001 when | ocated on the waterway.

1.4 Qperation of .1 Ensure that nmachinery arrives on site in
Machi nery a clean condition and is maintained free

of fluid |Ieaks, invasive species and
noxi ous weeds.

.2 Whenever possi bl e, operate machinery on
| and above the high water mark in a
manner that mnimzes disturbance to the
banks and bed of the water body.

.3 Wash, refuel and service machi nery and
store fuel and other materials for the
machi nery in such a way as to prevent
any del eteri ous substances fromentering
t he water.

.4 Do not performcl eaning and wash down
wthin a 30 netre buffer zone of a
wet | and, watercourse or other identified
environmental |y sensitive area.

1.5 Containment and .1 Conmply with Federal (CEPA Storage Tank
Spi | I Managenent Systens for Petrol eum Products and
Al l'ied Petrol eum Products Regul ati ons)
and provincial regulations, codes,
standards and gui delines for the storage
of fuel and petrol eum products on site.

.2 Do not dunp petrol eum products or any
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ot her del eterious substances on ground
or in the water.

.3 Be diligent and take all necessary
precautions to avoid spills when
handl i ng petrol eum products on site and
during fueling and servicing of vehicles
and equi prent .

.4 Mai ntain on site appropriate emnergency

spill response equi pment consisting of
at | east one 250-litre (55 gallon)
over pack spill kit for contai nment and

cl eanup of spills. Devel op a response
plan that is to be inplenented
imediately in the event of a rel ease or
spill of a deleterious substance.

.5 Mai nt ai n vehi cl es and equi pnment in good
wor ki ng order to prevent |eaks on site.

. 6 Mat eri al s such as paint, primers,
bl asti ng abrasives, rust solvents,
degreasers, grout, or other chem cals
are not to enter the watercourse or
soi | s.

.7 Al equipnent to be used in or over the
marine environnent is to be free from
| eaks or coatings of hydrocarbon-based
fluids and/or lubricants harnful to the
envi ronnent. Hoses and tanks are to be
i nspected on a regul ar basis to prevent
fractures and breaks.

. 8 In the event of a petrol eum spil
i medi ately notify the Canadi an Coast
Guard (CCG at 1-800-565-1633 (24 hour
reporting line and the Departnental
Representative. Performcleanup in
accordance will all regulations and
procedures stipulated by authorities
havi ng jurisdiction.

1.6 Hazar dous Materi al .1 Store and handl e hazardous materials in
Handl i ng accordance with applicable federal and
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provi nci al regul ati ons, codes, standards
and guidelines. Store in |ocation that
will prevent spillage into the

envi ronment .

.2 Label containers to WHM S requi renents
and keep MSDS data sheets on site for
all hazardous materi al s.

.3 Mai ntai n i nventory of hazardous
materials and hazardous waste stored on
site. List itenms by product nane,
gquantity and date when stored.

.4 Store and handl e fl anmabl e and
conbustible nmaterials in accordance with
Nati onal Fire Code.

1.7 Disposal of Wastes .1 Do not bury rubbish, construction and
denolition debris (i.e., concrete,
timbers, steel, inpacted soil, etc.) and

waste materials on site.

.2 Al work(s) and associ ated equi pnent
shall be renoved fromthe waterway at
Contractor’s expense in the event the
operation of the work(s) is interrupted
or term nated.

.3 Di spose and recycle construction and
denolition debris and waste materials in
accordance with provincial waste
managenent regul ati ons.

.4 Do not dispose of hazardous waste,
vol atile materials (such as mnera
spirits, paints, thinners etc.) and
petrol eum products into waterways, storm
sewers or in waste landfill sites.

.5 Di spose of hazardous waste in accordance
wi th applicable federal and provincial,
regul ati ons, codes, standards and
gui del i nes.
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. 6 Conduct daily clean-up of floating or
sinking construction materials, litter,
and ot her debris arising fromthe work
site to ensure protection of the marine
environment. Any construction debris/
material that enters the marine
envi ronnent nust be renoved i nmedi ately
and be disposed of in a provincially
approved nmanner.

1.8 \Water Quality .1 Where work may affect water quality,
schedul e work in cooperation with the
Har bour Authority as directed by
Departnmental Representative to mnim ze
interference and inpact on harbour
users.

.2 Conduct in-water operations in such a
manner to limt turbidity and reduce
sedi nent suspension in the water to an
absolute mnimmat all tines.

.3 Water contam nation by preservative
treated wood shall be handl ed as
foll ows:

.1 Preservative treated | unber and
ti mber, whether plant or site
treated, shall be cured for a
m ni nrum of 30 days from date of the
treatment application before
installation in areas which will be
in contact with the water.

.2 Do not cut treated wood over the
surface of a watercourse or
wet | and.

.3 Do not use liquid-applied
preservative products over the
surface of a watercourse or
wet | and.

.4 Do not use tinber or |unber treated
with creosote, petroleum or
pent achl or ophenol for any part of
t he work.
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1.9 Soci oecononic .1 Abi de by rmuni ci pal and provi nci al
Restrictions regul ations for any restrictions on work

performed during the night time and with
flood lighting of the site. Cbtain
applicable permts.

.2 Direct flood Iights in opposite
direction of adjacent residential and
busi ness areas.

.3 Equi prent and nmachi nery nust be equi pped
Wi th purposely designed nufflers to
reduce noi se to | owest possible |evel.

.4 The Contractor will coordinate with the
| ocal Harbour Authority prior to
commencenent of the project activities
such that the schedule with the | east
possi ble conflicts will be inplenented.

1.10 Fish Protection .1 Ensure that all in-water activities, or
associ ated in-water structures, do not
interfere with fish passage, constrict
t he channel wi dth, or reduce fl ows.

.2 Contractor shall be aware of the risk
for contam nation of the fish habitat at
the site as a result of alien species
bei ng introduced in the water.

.3 To mnimze the possibility of fish
habi tat contam nation and the spread of
aquatic invasive/alien species, al
construction equi pnment which will be
imrersed into the water of a
wat er cour se, or has the possibility of
com ng into contact with such water
during the course of the work, nust be
cl eaned and washed to ensure that it is
free of marine growmh and invasive/alien
speci es. Equi pnent shal |l include boats,
barges, rafts, cranes, excavators, hau
trucks, punps, pipe lines and all other
m scel | aneous tool s and equi pnent
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previously used in a marine environnent.

.4 G eani ng and washi ng of equi pnment shal
be perfornmed i medi ately upon arrival at
the site and before use in or over the
body of water.

.5 Conduct cl eani ng and washi ng operati ons
as follows, at a m ni num

.1 Scrape and renove heavy accunul ati on
of mud and di spose appropriately.

.2 Wash all surfaces of equi pnent by
use of a pressurized fresh water
suppl y.

.3 Imediately follow wi th application
of a heavy sprayed coating of
undi | uted vi negar or ot her
environmental | y approved cl eani ng
agent to thoroughly renove all plant
matter, animals and sedi nents.

.4 Check and renove all plant, aninal
and sedinment matter from all bilges
and filters.

.5 Drain standing water from equi pnment
and let fully dry before use.

.6 Upon renoval fromthe water, drain
st andi ng water from equi pnent and
let fully dry before renoval off the

site.
1.11 Bird and Bird .1 Becone know edgeabl e with and abi de by
Habi t at the Mgratory Birds Convention Act

(MBCA) in regards to the protection of
mgratory birds, their eggs, nests and
their young encountered on site and in
the vicinity.

.2 M nim ze disturbance to all birds on
site and adj acent areas during the
entire course of the Wrk.

.3 Do not approach concentrations of
seabirds, waterfow and shorebirds when
anchori ng equi pnent, accessing wharves
or ferrying supplies.
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.4 During night tinme work, position flood
lights in opposite direction of nearby
bird nesting habitat.

.5 Do not use beaches, dunes and ot her
natural previously undi sturbed areas of
the site to conduct work unl ess
specifically approved by the
Depart nent al Representati ve.

. 6 Shoul d nests of migratory birds in
wet | ands be encountered during work,

i mredi ately notify Departnental

Representative for directives to be

fol | owed.

.1 Do not disturb nest site and
nei ghbouri ng vegetation until
nesting is conpleted.

.2 Mnimze work i nmedi ately adj acent
to such areas until nesting is
conpl et ed.

.3 Protect these areas by follow ng
recommendati ons of Canadi an
Wldlife Service.

T Al machinery nmust be well nuffled. If
necessary, trucks may be required to
avoi d the use of “hammer” braking al ong
speci fic sections of the route.

1.12 Species at Risk .1 Mai nt ai n periodic visual surveys for
and Marine Manmal s | eat her back sea turtles and marine

manmal s i n and around the project area.
In the event of a sighting within a 500
m radi us of the project, work nust be
curtailed until the animl (s) has
departed the area, at which tine the
wor k can resune.

1.13 Ar Qality .1 Keep airborne dust and dirt resulting
fromthe work on site to an absolute
m ni mum

.2 Dust suppression by the application of
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wat er nust be enpl oyed, when required.
Apply dust control neasures to roads,
parking lots and work areas. The

Depart nment al Representative shal
determ ne | ocations where water is to be
applied, the anount of water to be
applied, and the tinmes at which it shall
be applied. Waste oil nust not to be
used for dust control under any

ci rcunst ances.

.3 Spray surfaces with water or other
environnent al | y approved product. Use
pur posel y suited equi pnment or machinery
and apply in sufficient quantity and
frequency to provide effective result
and continued dust control during the
entire course of the work.

.4 Do not use oil or any other petrol eum
products for dust control.
1.14 Fires .1 Fires and burning of rubbish on site is
not permtted.

1.15 Archaeol ogi cal .1 Al construction personnel are
responsi ble for reporting any unusual
materi al s unearthed during construction
to the construction supervisor. If the
find is believed to be an archaeol ogi cal
resource, the Construction Supervisor
will imrediately stop work in the
vicinity of the find and notify the
Depart ment al Representati ve.

.2 I f an archaeol ogical and / or

historically significant itemis

di scovered during the work activities,

work in the area wll be stopped

i mredi ately and the Depart nent al

Representative will be contacted as wel |l

as the provincial Archaeol ogi cal

Services unit.

a) Nova Scotia — NS Departnent of
Comunities, Qulture and Heritage,
Speci al Pl aces Program tel ephone:
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(902) 424-6475.

.3  Wirk can only resunme in the vicinity of
the find when authorized by the
Depart nment al Representative and
Construction Supervisor, after approval
has been granted by the Nova Scotia
Department of Communities, Culture and
Heri t age.

.4 In the event of the discovery of hunman
remai ns of evidence of burials,
excavation work will immedi ately cease
and nearest |aw enforcenent agency wl|
be contacted i medi ately by the
Depart ment al Representative and/or the
Constructi on Supervi sor.
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1.1 Related Wik .1 Section 01 35 29 - Health and Safety

Requi renent s
.2 Section 01 36 40 - Special Procedures on
Lockout Requirenents

1.2 References .1 FCC No. 301, Standard for Construction

Oper at i ons

.2 FCC No. 302, Standard for Welding and
Cutting
1.3 Definitions .1 Hot Work defined as:

.1 Wl ding work.

.2 Cutting of materials by use of torch
or ot her open flane devices.

.3 Ginding wth equi pnent which
produces sparKks.

1.4 Submttals .1 Submt copy of Hot Work Procedures, to
Depart nent al Representative for review,
within 14 cal endar days after Contract
awar d.

.2 I ncl ude sanple of Hot Work Permt.
.3 Subm t above docunents in accordance with
the Section 01 33 00 — Submtta
Pr ocedur es
1.5 Fire Safety and Hot .1 | npl erent and follow fire safety

Wor k Requi renent s

nmeasures during Wirk and conply with

the foll ow ng:

.1 National Fire Code

.2 Fire Protection Standards FCC
No. 301, Standard for Construction
Operations and FCC No. 302,
Standard for Welding and Cutting
as issued by the Fire Protection
Servi ces of Human Resources
Devel opnment Canada.

.3 Federal and Provincial
Cccupational Health and Safety
Acts and Regul ati ons as specified
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in Section 01 35 29 - Health and
Saf ety.

1.6 Conformance

1.7 Hot Work Procedures

In the event of conflict between any
provi si ons of above authorities the nost
stringent provision shall apply. Should a
di spute arise in determ ning the nost
stringent requirenent, the Departnental
Representative will advise on the course
of action to be followed.

Ensure that Hot Work Procedures, as
established for project and agreed upon
wi th Departnental Representative, are
stringently followed. Enforce use and
conpl i ance by all workers.

Brief all workers and Subcontractors on
Hot Work Procedures and Permt system

Failure to conply with the established hot
wor k procedures may result in the issuance
of a Non-Conpliance Notification at
Departnental Representative's discretion
W th possibl e disciplinary neasures

I nposed as specified in Section 01 35 29 —
Heal th and Safety

Devel op Hot Work Procedures to be foll owed
when Hot Work is required as part of the
wor K.

Descri be safe work practices and sequence
of activities to be followed on site by
Contractor and workers to mnimze the
potential occurrence of a fire resulting
from hot work

Hot Work Procedures shall include, at a

m ni mum

.1 Requirenent to perform hazard
assessment of the site or inmediate
wor k area, based on type and extent
of Hot Work required, in accordance
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wi th Hazard Assessnent and Safety

Pl an requirenents of Section 01 35 29
— Health and Safety. Carry out a
hazard assessnent for each hot work
event .

.2 Use of a Hot Woirk Permt system
i ssued by an authorized person in
Contractor's enploy, for each event
when hot work is required, granting
perm ssion to carry out hot work.

.3 Provision of a designated person(s)
to carry out a Fire Safety Watch for
a mninmmof 30 mnutes immediately
upon conpl etion of the hot work.

.4 Procedures shall conply with fire safety
codes and standards specified herein and
occupational health and safety regul ati ons
specified in Section 01 35 29 — Health and
Safety.

.5 Generic procedures, if used, nust be
edi ted and suppl enmented with pertinent
information and tailored to reflect
specific project conditions. Cearly
| abel as being the Hot Work Procedures
applicable to this Contract.

.6 Include within procedures the step by step
process on how to prepare and issue the
Hot Work Permt.

.7 Hot Work Procedures to be in typewitten
format, listing step by step procedures
and worker instructions, clearly
est abl i shing and al |l ocati ng
responsibilities of the foll ow ng:

.1 Wor ker (s);

.2 Desi gnat ed person(s) authorized to
i ssue the Hot Work Permt;

.3 Fire Safety Watcher(s);

.4 Subcontractors and Contractor.
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1.8 Hot Work Permts .1 Devel op "Hot Work Permt" formin
typewitten fornat.

.2 Hot Work Permit formto include the

foll owing data, at a m ni mum

.1 Project nane and project numnber.

.2 Site nanme, address and specific area
where hot work will be perforned.

.3 Date when permt issued.

4 Description of type of hot work to be
carried out.

.5 Special precautions required,
including type of fire extinguisher
needed.

.6 Nanme and signature of authorized
person, designated by Contractor, to
i ssue the permt.

.7 Name of worker(s) (clearly printed)
to which the permt is being issued

.8 Tinme duration of permit (not to
exceed 8 hours) indicating "Start"
time and date and "Conpletion” tine
and date when Hot Work permt shal
be in effect.

.9 Worker signatures with date and tine
when hot work term nated

.10 Specified period of tine requiring
Fire Safety Watch.

.11 Nane and signature of person(s)
designated as Fire Safety Wtcher(s),
conplete with tine & date when safety
watch termnated, certifying that the
surroundi ng area was under watchers
continual watch and inspection for
the mnimumtine period specified in
Permt and commenced i mredi atel y upon
the conpl etion of Hot Work.

.3 I ndustry Standard forns shall only be used
if all data specified above is included on
form

.4 Each Hot Work Permt shall be conpleted in
full and signed as foll ows:
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.1 Authorized person issuing Permt
bef ore hot work comences.
.2 Wor ker (s) upon conpl etion of Hot

Wor k.
.3 Fire Safety Watcher upon term nation

of safety watch

.5 Return all signed Hot Woirk Permts to
Contractor's Site Superintendent for safe
keepi ng.



PSPC
VWharf Repairs

Bay St. Lawence, Victoria County,

Project No. R 117914. 001

Section 01 36 40

NS

Speci al Procedures on Lockout Requirenents Page 1

1.1 Section Includes .1

1.2 Related Wrk 1

1.3 References .1

1.4 Definitions 1

Procedures to isolate and | ockout
electrical facility or other equipnent
fromenergy source(s).

Section 01 35 29 - Health and Safety
Requi renent s

Section 01 36 20 - Special Procedures on
Fire Safety Requirenents

CSA C22.1, Canadi an El ectrical Code, Part
1, Safety Standard for Electrical
Install ati ons.

CSA C22.3 No. 1, Overhead Systens.
CSA C22.3 No. 7, Underground Systens.

COsH, Canada Cccupational Health and
Saf ety Regul ations made under Part 11 of
t he Canada Labour Code.

Electrical Facility: Any system

equi pnent, device, apparatus, wring,
conductor, assenbly or part thereof that
is used for the generation,
transformation, transm ssion,

di stribution, storage, control,
measurenent or utilization of electrical
energy, and that has an anperage and

vol tage that is dangerous to persons.

Guarantee of Isolation: A guarantee by a
conpetent person in control or in charge
that a particular facility or equi pment
is 1solated.

De-energize: In the electrical sense, a
pi ece of equipnment is isolated and
grounded. E.g. if the equipnent is not
grounded, it cannot be consi dered de-
ener gi zed ( DEAD) .

Guarded: An equipnment or facility is
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covered, shielded, fenced, enclosed,

i naccessi ble by |location or otherw se
protected in a manner that, to the extent
that is reasonably practicable, shal
prevent or reduce danger to any person
who m ght touch or go near such item

.5 Isolate: An electrical facility,
mechani cal equi pnent or machinery is
separated or disconnected from every
source of electrical, nechanical
hydraul i c, pneumatic or other kind of
energy that is capable of making it
danger ous.

. 6 Live/alive: An electrical facility
produces, contains, stores or is
el ectrically connected to a source of
alternating or direct current of an
anperage and voltage that is dangerous or
contai ns any hydraulic, pneumatic or
ot her kind of energy that is capable of
maki ng the facility dangerous to persons.

1.5 Conpliance .1 Perform | ockouts in conpliance wth:
Requi renent s .1 Canadi an El ectrical Code.

.2 Federal and Provincial Gccupational
Heal th and Safety Acts and
Regul ations as specified in Section
01 35 29 — Health and Safety
Requi renent s.

.3 Regul ations and code of practice as
appl i cabl e to nmechani cal equi pment
or other machi nery being de-
ener gi zed.

.4  Procedures specified herein.

.2 In event of conflict between any
provi sions of above authorities, the nost
stringent provision shall apply. Should
a dispute arise in determning the nost
stringent requirenent, Departnental
Representative will advise on the course
of action to be followed.
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1.6 Submttals .1 Submit copy of proposed Lockout
Procedures and sanple form of | ockout
tags for review

.2 Subnmit docunmentation within 14 cal endar
days of Contract award. Do not proceed
with work until submttal has been
revi ewed by Departnental Representative.

.3 Submit above documents in accordance with
the Section 01 33 00 — Submtta
Pr ocedur es

.4 Resubmit Lockout Procedures with noted
revisions as may result from Departnenta
Representative's review.

[EnN

1.7 lsolation of Existing ot ai n Departnental Representative's
Servi ces witten authorization prior to conducting
work on an existing active, energized
service or facility required as part of
the work and before proceeding with
| ockout of such services or facility.

.2 To obtain authorization, submt to
Departnental Representative the follow ng
docunent ati on:

.1 Witten Request for Isolation of the
service or facility.

.2 Copy of Contractor's Lockout
Procedures.

.3 Make a Request for Isolation for each
event, unless directed otherw se by
Depart nental Representative, and as
fol | ows:

1 Fill-out standard fornms in current
use at the Facility when so directed
by Departnental Representative.

.2 \Were no formexists at Facility,
make request in witing identifying:
.1 Identification of system or
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Speci al

Section 01 36 40

NS

.4

equi pment to be isol ated,
including its |ocation.

.2 Time duration, indicating Start
time & date and Conpletion tine
& date when isolation will be
in effect.

.3 Voltage of service feed to
system or equi pnent bei ng
i sol at ed.

.4 Nane of person naking the
request .

.3 Docunent to be in typewitten
format.

Do not proceed until receipt of witten
notification from Departnent al
Representative granting the Isolation
Request and aut hori zation to proceed with
the isolation of designated equi pnment or
facility. Departnental Representative
may desi gnate other individual at the
Facility as the person authorized to
grant the Isol ation Request.

Conduct safe, orderly shut-down of

equi pnent or facilities, de-energize and
i sol ate power and ot her sources of energy
and | ockout itens in accordance with
requi renent of clause 8 bel ow

Pl an and schedul e shut down of existing
services in consultation with the
Departnental Representative and the
Facility Manager. M nim ze inpact and
downtinme of facility operations.

Determ ne in advance, as much as

possi ble, in cooperation with the
Departnental Representative, the type and
frequency of situations which wll
require a Request for Isolation. Follow
the Departnental Representative's
directives in this regard.
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. 8

1.8 Lockouts .1

Conduct hazard assessnent(s) as part of
the planning process of isolating

exi sting equi pnent and facilities. Hazard
Assessnents to conformto requirenents of
Section 01 35 29 - Health and Safety
Requi renent s.

| sol ate and | ockout el ectrical
facilities, nmechanical equipnent and
machi nery fromall potential energy
sources prior to starting work on such

i temns.

Devel op and i npl enent | ockout procedures
to be followed on site as an integral
part of the Wrk.

Use energy isolation | ockout devices
specifically designed and appropriate for
type of facility or equi pnment being

| ocked out.

Use industry standard | ockout tags.

Provi de appropriate safety groundi ng and
guards, as required.

Prepare Lockout Procedures in witing.
Descri be safe work practices, work
functi ons and sequence of activities to
be followed on site to safely isolate all
potential energy sources and | ockout
facilities and equi pment.

Include within procedures a system of

wor ker request and issuance of individual

| ockout permt by a person, enployed by

Contractor, designated to be "in-charge"

and being responsible for, at a m ni num

.1 Controlling issuance of permts or
tags to workers.

.2 Determ ning permt duration.

.3 Mai nt ai ning record of permts and
tags i ssued.

.4 Submtting a Request for Isolation
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Speci al
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.10

11

.12

to Departnental Representative when
required in accordance with d ause 7
above.

.5 Desi gnating a Safety Watcher, when
one is required based on type of
wor K.

. 6 Ensuring equi prrent or facility has
been properly isolated, providing a
Guarantee of Isolation to worker(s)
prior to proceeding wth work.

.7 Collecting and saf ekeepi ng | ockout
tags, returned by workers, as a
record of the event.

Clearly establish, describe and allocate,
within procedures, the responsibilities
of :
.1 Wor ker s.
.2 Desi gnat ed person controlling
i ssuance of | ockout tags/permts.
.3 Saf ety Wt cher.
.4 Subcontractors and Ceneral
Contractor.

Procedures shall neet the requirenents of
Codes and Regul ations specified in clause
5 above.

Generic procedures, if used, nust be

edi ted and suppl enmrented with pertinent
information and tailored to reflect
specific project conditions. Cearly

| abel as being the procedures applicable
to this Contract. |Incorporate site
specific rules and procedures established
by Facility Manager and in force at site.
ot ai n such procedures through the
Depart nent al Representati ve.

Procedures to be in typewitten fornat.

Submit copy of Lockout Procedures to
Depart nental Representative, in
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accordance with submttal procedures of
Cl ause 1.6 above, prior to commencenent
of worKk.

1.9 Confornmance .1 Ensure that | ockout procedures, as
established for project on site, are
stringently followed. Enforce use and
conpliance by all workers.

.2 Brief all persons working on el ectrical
facilities, nechanical and ot her
equi pnent fed by an energy source on
requi renents of this section.

.3 Failure to performlockouts in accordance
with regulatory requirenments or follow
procedures specified herein may result in
t he i ssuance of a Non-Conpliance
Notification at the Departnental
Representative's discretion with possible
di sci plinary measures inposed as
specified in Section 01 35 29 - Health
and Safety Requirenents.

1.10 Site Docunents .1 Post Lockout Procedures on site in common
| ocation for view ng by workers.

.2 Keep copi es of Request for |solation
submtted to Departnental Representative
and | ockout permts or tags issued to
workers during the course of work for
full project duration.

.3 Upon request, make such data available to
Depart nental Representative or to
aut hori zed safety representative for
i nspecti on.
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1.1 Related Requirenents .1

1.2. Appointnent and .1
Paynment

.2

1.3 Contractor’s .1

Responsibilities

Particul ar requirenments for inspection and
testing to be carried out by a testing

| abor at ory desi gnated by Departnenta
Representative as specified under various
Secti ons.

Departmental Representative w |l appoint
and pay for services of testing |aboratory
except for the follow ng:

.1 | nspection and testing required by
| aws, ordi nances, rules, regul ations
or orders of public authorities.

.2 | nspection and testing perforned
exclusively for Contractor's
conveni ence.

.3 Testing, adjustnent and bal anci ng of
conveyi ng systens, nechani cal and
el ectrical equi pnent and systens.

.4 MIIl tests and certificates of
conpl i ance.

.5 Tests specified to be carried out by
Contractor under the supervision of
Depart ment al Representati ve.

. 6 Re-i nspection and retesting required
as a result of failed materi al s.

Where tests or inspections by designated
testing | aboratory reveal work not in
accordance with Contract requirenents,
Contractor shall pay costs for additional
tests or inspections as Departnental
Representative nay require to verify
acceptability of corrected work.

Furni sh | abour and facilities to:
.1 Provi de access to work to be
i nspected and tested.
.2 Facilitate inspections and tests.
.3 Make good wor k di sturbed by
I nspection and tests.
.4 Provi de storage on site for
| aboratory's exclusive use to store
equi pnent and cure test sanples.
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.2 Notify the Departnental Representative
sufficiently in advance of operations to
all ow for assignnent of |aboratory
per sonal and scheduling of tests.

.3 Pay costs for uncovering and nmaki ng good
work that is covered before required
i nspection or testing is conpleted and
approved by the Depart nent al
Representati ve.

1.4 Rejected Wrk .1 Renove and repl ace defective Wrk, whether
result of poor workmanship, use of
defective or damaged products and whet her
i ncorporated in Wirk or not, which has
been identified by Departnental
Representative as failing to conformto
Contract Docunents.

.2 Make good damages to new and exi sting
construction and finishes resulting from
renoval or replacenent of defective work.
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1.1 Access

1.

1.

1.

1.

2

3

4

5

Contractor's Site
Ofice

St or age Sheds

Sanitary
Facilities

Par ki ng

Provi de and mai ntain adequate access to
project site.

I f authorized to use existing roads or
structures for access to project site,
mai ntai n such roads for duration of
Contract and make good danage resulting
from Contractor's use of roads.

The contractor is to naintain full access
to the work site. Should a court

i njunction be required ordering a person
or group to refrain frominpedi ng access
to the site, such as a denonstration

pi cketing or union action, then obtaining
the injunction and any associ ated costs
will be considered incidental to this
contract. Any delays associated with such
activity will be considered incidental to
this contract.

Not required.

Keep on site a copy of contract docunents,
all letters, orders, notices and ot her
comuni cations as well as all other
materials as specified under Section 01 10
10

Contractor to nake his own arrangenents
for on-site storage areas.

Provi de adequate weather tight sheds with
rai sed floors, for storage of materials,
tools and equi pnrent which are subject to
damage by weat her.

Provide sanitary facilities for work force
i n accordance with governing regul ati ons
and ordi nances.

Post notices and take such precautions as
required by local health authorities.

Contractor to nake own arr angenents to
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provi de parking space for enpl oyees.

1.6 Power .1 Arrange, pay for and nmaintain tenporary
el ectrical power supply in accordance with
governi ng regul ati ons and ordi nances.

.2 Install tenporary facilities for power
such as poles, lines and cables to
approval of local electric utility.

1.7 Water Supply .1 Arrange, pay for and maintain tenporary
wat er supply in accordance with governing
regul ati ons and ordi nances, as required.

1.8 Barricades 1 Provide and maintain sufficient
barri cades, fencing, notices, warning
signs, light signals, etc. for the
protection of adjoining property and to
warn ot hers and workers engaged on the job
of the dangers caused by the work.

.2 Types and | ocation of barricades, etc. to
be in accordance with | ocal regulations
and to the satisfaction of Departnenta
Represent ati ve.

.3 The presence of such barricades, lights,
etc. shall not relieve the Contractor of
the responsibility for any danages.

1.9 Security .1 Contractor to nake his own arrangenents
for security of his equipnent, materials,
damages resulting fromfire and theft.

1.10 Site Signs and .1 Only Project ldentification and
Not i ces Consul tant/ Contractor signboards and
notices for safety or instruction are
permtted on site.

.2 Format, |ocation and quantity of site
signs and notices to be accepted by
Depart nment al Representati ve.

.3 Signs and notices for safety or
i nstruction to be in English and French
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| anguages, or commonly understood graphic
synbol s.

1. 11 Renoval of .1 Renove tenporary facilities fromsite when
Tenpor ary directed by Departnental Representative.
Facilities

.2 If project is closed dowmn for a period of
time, keep tenporary facilities
operational until no |longer required by
Depart ment al Representati ve.
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1.1 Ceneral .1 Use new material and equi pnent unl ess
ot herwi se specified.

.2 Submit following information for any or
all materials and products proposed for
supply within seven (7) days of request by
Depart nment al Representati ve:

.1 name and address of manufacturer

.2 trade nane, nodel and cat al ogue
nunber

.3 per formance, descriptive and test
dat a

i manufacturer's installation or
application instructions

.5 evi dence of arrangenents to procure.

.3 Provi de material and equi pnent of
speci fied design and quality, perform ng
to published ratings and for which
repl acenent parts are readily avail abl e.

i Use products of one manufacturer for
equi pnrent or material of sane type or
cl assification unless otherw se specifi ed.

1.2 Manufacturer’s .1 Unl ess ot herw se specified, conply with
| nstructions manufacturer's latest printed instructions
for materials and installation nethods.

.2 Notify Departnental Representative in
witing of any conflict between these
speci fications and manufacturer’s
instructions. Departnental Representative
wi | | designate which docunent is to be
fol | owed.

1.3 Deliilvery and Storage .1 Del i ver, store and nai ntain packaged
material and equi pnent with manufacturer's
seal and | abels intact.

.2 .2 Prevent damage, adulteration and soiling
of material and equi pnent during delivery,
handl ing and storage. |Imrediately renove

rejected material and equi pnment fromsite.

.3 Store material and equi pment in accordance
with supplier's instructions.
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1.4 1 Conf or mance .1 When material or equipnent is specified by
standard or performance specifications,
upon request of Departnental
Representative, obtain from manufacturer
an i ndependent testing | aboratory report,
stating that material or equi pnent neets
or exceeds specified requirenents.

1.5 Substitution .1 Proposal s for substitution may be
submtted only after award of Contract.
Such requests nust include statenents of
respective costs of itens originally
speci fied and proposed substitutions.

.2 Proposals will be considered by

Depart ment al Representative if:

.1 Products selected by tenderer from
those specified, are not avail abl e,
or

.2 Delivery date of products fromthose
speci fied woul d unduly del ay
conpl eti on of Contract, or

.3 Alternative products to those
speci fied, which are brought to
attention of, and consi dered by
Depart nment al Representative as
equi val ent to those specified and
will result in a credit to Contract
amount .

.3 Shoul d proposed substitution be accepted
either in part or in whole, assune full
responsi bility and costs when substitution
affects other work on project. Pay for
desi gn or drawi ng changes required as
result of substitution.

.4 Amounts of all credits arising from
approval of substitutions will be
determ ned by Departnental Representative
and Contract price wll be reduced
accordingly. No substitutions will be
permtted without prior witten approval
of Departmental Representative.

.5 Departmental Representative reserves the
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right for acceptance or rejection of
substitution of materials.

1.6 Construction .1 Upon request, prove to the satisfaction of

Equi prent and Pl ant Depart nental Representative that the

construction equi prment and plant are
adequate to manufacture, transport, place
and finish work to quality and production
rates specified. |If inadequate, replace
or provide additional equipnent or plant
as directed.

.2 Mai ntai n construction equi prent and pl ant
i n good operating order.

1.7 Damaged and Rejected .1 | medi ately replace, repair or otherw se
Materi al s make good any material damaged, broken or
defaced during construction to the
sati sfaction of Departnental
Representati ve.

.2 Renmove rejected materials fromsite.
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1.1 Ceneral .1 Conduct cl eani ng and di sposal operations
to conply with all applicable |aws and
or di nances.

.2 Store volatile waste in covered netal
containers, and renove from prem ses at
end of each working day.

.3 Prevent accunul ati on of waste which
create hazardous conditions.

.4 Provi de adequate ventilation during use
of volatile or noxious substances.

1.2 deaning During .1 Mai ntain the work, at |least on a daily
Constructi on basis free from accunul ati ons of waste
mat eri al and debri s.

.2 Provi de on-site containers for collection
of waste materials and debris.

.3 Renove all waste and debris fromsite.

1.3 Final deaning .1 In preparation for acceptance of the
project on an interimor final
certificate of conpletion perform fina
cl eani ng.

.2 Renove grease, dust, dirt, stains, and
other foreign materials fromfinished
surf ace.

.3 Renove all surplus materials, debris,
tool s and equi pnent .



