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1 GENERAL

1.01 DESCRIPTION

      .1  This section specifies requirements for demolishing and removing wholly or 
      in part various items designated to be removed or partially removed.  

      .2  Demolition and removal will consist of, but not necessarily be limited to, 
      the following: 

            .1    Mobilization and Demobilization of all equipment necessary to make 

work progress for the duration of this contract at all three locations. 

.2    Submittal of environmental mitigation plan and its implementation(s). 

One submittal for all three locations. 

.3    Submittal of a Health and Safety Plan, including provision for Covid-19. 

One submittal for all three locations. Protection and its 

implementation(s).  

      .4    Gain access to the construction zone. 

.5    Disconnection of existing floating wharves from H pile anchor at Boynes 

cove. 

.6    Disconnection of existing electrical on the floats and gangway at Boynes 

Cove to allow the disconnection, removal and disposal of existing timber 

floats. 

.1    Once the new floating wharves are installed, and secured, 

reconnect power to the new floating docks in Boynes.  

.7    Temporary disconnection and removal of the existing aluminum gangways 

at Boynes Cove, to allow removal and disposal of the existing wooden 

floating wharves and the installation of new floating wharves. 

Reinstall the existing aluminum gangways at Boynes Cove once the wooden 

floating wharves are fully installed as shown in the drawings. 

.8    Contractor must block the entrances to the gangways at Boynes, prior 

to removing the gangways, for safety purposes, and then remove the 

blockages once the gangways are reinstalled. 

            .1 This must be included in the Health and Safety portion of this 

contract.              

  .3    Removal of all other items required for the progress of the work. 

1.02 GENERAL REQUIREMENTS

      .1  A Notice to Shipping is to be issued prior to commencement and upon completion 
      of work.  

      .2  During construction, any vessels or barges utilized must be marked in 
      accordance with the provisions of the Canada Shipping Act Collision 
      Regulations.  
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      .3  Upon completion of the project, a written Notice to Mariners must be issued. 

1.03 PROTECTION

      .1  Protect existing objects designated to remain. In event of damage, immediately 
replace or make repairs to approval of and at no additional cost to Canada. 

      .2  Remove all floating debris from water on a routine and timely basis.  

1.04 MEASUREMENT FOR PAYMENT

      .1  This section specifies requirements for demolishing and removing wholly or 
      in part various items designated to be removed or partially removed, and  
      various other items required to complete this contract.  

      .2  Demolition and removal will consist of, but not necessarily be limited to, 
      the following:  

            .1    Mobilization and Demobilization of all equipment necessary to make 

                  work progress for the duration of this contract at all three locations. 

.2    Submittal of environmental mitigation plan and its implementation(s). 

One submittal for all three locations. 

.3    Submittal of a Health and Safety Plan, including provision for Covid-19. 

One submittal for all three locations. Protection and its 

implementation(s).  

      .4    Gain access to the construction zone. 

.5    Disconnection of existing floating wharves from H pile anchor at Boynes 

cove. 

.6    Disconnection of existing electrical on the floats and gangway at Boynes 

Cove to allow the disconnection, removal and disposal of existing timber 

floats. 

.1    Once the new floating wharves are installed, and secured, 

reconnect power to the new floating docks in Boynes.  

.7    Temporary disconnection and removal of the existing aluminum gangways 

at Boynes Cove, to allow removal and disposal of the existing wooden 

floating wharves and the installation of new floating wharves. 

Reinstall the existing aluminum gangways at Boynes Cove once the wooden 

floating wharves are fully installed as shown in the drawings. 

.8    Contractor must block the entrances to the gangways at Boynes, prior 

to removing the gangways, for safety purposes, and then remove the 

blockages once the gangways are reinstalled. 

            .1 This must be included in the Health and Safety portion of this 

contract.              

  .3    Removal of all other items required for the progress of the work. 

  .4    All items listed in this section will be paid equally among the three 

  mobilization and demobilization line items listed in the unit price table.
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2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION

3.01 EXECUTION

      .1  Inspect site and verify with Departmental Representative objects designated 
      for removal.  

      .2  Locate and protect utility lines. Preserve in operating condition active  
      utilities traversing site.  

3.02 REMOVAL

      .1  Remove in their entirety all materials and objects specified for removal. 

      .2  Do not disturb adjacent work designated to remain in place.  

3.03 DISPOSAL OF MATERIAL

      .1  All demolished materials, except materials designated to be reused, will  
become property of contractor and will be removed from site and disposed  
of to satisfaction of Departmental Representative and in accordance with  
environmental guidelines. It is the sole responsibility of the contractor 

      to dispose of all demolished materials at an approved disposal site. Ensure 
that disposal site is approved and willing to accommodate any materials   

      disposed of from work site.  

      .2  Contractor shall obtain and pay for all necessary permits and disposal fees 
      for use of an approved waste disposal site.  

3.04 RESTORATION

      .1  Upon completion of work, remove debris, trim surfaces and leave work site 
      in clean condition.  

      .2  Reinstate areas and existing works outside areas of demolition to conditions 
      that existed prior to commencement of work.  

END OF SECTION 


