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ADDENDUM NO. 2 

 

BAY CLASS SAR LIFEBOAT MARINE INFRASTRUCTURE - BURIN, NL 

EA011-222206/A 
************************************************************************************* 
 
THE FOLLOWING AMENDMENT TO THE BID DOCUMENTS IS EFFECTIVE IMMEDIATELY. THE 

ADDENDUM SHALL FORM A PART OF THE CONTRACT DOCUMENTS. 
 

 

  

SPECIFICATIONS: 

 
1) Appendix “G” - Documents further supporting Amendment 2 – Addendum #1 documents to be added. 

These documents contain sediment sampling, related Scope of Work & testing. 7 docs. See attached . 
 

Clarification: 
-    Additional analytical data related to sediment samples collected at this site is attached. 
-    Clarification to response provided in Addendum 1 regarding protocols if the contractor wishes to confirm 

the test results.  Under this contract, the Contractor will not be permitted to re-sample the sediments to 
determine disposal options.  The sediment analytical data previously collected by PSPC is provided in the 
SEED document with additional data attached as part of this addendum.   Disposal of all 
excavated/dredged sediments is to be as per Specification Section 35 20 24, Part 1.1.3.  Weigh bills from 
the soil treatment facility to be provided to the Departmental Representative confirming disposal of 
excavated/dredged spoils is in accordance with Specification Section 35 20 24. 

 
Also attached (in addition to the 7 docs noted above) are: 

• Appendix cover page for Appendix “G” 

• Revised Table of contents 
 

2) ADD Section 3.2 to Specification Section 35 20 24: 
Attached “Section 35 20 24 – 3.2” 

 
3) Request to reduce Construction Duration from 52 weeks to 47 weeks 

Client requested a decrease to the construction schedule 
 

 

CLARIFICATION QUESTIONS: 
 

Question Answer 

It sounds like a Cree spec on the finish with the salt 
spray finish but we cannot do 105W and 28, 800 
lumens. That would work out to 275 lumens per 
watt so I can only assume it is a mistake…. If there 
has been an addendum to clarify then let me know 
but without finding this info we cant quote it. 
 

Answer: 
Reference Electrical Drawing E6 Electrical Schedules 
and Details: 

-    Reference Lighting Fixture Schedule, Symbol C. 
Lamps will read: 206 W LED. Delete reference to 
105W LED. 

-    The following note shall be added to the Lighting 
Fixture Schedule: “Contractor shall provide lighting 
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calculations to ensure a minimum average of 5 
footcandles measured at finished grade can be 
maintained with the proposed lighting fixture. See 
Appendix “A” – Lighting Analysis within 
specifications for details.” 
 

In reference to Amendment 003 for the above 
referenced project. Can the paved area and armour 
stone area be used for work space and crane set up. 
 The area being referred is not the existing wharf.   

.  The paved/parking area on the west side of the CCG 
garage can be used as a work space and crane setup 
under the following conditions: 

-    In no circumstances will the crane be permitted atop 
the existing wharf. 

-    Existing timbers and trailers currently located on the 
west side of the garage is to be moved to an 
alternate (on CCG property) by the Contractor, at 
the Contractor’s expense.  The Departmental 
Representative will determine the alternate storage 
location.   

-    Infilling outside the paved area over the armour 
stone is not permitted. 

-    Damage to the paved area caused by the 
Contractor’s storage and use of heavy equipment 
(including parking lot settlement) is to be repaired 
at the Contractor’s expense. 

-    The Contractor will be required to submit an 
engineering stamped letter, complete with 
calculations, showing that the proposed position of 
the crane under operating conditions does not 
increase the surcharge loading behind the cribwork 
fronting the parking lot, under normal current 
conditions.  The engineering letter is to be 
submitted under the seal of a professional engineer 
licensed by PEG-NL. 

-    Load control, swing direction and overall crane 
operation in/around the existing infrastructure and 
buildings is to be in accordance with Provincial 
Occupational Health and Safety regulations. 

-    Crane cannot be set up on site while dredging 
operations are ongoing. Crane to be set-up on site 
after dredging operations completed. 
 

 

By submission of its bid, the Bidder confirms that it has read and understands the requirements 

expressed in all addenda and has included all costs of these requirements in its Total Bid Amount. 

All other Terms and Conditions remain unchanged. 
 
****************************************************************************** 


