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PART 1 GENERAL 

1.1 DESCRIPTION 

.1 Project Record Documents as follows: 

.1 As-built drawings; 

.2 A-built specifications; 

.3 Reviewed shop drawings. 

1.2 PROJECT RECORD DOCUMENTS 

.1 Departmental Representative will provide to (2) white prints of contract drawings and 

two (2) copies of Specifications Manual specifically for “as-built” purposes. 

.2 Maintain at site one (1) set of contract drawings and specifications to record actual as-

built site conditions. 

.3 Maintain up-to-date, real time as-built drawings and specifications in good condition and 

make available for inspection by the Departmental Representative at any time during 

construction. 

.4 As-built Drawings: 

.1 Record changes in red ink on the prints. Mark only one (1) set of prints and at 

completion of project and prior to final inspection, neatly transfer notations to 

second set (also by use of red ink). Submit both sets to Departmental 

Representative. All drawings of both sets shall be stamped “As-built Drawings” 

and be signed and dated by the Contractor. 

.2 Show all modifications, substitutions, and deviations from what is shown on the 

contact drawings or in specifications. 

.3 Record following information:  

.1 Horizontal and vertical location of various elements in relation to 

Geodetic Datum. 

.2 Field changes of dimension and detail. 

.3 All design elevations, sections and details dimensioned and marked-up to 

consistently report finished installation conditions. 

.4 Any details produced in the course of the contact by the Departmental 

Representative to supplement or to change existing design drawings must 

also be marked-up and dimensioned to reflect final as-built conditions 

and appended to the as-built drawing document. 

.5 All change orders issued over the course of the contract must be 

documented on the finished as-built document, accurately and 

consistently depicting the changed condition as it applies to all affected 

drawings details. 
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.5 As-built Specifications: legibly mark in red each item to record actual construction, 

including: 

.1 Manufacturer, trade name and catalogue number of each product actually 

installed, particularly items substituted from that specification. 

.2 Changes made by Addendum and Change Orders. 

.3 Mark up both copies of specifications: stamp “as-built”, sign and date similarly 

to drawings as per above clause. 

.6 Maintain As-built documents current as the contract progresses. Departmental 

Representative will conduct reviews and inspections of the documents on a regular basis. 

Frequency of reviews will be subject to Departmental Representative’s discretion. Failure 

to maintain as-builts current and complete to satisfaction of the Departmental 

Representative shall be subject to financial penalties in the form of progress payment 

reductions and holdback assessments.  

1.3 REVIEWED SHOP DRAWINGS 

.1 Compile two (2) full sets of all reviewed shop drawings. 

1.4 OPERATIONS AND MAINTENANCE MANUALS 

.1 Provide three (3) copies of operations and maintenance manuals for all equipment 

installed in the works as applicable. 

END OF SECTION 
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