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PART 1 GENERAL 

1.1 DESCRIPTION 

.1 Inspection and testing, administrative and enforcement requirements. 

.2 Tests and mix designs. 

.3 Mock-ups. 

.4 Mill tests. 

.5 Equipment and system adjust and balance. 

1.2 RELATED WORK 

.1 Section 01 33 00 – Submittal Procedures 

.2 Section 01 78 00 – Closeout Submittals 

1.3 INSPECTION 

.1 Facilitate Departmental Representative’s access to Work. If part of Work is being 

fabricated at locations other than construction site, make preparations to allow access to 

such Work whenever it is in progress. 

.2 Give timely notice requesting inspection of Work designated for special tests, inspections 

or approvals by Departmental Representative or by inspection authorities having 

jurisdiction. 

.3 If Contractor covers or permits to be covered Work that has been designated for special 

tests, inspections or approvals before such is made, uncover Work until particular 

inspections or tests have been fully and satisfactorily completed and until such time as 

Departmental Representative gives permission to proceed. Pay costs to uncover and make 

good such Work. 

.4 In accordance with the General Conditions, Departmental Representative may order any 

part of Work to be examined if Work is suspected to be not in accordance with Contract 

Documents.  

1.4 INDEPENDENT INSPECTION AGENCIES 

.1 Departmental Representative will engage and pay for services of Independent Inspection 

and Testing Agencies for purpose of inspecting and testing portions of Work, except for 

the following which remain part of Contractor’s responsibilities: 

.1 Inspection and testing required by laws, ordinances, rules, regulations or orders 

of public authorities. 
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.2 Inspection and testing performed exclusively for Contractor’s convenience. 

.3 Testing, adjustment and balancing of conveying systems, mechanical and 

electrical equipment and systems.  

.4 Mill tests and certificates of compliance. 

.5 Tests as specified within various sections designated to be carried out by 

Contractor under the supervision of Departmental Representative. 

.6 Additional tests specified in Clause 1.4.2. 

.2 Where tests or inspections by designated Testing Agency reveal work not in accordance 

with contract requirement, Contractor shall pay costs for additional tests or inspections as 

Departmental Representative may require to verify acceptability of corrected work. 

.3 Employment of inspection/testing agencies does not relax responsibility to perform Work 

in accordance with Contract Documents. 

1.5 ACCESS TO WORK 

.1 Furnish labour and facilities to provide access to the work being inspected and tested. 

.2 Co-operate to facilitate such inspections and tests. 

.3 Make good work disturbed by inspections and tests. 

1.6 PROCEDURES 

.1 Notify Departmental Representative sufficiently in advance of when work is ready for 

tests, in order for Departmental Representative to make attendance arrangements with 

Testing Agency. When directed by Departmental Representative notify such Agency 

directly. 

.2 Submit representative samples of materials specified to be tested. Deliver in required 

quantities to Testing Agency. Submit with reasonable promptness and in an orderly 

sequence so as not to cause delay in Work. 

.3 Provide labour and facilities to obtain and handle samples on site. Provide sufficient 

space on site for Testing Agency’s exclusive use to store equipment and cure test 

samples. 

1.7 REJECTED WORK 

.1 Remove and replace defective Work, whether result of poor workmanship, use of 

defective products or damage and whether incorporated in Work or not, which has been 

identified by Departmental Representative as failing to conform to Contract Documents.  

.2 Make good damages to existing or new work, including work of other Contracts, 

resulting from removals or replacements of defective work. 
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1.8 TESTING BY CONTRACTOR 

.1 Provide all necessary instruments, equipment and qualified personnel to perform tests 

designated as Contractor’s responsibilities herein or elsewhere in the Contract 

Documents. 

.2 At completion of tests, turn over two (2) copies of fully documented test reports to 

Departmental Representative. Additionally, obtain other copies in sufficient quantities to 

enable one (1) complete set of test reports to be placed in each of the maintenance 

manuals specified in Section 01 78 00. 

.3 Submit mill test certificates and other certificates as specified in various sections. 

.4 Submit adjustment and balancing reports for mechanical, electrical and building 

equipment systems specified in trade sections. 

.5 Furnish test results and mix designs as specified in various sections. 

END OF SECTION  
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