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Construction Tender Form 
 

 

Project Identification       SAS – Generator and Electrical Room Improvement 

 

 
     

 

 

Tender No.: 22-58076 

 

1.2 Business Name and Address of Tenderer 

 

Name__________________________________________________________________________ 

 

Address________________________________________________________________________ 

 

_______________________________________________________________________________ 

 

Contact Person(Print Name)______________________________________________________ 

 

Telephone (______)   ______________     Fax: (_______)  ____________________ 
 

 

1.3 Offer 

 

I/We the Tenderer, hereby offer to His Majesty the King in Right of Canada (hereinafter referred 

to as “His Majesty”) represented by the National Research Council Canada to perform and 
complete the work for the above named project in accordance with the Plans and Specifications 

and other Tender Documents, at the place and in the manner set out therein for the Total Tender 

Amount (to be expressed in numbers only) of: $__________________. ________ in lawful 

money of Canada (excluding GST/HST) 

 

The above amount is inclusive of all applicable (*) Federal, Provincial and Municipal taxes 

except that in the event of a change in any tax imposed under the Excise Act, the Excise Tax Act, 
the Old Age Security Act, the Customs Act, the Customs Tariff or any provincial sales tax 

legislation imposing a retail sales tax on the purchase of tangible personal property incorporated 

into Real Property, that occurs 
 

.1 after the date this tender was mailed or delivered, or 

.2 if this tender is revised, after the date of the last revision 

 
the amount of this offer shall be decreased or decreased in the manner provided for in GC22 of 

the General Conditions of the Contract Documents. 
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1.3.1 Offer (continued) 

 
(*)  For the purpose of this tender, the Goods and Services Tax (GST) is not to be considered as 

an applicable tax. 

 
In the province of Quebec, the Quebec Sales Tax is not to be included in the tender amount 

because the Federal Government is exempt from this tax. Tenderers shall make arrangements 

directly with the provincial Revenue Department to recover any tax they may pay on good and 
servives acquired in the performance of this contract. However, tenderers should include in their 

tender amount Quebec Sales Tax for which an Input Tax Refund is not available.  

 

1.4 Acceptance and Entry into Contract 
 

I/We undertake, within fourteen (14) days of notification of acceptance of my/our offer, to sign a 

contract for the performance of the work provided I/we are notified, by the Department, of the 
acceptance of my/our offer within 30 days of the tender closing date. 

 

1.5 Construction Time 

 
I/We Agree to complete the work within the time stipulated in the specification from the date of 

notification of acceptance of my/our offer. 

 

1.6        Bid Security 

 

I/We herewith enclose tender security in accordance with Article 5 of the General Instruction to 
Tenderers. 

 

I/We understand that if a security deposit is furnished as tender security and if I/we refuse to enter 

into a contract when called upon to do so, my/our security deposit shall be forfeited but the 
Minister may, if it is in the public interest, waive the right of His Majesty to forfeit the security 

deposit. 

 
I/We understand that if the security furnished is not in the approved from as described in Article 5 

of the General Instructions to Tenderers, my/our tender is subject to disqualification. 
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1.7 Contract Security 
 

Within fourteen (14) days after receipt of written notification of the acceptance of my/our offer, 

I/we will furnish contract security in accordance with the Contract Conditions “F” of the Contract 

Documents. 
 

I/We understand that the contract security referred to herein, if provided in the form of a bill of 

exchange, will be deposited into the Consolidated Revenue Fund of Canada. 

 

1.8 Appendices 

 

This Tender Form includes Appendix No. _____N/A____________.  
 

1.9 Addenda 

 
The Total Tender Amount provides for the Work described in the following Addenda: 

 

 

 

NUMBER DATE NUMBER DATE 

    

    

    

    

    

    

    

 
 

 

 
 

 

 

(Tenderers shall enter numbers and dates of addenda) 
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1.10 Execution of Tender  

 
The Tenderer shall refer to Article 2 of the General Instructions to Tenderers. 

 

 
 
 

 

SIGNED, ATTESTED TO AND DELIVERED on the ____________________day of 

________________on behalf of 

 
 ________________________________________________________________________ 

 (Type or print the business name of the Tenderer) 

 

 
AUTHORIZED SIGNATORY (IES) 

 

______________________________________ 
(Signature of Signatory) 

 

______________________________________ 
(Print name & Title of Signatory) 

 

_____________________________________ 

(Signature of Signatory) 
 

______________________________________ 

(Print name & Title of Signatory) 
 

 

      SEAL 

 

 

 

 
 
 

 
 

 
 
 

 



BUYANDSELL NOTICE 
 

SAS – Generator and Electrical Room Improvement 
 
The National Research Council Canada, 110 Gymnasium Place, Saskatoon, SK, has a requirement for a 
project that includes: 
 

The generator and electrical room improvement project is located at 110 Gymnasium 
Place, Saskatoon, Saskatchewan, Canada. The work includes the complete supply and 
installation of new electrical generator, transfer switch, panels, and transformer. The 
work also includes demolition of existing redundant electrical equipment, conductors, 
and fuel tanks. This work will include electrical, mechanical, and architectural work. 
 
1. GENERAL: 
Questions regarding any aspect of the project are to be addressed to and answered only by the 
Departmental Representative (or his designate) or the Contracting Authority. 

 
Any information received other than from the Departmental Representative (or his designate) or the 
Contracting Authority will be disregarded when awarding the contract and during construction. 

 
Firms intending to submit tenders on this project should obtain tender documents through the 
Buyandsell.gc.ca TMA services provider. Addenda, when issued, will be available from the 
Buyandsell.gc.ca TMA service provider. Firms that elect to base their bids on tender documents obtained 
from other sources do so at their own risk and will be solely responsible to inform the tender calling 
authority of their intention to bid. Tender packages are not available for distribution on the actual day of 
tender closing. 
 
2. MANDATORY SITE VISIT: 
It is mandatory that the bidder attends one of the site visits at the designated date and time. 
At least one representative from proponents that intend to bid must attend. 
 
The site visits will be held on November 1st and November 2nd, 2022 at 10:00 . Meet Jazmin McLean at 
SAS Building, 110 Gymnasium Place, Saskatoon, SK. Bidders who, for any reason, cannot attend at the 
specified date and time will not be given an alternative appointment to view the site and their tenders, 
therefore, will be considered as non-responsive.  NO EXCEPTIONS WILL BE MADE. 

 
As proof of attendance, at the site visit, the Contracting Authority will have an Attendance Form which 
MUST be signed by the bidder’s representative.  It is the responsibility of all bidders to ensure they have 
signed the Mandatory Site Visit Attendance form prior to leaving the site.  Proposals submitted by bidders 
who have not attended the site visit or failed to sign the Attendance Form will be deemed non-responsive. 
 
 
3. TENDER CLOSING DATE: 
Tender closing date is November 17th, 2022 at 14:00. 
 
4. TENDER RESULTS 
Following the Tender closing, the tender results will be sent by e-mail to all Contractors who submitted a 
tender. 
 

5.  SECURITY REQUIREMENT FOR CANADIAN CONTRACTORS 

 

5.1 MANDATORY SECURITY REQUIREMENT: 

  
 .1 All personnel that will be involved with the project must be security screened to 

RELIABILITY     status level as defined in the security policy of Canada. 



 
 

6.0 WORKSAFE SASKATCHEWAN  

 

 .1 All Bidders must provide a valid WORKSAFE Saskatchewan certificate with their Tender 

or prior to contract award. 

 
7.0 OFFICE OF THE PROCUREMENT OMBUDSMAN  

 
.1 Dispute Resolution Services  

The parties understand that the Procurement Ombudsman appointed pursuant to 
Subsection 22.1(1) of the Department of Public Works and Government Services Act will, 
on request or consent of the parties to participate in an alternative dispute resolution 
process to resolve any dispute between the parties respecting the interpretation or 
application of a term and condition of this contract and their consent to bear the cost of 
such process, provide to the parties a proposal for an alternative dispute resolution 
process to resolve their dispute. The Office of the Procurement Ombudsman may be 
contacted by telephone at 1-866-734-5169 or by e-mail at boa.opo@boa-opo.gc.ca.  

  
 
 

 .2 Contract Administration  
The parties understand that the Procurement Ombudsman appointed pursuant to 
Subsection 22.1(1) of the Department of Public Works and Government Services Act will 
review a complaint filed by [the supplier or the contractor or the name of the entity 
awarded this contract] respecting administration of this contract if the requirements of 
Subsection 22.2(1) of the Department of Public Works and Government Services Act and 
Sections 15 and 16 of the Procurement Ombudsman Regulations have been met, and 
the interpretation and application of the terms and conditions and the scope of the work 
of this contract are not in dispute. The Office of the Procurement Ombudsman may be 
contacted by telephone at 1-866-734-5169 or by e-mail at boa.opo@boa-opo.gc.ca.  

 

 
.3 The Office of the Procurement Ombudsman (OPO) was established by the Government 

of Canada to provide an independent avenue for suppliers to raise complaints regarding 
the award of contracts under $25,000 for goods and under $100,000 for services.  You 
have the option of raising issues or concerns regarding the solicitation, or the award 
resulting from it, with the OPO by contacting them by telephone at 1-866-734-5169 or by 
e-mail at boa.opo@boa-opo.gc.ca. You can also obtain more information on the OPO 
services available to you at their website at www.opo-boa.gc.ca. 

 

 
The Departmental Representative or his designate for this project is: Jazmin McLean 
Jazmin.McLean@nrc-cnrc.gc.ca 
Telephone: (306) 550-2034 
 
Contracting Authority for this project is:  Collin Long 
Collin.Long@nrc-cnrc.gc.ca 
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INSTRUCTIONS TO BIDDERS  
 
Article 1 – Receipt of Tender 
 
1a) Tender must be received by email only not later than the specified tender closing time. 

Electronic bids received after the indicated closing time - NRC servers received time - 
will be irrevocably rejected.  Bidders are urged to send their proposal sufficient time in 
advance of the closing time to prevent any technical issues.   NRC will not be held 
responsible for bids sent before closing time but received by the NRC servers after the 
closing time. Tenders received after this time are invalid and shall not be considered, regardless 
of any reason for their late arrival. 

 
1b) A letter of printed telecommunication from a bidder quoting a price shall not be considered as a 

valid tender unless a formal tender has been received on the prescribed Tender Form. 
 
1c) Bidders may amend their tenders by email only provided that such amendments are received not 

later than the specified tender closing time. 
 
1d) Any amendments to the tender which are transmitted by email only must be signed and must 

clearly identify the tenderer. 
 
 All such amendments are to be addressed to: 
 National Research Council of Canada 
 Collin Long, Senior Contracting Officer 
 
 Collin.Long@nrc-cnrc.gc.ca 
 
 
Article 2 – Tender Form & Qualifications 
 
1) All tenders must be submitted on the Construction Tender Form and the tender must be signed in 

compliance with the following requirements: 
 

a) Limited Company:  The full names of the Company and the name(s) and status of the 
authorized signing officer(s) must be printed in the space provided for that purpose.  The 
signature(s) of the authorized officer(s) and the corporate seal must be affixed. 

 
b) Partnership:  The firm name and the name(s) of the person(s) signing must be printed in the 

space provided.  One or more of the partners must sign in the presence of a witness who must 
also sign.  An adhesive coloured seal must be affixed beside each signature. 

  
c) Sole Proprietorship : The business name and the name of the sole proprietor must be 

printed in the space provided.  The sole proprietor must sign in the presence of a witness 
who must also sign.  An adhesive coloured seal must be affixed beside each signature. 

 
2) Any alterations in the printed part of the Construction Tender Form or failure to provide the 

information requested therein, may render the tender invalid. 
 
3) All space in the Construction Tender Form must be completed and any handwritten or typewritten 

corrections to the parts so completed must be initialed immediately to the side of the corrections 
by the person or persons executing the tender on behalf of the the tenderer. 

 
4) Tenders must be based on the plans, specifications and tender documents provided. 
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5) A proposal submitted by a bidder who’s Board of Directors or proprietor (s) are in majority the 
same as a former vendor who has declared bankruptcy while performing work for NRC over the 
last 7-years from the date of issuance of this RFP may be rejected and not eligible for award at 
NRC’s sole discretion.  In such case, NRC will advise the ineligible proponent(s). 
 

6) A proposal submitted by a bidder who has had a previous contracts cancelled by NRC due to lack 
of performance within 3 years from the issuance date of this RFP may be rejected and not eligible 
for award at NRC’s sole discretion. In such case, NRC will advise the ineligible proponent (s).  
 

7) If there is discrepancy between the English version and the French version of this document and 
any of the attachments and amendments, the English version will takes precedence. 
 

8) The Council does not bind itself to accept the lowest or any tender. 
 
 

Article 3 - Contract 
 
1) The Contractor will be required to sign a contract similar to the Standard Contract Form for Fixed 

Price Construction Contracts, a blank specimen of which is enclosed in the package for reference 
purposes. 

 
 
Article 4 – Tender Destination 
 
1a) Tenders are to be submitted by email only: 

National Research Council Canada 
 
Collin.Long@nrc-cnrc.gc.ca 
 
 
Endorsed “Tender for (insert title of work as it appears in the drawings and specifications)” and 
must bear the name and address of the tenderer. 

 
1b) Unless otherwise specified, the only documents required to be submitted with the tender are the 

Tender form and the Bid Security. 
 
 
Article 5 - Security 
 
1a) Bid Security is required and must be submitted in one of the following forms: 

 
i)  bonds of the Government of Canada, or bonds unconditionally guaranteed as to principal and 

interest by the Government of Canada; OR 
 
ii)   a bid bond. 
 

1b) Regardless of the Bid Security submitted, it should never be more than $250,000 maximum, 
calculated at 10% of the first $250,000 of the tendered price, plus 5% of any amount in excess of 
$250,000. 

 
1c) Bid Security shall accompany each tender or, if forwarded separately from the tender, shall be 

provided not later than the specified tender closing time.  Bid bond or E-bond Security must be in 
the ORIGINAL form.  PDF via email is acceptable.  FAILURE TO PROVIDE THE REQUIRED BID 
SECURITY SHALL INVALIDATE THE TENDER. 
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1d) The successful tenderer is required to provide security within 14 days of receiving notice of tender 
acceptance.  The tenderer must furnish EITHER: 

 
i) a Security Deposit as described in 1(b) above together with a Labour and Material Payment 

Bond in the amount of at least 50% of the amout payable under the contract, OR 
ii) a Performance Bond and a Labour and Material Payment Bond – each in the amount of 50% 

of the amount payable under the contract. 
 
1e) Bonds must be in an approved form and from the companies whose  
 

  
bonds are acceptable to the Government of Canada.  Samples of the approved form of Bid Bond, 
Performance Bond and Labour and Material Payment Bond and a list of acceptable Bonding 
Companies may be obtained from the Contracting Officer, National Research Council, Building M-
58, Montreal Road, Ottawa, Ontario, K1A 0R6. 

 
 
Article 6 – Sales Tax 
 
1) The amount of the tender shall include all taxes as levied under the Excise Act, the Excise Tax Act, 

the Old Age Security Act, the Customs Act or the Customs Tariff, in force or applicable at the time. 
 
1) In Quebec, the Provincial Sales Tax should not be included in the Tender Price as the Federal 

Government is exempt.  Tenderers should contact the Provincial Revenue Minister to recover all 
taxes paid for goods and services rendered under this contract. 

 
Tenderers must include in their Tender Price the amount of Provincial Sales Tax for which the 
exemption does not apply. 

 
 
Article 7 – Examination of Site 
 
1) All parties tendering shall examine the sites of the proposed work before sending in their tender 

and make themselves thoroughly acquainted with the same and obtain for themselves any and all 
information that may be necessary for the proper carrying out of the Contract.  No after claim will 
be allowed or entertained for any work or material that may be requisite and necessary for the 
proper execution and completion of this Contract with the exception of that provided for under GC 
35 in the General Conditions of the General Specification. 

 
 
Article 8 – Discrepancies, Omissions, Etc. 
 
1a) Bidders finding discrepancies in, or omissions from, drawings, specifications or other documents, 

or having any doubt as to the meaning or intent of any part thereof, should at once notify the 
Engineer who will send written instructions or explanation to all bidders. 

1b) Neither the Engineer nor the Council will be responsible for oral instructions. 
 
1c) Addenda or corrections issued during the time of the bidding shall be covered in the proposal.  

However, the contract supersedes all communications, negotiations and agreements, either written 
or oral, relating to the work and made prior to the date of the contract. 

 
 
Article 9 – No additional Payments for Increased Costs 
 



1) The only other adjustments in the contract price allowed are those specified in the General 
Conditions of the General Specification.  The contract price will not be amended for change in 
freight rates, exchange rates, wage rates or cost of materials, plant or services. 

 
 
Article 10 – Awards 
 
1a) The Council reserves the power and right to reject tenders received from parties who cannot show 

a reasonable acquaintance with and preparation for the proper performance of the class of work 
herein specified and shown on plans.  Evidence of such competence must be furnished by the 
tenderers if required to do so. 

 
1b) A tenderer may be required to furnish to the Contracting Office, National Research Council of 

Canada, Building M-58, 1200 Montreal Road, Ottawa, Ontario, K1A 0R6, Canada, unsigned copies 
of the insurance requirements as covered by the Insurance Conditions of the General Specification. 

 
1c) The Council will accept the Lowest Compliant Bid for Contract Award.   
 
 
Article 11 – Harmonized Sales Tax 
 
1) The Harmonized Sales Tax (HST) which in now in effect shall be considered an applicable tax for 

the purpose of this tender.  However, the bidder shall NOT include any amount in the bid price for 
said HST.  The successful contractor will indicate on each application for payment as a separate 
amount the appropriate HST the Owner is legally obliged to pay.  This amount will be paid to the 
Contractor in addition to the amount certified for payment under the Contract in addition to the 
amount certified for payment under the Contract and will therefore not affect the Contract Price.  
The Contractor agrees to remit any HST collected or due to Revenue Canada



 
Acceptable Bonding Companies 
 
Published September 2010 
 
The following is a list of insurance companies whose bonds may be accepted as security by 
the government. 
 
 
1. Canadian Companies 
 

 ACE INA Insurance 

 Allstate Insurance Company of Canada 

 Ascentus Insurance Ltd. (Surety only) 

 Aviva Insurance Company of Canada 

 AXA Insurance (Canada) 

 AXA Pacific Insurance Company 

 Canadian Northern Shield Insurance Company 

 Certas Direct Insurance Company (Surety only) 

 Chartis Insurance Company of Canada (formerly AIG Commercial Insurance Company of Canada) 

 Chubb Insurance Company of Canada 

 Commonwealth Insurance Company 

 Co-operators General Insurance Company 

 CUMIS General Insurance Company 

 The Dominion of Canada General Insurance Company 

 Echelon General Insurance Company (Surety only) 

 Economical Mutual Insurance Company 

 Elite Insurance Company 

 Everest Insurance Company of Canada 

 Federated Insurance Company of Canada 

 Federation Insurance Company of Canada 

 Gore Mutual Insurance Company 

 Grain Insurance and Guarantee Company 

 The Guarantee Company of North America 

 Industrial Alliance Pacific General Insurance Corporation 

 Intact Insurance Company 

 Jevco Insurance Company (Surety only) 

 Lombard General Insurance Company of Canada 

 Lombard Insurance Company 

 Markel Insurance Company of Canada 

 The Missisquoi Insurance Company 

 The Nordic Insurance Company of Canada 

 The North Waterloo Farmers Mutual Insurance Company (Fidelity only) 

 Novex Insurance Company (Fidelity only) 

 The Personal Insurance Company  

 Pilot Insurance Company 

 Quebec Assurance Company 

 Royal & Sun Alliance Insurance Company of Canada 

 Saskatchewan Mutual Insurance Company 

 Scottish & York Insurance Co. Limited 

 The Sovereign General Insurance Company 

 TD General Insurance Company 

 Temple Insurance Company 



 Traders General Insurance Company 

 Travelers Guarantee Company of Canada 

 Trisura Guarantee Insurance Company 

 The Wawanesa Mutual Insurance Company 

 Waterloo Insurance Company 

 Western Assurance Company 

 Western Surety Company 
 
 
2. Provincial Companies  
 

Surety bonds issued by the following companies may be accepted provided that the contract of 
suretyship was executed in a province in which the company is licensed to do business as indicated in 
brackets. 
 

 AXA Boreal Insurance Company (P.E.I., N.B., Que., Ont., Man., B.C.) 

 AXA Boreal Insurance Company (P.E.I., N.B., Que., Ont., Man., B.C.) 

 ALPHA, Compagnie d'Assurances Inc. (Que.) 

 Canada West Insurance Company (Ont., Man., Sask, Alta., B.C., N.W.T.) (Surety only) 

 The Canadian Union Assurance Company (Que.) 

 La Capitale General Insurance Inc. (Nfld. & Lab., N.S., P.E.I., Que.(Surety only), Man., Sask., Alta., 
B.C., Nun., N.W.T., Yuk.) 

 Coachman Insurance Company (Ont.) 

 Continental Casualty Company (Nfld. & Lab., N.S., P.E.I., N.B., Que., Ont., Man., Sask., Alta., B.C., 
Nun., N.W.T., Yuk.) 

 GCAN Insurance Company (Nfld. & Lab., N.S., P.E.I., N.B., Que., Ont., Man., Sask., Alta., B.C., 
Nun., N.W.T., Yuk.) 

 The Insurance Company of Prince Edward Island (N.S., P.E.I., N.B.) 

 Kingsway General Insurance Company (N.S., N.B., Que., Ont., Man., Sask., Alta., and B.C.)  

 Liberty Mutual Insurance Company (Nfld. & Lab., N.S., P.E.I., N.B., Que., Ont., Man., Sask., Alta., 
B.C., Nun., N.W.T., Yuk.) 

 Manitoba Public Insurance Corporation (Man.) 

 Norgroupe Assurance Générales Inc. 

 Orleans General Insurance Company (N.B., Que., Ont.) 

 Saskatchewan Government Insurance Office (Sask.) 

 SGI CANADA Insurance Services Ltd. (Ont., Man., Sask., Alta.) 

 L'Unique General Insurance Inc. (Nfld. & Lab., N.S., P.E.I., N.B., Que.(Surety only), Ont.(Surety 
only), Man., Sask., Alta., B.C.(Surety only), Nun., N.W.T., Yuk.) 

 
 
3. Foreign Companies 
 

 Aspen Insurance UK Limited 

 Compagnie Française d'Assurance pour le Commerce Extérieur (Fidelity only) 

 Eagle Star Insurance Company Limited 

 Ecclesiastical Insurance Office Public Limited Company (Fidelity only) 

 Lloyd's Underwriters 

 Mitsui Sumitomo Insurance Company, Limited 

 NIPPONKOA Insurance Company, Limited 

 Sompo Japan Insurance Inc. 

 Tokio Marine & Nichido Fire Insurance Co., Ltd. 

 XL Insurance Company Limited (Surety only) 

 Zurich Insurance Company Ltd 
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Standard Construction Contract – Articles of Agreement 
(23/01/2002) 
 
A1 Contract Documents 
 
A2 Date of Completion of Work and Description of Work 
 
A3 Contract Amount 
 
A4 Contractor’s Address 
 
A5 Unit Price Table 
 
 



A r t i c l e s  o f  A g r e e m e n t                          

 
 

These Articles of Agreement made in duplicate this      day of                      . 
 

Between 

 
His Majesty the King, in right of Canada (referred to in the contract documents as “His Majesty”) 
represented by the National Research Council Canada (referred to in the contract documents as the  
“Council”) 
 
and  
 
  
 
 (referred to in the contract documents as the “Contractor”) 
 
Witness that in consideration for the mutual promises and obligations contained in the contract, His 
Majesty and the Contractor covenant and agree as follows: 
 
 

A1 Contract Documents 

(23/01/2002) 
1.1 Subject to A1.4 and A1.5, the documents forming the contract between His Majesty and the 

Contractor, referred to herein as the contract documents, are 
 
1.1.1 these Articles of Agreement,  
 
1.1.2 the document attached hereto, marked “A” and entitled “Plans and Specifications”, 

referred to herein as the Plans and Specifications, 
 
1.1.3 the document attached hereto, marked “B” and entitled “Terms of Payment”, referred to 

herein as the Terms of Payment, 
 

1.1.4 the document attached hereto, marked “C” and entitled “General Conditions”, referred to 
herein as the General Conditions, 

 
1.1.5 the document attached hereto, marked “D” and entitled “Labour Conditions”, referred to 

herein as the Labour Conditions, 
 

1.1.6 the document attached hereto, marked “E” and entitled “Insurance Conditions”, referred 
to herein as the Insurance Conditions, 

 
1.1.7 the document attached hereto, marked “F” and entitled “Contract Security Conditions”, 

referred to herein as the Contract Security Conditions, and 
 

1.1.8 any amendment or variation of the contract documents that is made in accordance with 
the General Conditions. 

 
1.1.9 the document entitled Fair Wage Schedules for Federal Construction Contracts referred 

to herein as Fair Wage Schedules 
1.1.10  
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The Council hereby designates                              of   
                     of the Government of Canada as the Engineer for the purposes of the contract, and for all 
purposes of or incidental to the contract, the Engineer’s address shall be deemed to be: 

 

    
 
 

 
1.2 In the contract 
 

1.3.1 “ Fixed Price Arrangement” means that part of the contract that prescribes a lump sum as 
payment for performance of the work to which it relates; and 

 
1.3.2 “ Unit Price Arrangement” means that part of the contract that prescribes the product of a 

price multiplied by a number of units of measurement of a class as payment for 
performance of the work to which it relates. 

 
1.3 Any of the provisions of the contract that are expressly stipulated to be applicable only to a Unit 

Price Arrangement are not applicable to any part of the work to which a Fixed Price Arrangement 
is applicable. 

 
1.4 Any of the provisions of the contract that are expressly stipulated to be applicable only to a Fixed 

Price Arrangement are not applicable to any part of the work to which a Unit Price Arrangement is 
applicable. 

 
 

A2 Date of Completion of Work and Description of Work 

(23/01/2002) 
2.1 The contractor shall, between the date of these Articles of Agreement and the                               ,  

, in the careful and workmanlike manner, diligently perform and complete the following work: 
 

  

 

which work is more particularly described in the Plans and Specifications. 
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A3 Contract Amount 

(23/01/2002) 
3.1 Subject to any increase, decrease, deduction, reduction or set-off that may be made under the  

Contract, His Majesty shall pay the Contractor at the times and in the manner that is set out or 
referred to in the Terms of Payment 
 
 
3.1.1 the sum of                            (GST/HST extra), in consideration for the performance of the 

work or the part thereof that is subject to Fixed Price Arrangement, and 
 
3.1.2 a sum that is equal to the aggregate of the products of the number of units of  

Measurement of each class of labour, plant and material that is set out in a Final 
Certificate of Measurement referred to in GC44.8 multiplied in each case by the 
appropriate unit price that is set out in the Unit Price Table in consideration for the 
performance of the work or the part thereof that is subject to a Unit Price Arrangement. 

 
 
3.2 For the information and guidance of the Contractor and the persons administering the contract on 

behalf of His Majesty, but not so as to constitute a warranty , representation or undertaking of any 
nature by either party, it is estimated that the total amount payable by His Majesty to the 
Contractor for the part of the work to which a Unit Price Arrangement is applicable will be 
approximately $N/A  

 
3.3 A3.1.1 is applicable only to a Fixed Price Arrangement. 
 
3.4 A3.1.2 and A3.2 applicable only to a Unit Price Arrangement. 
 
 
A4 Contractor’s Address 

(23/01/2002) 
4.1 For all purposes of or incidental to the contract, the Contractor’s address shall be deemed to be: 
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A5  Unit Price Table 

(23/01/2002) 
5.1 His Majesty and the Contractor agree that the following table is the Unit Price Table for the  

purposes of the contract. 
 

Column 1 
Item  

 

Column 2 
Class of 

Labour Plant 

Or Material 

Column 3 
Unit of 

Measurement  

Column 4 
Estimated 

Total Quantity  

Column 5  
Price per Unit  

Column 6  
Estimated 

Total Price 

 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

 N/A    

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 
5.2 The Unit Price Table that is set out in A5.1 designates the part of the work to which a Unit Price  

Arrangement is applicable. 
 
5.3 The part of the work that is not designated in the Unit Price Table referred to in A5.2 is the part of  

the work to which a Fixed Price Arrangement is applicable. 
 
 
 
 



A r t i c l e s  o f  A g r e e m e n t                          

 
 
 

Signed on behalf of His Majesty by 

 
___________________________________________________ 
    
 
as   Senior Contracting Officer 

 
and________________________________________________ 
 
 
as_________________________________________________ 
 
 
of the          National Research Council Canada 
 
 
on the_______________________________ 
 
 
day of ______________________________  
 
 
 
 

Signed, sealed and delivered by 

 
 
___________________________________________________ 
 
 
as_______________________________________________and 
                                           Position 

 
by_________________________________________________ 
 
 
as_________________________________________________ 
                                           Position                                                                Seal 
 
of      
 
on the______________________________________________ 
 
 
day of______________________________ 
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1. SCOPE OF WORK 

.1 Work under this contract covers the complete supply and installation of new electrical 
generator, transfer switch, panels, and transformer. The work also includes demolition of 
existing redundant electrical equipment, conductors, and fuel tanks. All work is in the 
Council's Building 110 Gymnasium Place, Saskatoon of the National Research Council. 

2. DRAWINGS 

.1 The following drawings illustrate the work and form part of the contract documents: 

.1 E1 – Specifications & Details  

.2 E2 – Electrical Plans, Mechanical Plans, & Single Line Diagrams 

.3 S-001 – Structural Notes and Details  

3. COMPLETION 

.1 Complete all work within 52 week(s) after receipt of notification of acceptance of tender. 

4. GENERAL 

.1 The word "provide" in this Specification means to supply and install.  

.2 Provide items mentioned in either the drawings or the specification. 

5. SPECIFIED ACCEPTABLE & ALTERNATIVE EQUIPMENT & MATERIALS

.1 Materials and equipment scheduled and/or specified on the drawings or in the specifications
have been selected to establish a performance and quality standard. In most cases, acceptable 
manufacturers are stated for any material or equipment specified by manufacturer's name and 
model number. Contractors may base their tender price on materials and equipment supplied 
by any of the manufacturers' names as acceptable for the particular material or equipment.

.2 In addition to the manufacturers specified or named as acceptable, you may propose 
alternative manufacturers of materials or equipment to the Departmental Representative for 
acceptance. For a product to be considered as an alternative product substitute, make a written 
application to the Departmental Representative during the tender period, not later than 
seven (7) working days before tender closing.

.3 Certify in writing that the alternative meets all requirements of the specified material or 
equipment. In addition, it shall be understood that all costs required by or as a result of 
acceptance or proposed alternatives, will be borne by the Contractor.

.4 Approval of alternatives will be signified by issue of an Addendum to the Tender Documents. 

.5 Any alternative manufacturers or materials submitted which are incomplete and cannot be
evaluated, or are later than seven (7) working days before tender closing date or after the 
tender period, will not be considered.
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6. MINIMUM STANDARDS 

.1 Conform to or exceed minimum acceptable standards of the various applicable federal, 
provincial and municipal codes such as The National Building Code, The National Fire Code, 
Canadian Plumbing Code, Canadian Electrical Code, Canadian Code for Construction Safety, 
and the Provincial Construction Safety Act.  

.2 Work to conform to referenced standards and codes as reaffirmed or revised to date of 
specification. 

7. WORKPLACE HAZARDOUS MATERIAL INFORMATION SYSTEM (WHMIS) 

.1 The Contractor shall comply with Federal and Provincial legislation regarding the WHMIS. 
The Contractor's responsibilities include, but are not limited to the following:  

.1 To ensure that any controlled product brought on site by the Contractor or sub-
contractor is labeled;  

.2 To make available to the workers and the Departmental Representative, Material 
Safety Data Sheets (MSDS) for these controlled products;  

.3 To train own workers about WHMIS, and about the controlled products that they use 
on site;  

.4 To inform other Contractors, sub-contractors, the Departmental Representative, 
authorized visitors and outside inspection agency personnel about the presence and 
use of such products on the site.  

.5 The site foreman or superintendent must be able to demonstrate, to the satisfaction of 
the Departmental Representative, that he/she has had WHMIS training and is 
knowledgeable in its requirements. The Departmental Representative can require   

replacement of this person if this condition or implementation of WHMIS is not 
satisfactory.  

8. DESIGNATED SUBSTANCES 

Comply with Provincial legislation if encountering specifically listed designated substances 
on the work site while performing the work described in these contract documents:  

.1 It is the responsibility of the Contractor to ensure that each prospective sub-contractor 
for this project has received a copy of the listed designated substances which may be 
present on site.  

 

9. COST BREAKDOWN 

.1 Submit, for approval by the Departmental Representative, a cost breakdown of tender 72 
hours after the contract is awarded.  

.2 Use the approved cost breakdown as the basis for submitting all claims. 

.3 Request Departmental Representative's verbal approval to amount of claim prior to preparing 
and submitting the claim in its final form. 
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.4 Contractor costs associated with compliance with occupational health and safety 
requirements (Canada Labour Code) related to the Coronavirus/COVID-19 pandemic must be 
included in the initial bid price. These costs may include, but are not limited to, the provision 
of additional personal protective equipment (PPE) and social distancing requirements as 
required to complete the project. Contractor must review and incorporate into initial bid 
pricing compliance with any Coronavirus/COVID-19 related health and safety guidance 
issued by the local Medical Officer of Health (applicable in the jurisdiction of the project), the 
Public Health Agency of Canada, Health Canada and/or the provincial Ministry of Health, as 
applicable.   

10. SUB-TRADES 

.1 Submit no later than 72 hours after tender closing, a complete list of sub trades for the 
Departmental Representative's review. 

11. PERSONNEL SECURITY AND IDENTIFICATION 

.1 All persons employed by the Contractor, or by any sub-contractor and present on the site must 
be security cleared in accordance with the requirements of the Section entitled Special 
Instructions to Tenderers. 

.2 All such persons must wear and keep visible identification badges as issued by the Security 
Office of NRC. 

12. WORKING HOURS AND ESCORTING REQUIREMENTS 

.1 Normal working hours on the NRC property are from 8:00 a.m. until 4:30 p.m., Monday to 
Friday inclusive, except statutory holidays.  

.2 At all other times, special written passes are required for access to the building site.  

.3 Before scheduling any work outside normal working hours, obtain permission from the 
Departmental Representative to perform the specific tasks.  

.4 An escort may be required whenever working outside normal hours. Contractor to bear the 
associated costs.  

13. SCHEDULE 

.1 The Contractor shall prepare a detailed schedule, fixing the date for commencement and 
completion of the various parts of the work and update the said schedule. Such schedule shall 
be made available to the Departmental Representative not later than two weeks after the 
award of the contract and prior to commencement of any work on site. 

.2 Notify Departmental Representative in writing of any changes in the schedule. 

.3 14 days before the scheduled completion date, arrange to do an interim inspection with the 
Departmental Representative. 
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14. PROJECT MEETINGS 

.1 Hold regular project meetings at times and locations approved by the Departmental 
Representative. 

.2 Notify all parties concerned of meetings to ensure proper coordination of work. 

.3 Departmental Representative will set times for project meetings and assume responsibility for 
recording and distributing minutes. 

15. SHOP DRAWINGS 

.1 Submit to Departmental Representative for review, shop drawings, product data and samples 
specified within three weeks after contract award.  

.2 Submit to Departmental Representative for review a complete list of all shop drawings, 
product data and samples specified and written confirmation of corresponding delivery dates 
within one (1) week after shop drawings, product data and samples approval date. This list 
shall be updated on a four week basis and any changes to the list shall be immediately notified 
in writing to the Departmental Representative. 

.3 Review shop drawings, data sheets and samples prior to submission. 

.4 Submit electronic copy of all shop drawings and product data and samples for review, unless 
otherwise specified. 

.5 Review of shop drawings and product data by the Departmental Representative does not 
relieve the Contractor of the responsibility for errors and omissions and for the conformity 
with contract documents. 

16. SAMPLES AND MOCK-UPS 

.1 Submit samples in sizes and quantities as specified. 

.2 Where colour, pattern or texture is criterion, submit full range of samples. 

.3 Construct field samples and mock-ups at locations acceptable to Departmental Representative. 

.4 Reviewed samples or mock-ups will become standards of workmanship and material against 
which installed work will be checked on the project. 

17. MATERIALS AND WORKMANSHIP 

.1 Install only new materials on this project unless specifically noted otherwise.  

.2 Only first class workmanship will be accepted, not only with regard to safety, efficiency, 
durability, but also with regard to neatness of detail and performance. 
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18. WORK & MATERIALS SUPPLIED BY OWNER 

.1 Work and materials not included in this contract are described on  drawings and in this 
specification.  

.2 Deliver to a storage place, as directed by the Departmental Representative, all materials 
returned to the Owner.  

.3 Unless otherwise specified, accept owner-supplied materials at their storage location and 
provide all transportation as required.  

.4 General Contractor's duties:  

.1 Unload at site.  

.2 Promptly inspect products and report damaged or defective items.  

.3 Give written notification to the Departmental Representative for items accepted in 
good order.  

.4 Handle at site, including uncrating and storage.  

.5 Repair or replace items damaged on site.  

.6 Install, connect finished products as specified.  

19. SITE ACCESS 

.1 Make prior arrangements with the Departmental Representative before starting work or 
moving materials and equipment on site. 

.2 Obtain approval of Departmental Representative for regular means of access during the 
construction period. 

.3 Obtain approval of Departmental Representative before temporarily suspending operations on 
site; before returning to the site and before leaving the site at the end of the job. 

.4 Provide and maintain access to site. 

.5 Build and maintain temporary roads and provide snow removal during period of work. 

.6 Provide snow clearing and removal as required during the contract period  

.7 Make good any damage and clean up dirt, debris, etc., resulting from Contractor's use of 
existing roads. 

20. USE OF SITE 

.1 Restrict operations on the site to the areas approved by the Departmental Representative 

.2 Locate all temporary structures, equipment, storage, etc., to the designated areas. 

.3 Restrict parking to the designated areas. 
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21. ACCEPTANCE OF SITE 

.1 Inspect the site before commencing work, review any unexpected conditions with the 
Departmental Representative.  

.2 Commencement of work will imply acceptance of existing conditions.  
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22. SITE OFFICE & TELEPHONE 

.1 Contractor to erect a temporary site office at his own expense. 

.2 Install and maintain a telephone, if necessary. 

.3 Use of NRC phones is not permitted unless in the case of an emergency. 

23. SANITARY FACILITIES 

.1 Obtain permission from the Departmental Representative to use the existing washroom 
facilities in the building. 

24. TEMPORARY SERVICES 

.1 A source of temporary power will be made available in the area. Bear all costs to make 
connections to the power source and perform distribution on site. 

.2 Provide all load centres, breakers, conduit, wiring, disconnects, extension cords, transformers, 
as required from the source of power. 

.3 Power is to be used only for power tools, lighting, controls, motors, and not for space heating. 

.4 A source of temporary water will be made available if required. 

.5 Bear all costs associated with distributing the water to the required locations. 

.6 Comply with NRC requirements when connecting to existing systems in accordance with the 
articles entitled "Co-operation" and "Service Interruptions" of this section. 

25. DOCUMENTS REQUIRED AT WORK SITE 

.1 The Contractor shall keep on the site, one (1) up-to-date copy of all contract documents, 
including specifications, drawings, addenda, shop drawings, change notices, schedule and any 
reports or bulletins pertaining to the work, in good order, available to the Departmental 
Representative and to his / her representatives at all times.  

.2 At least one (1) copy of specifications and drawings shall be marked by the Contractor to 
show all work "As Built" and shall be provided to the Departmental Representative with the 
Application for Payment and for the Final Certificate of Completion.  

26. CO-OPERATION 

.1 Co-operate with NRC staff in order to keep disruption of normal research work to an absolute 
minimum.  

.2 Work out in advance, a schedule for all work which might disrupt normal work in the 
building.  

.3 Have schedule approved by the Departmental Representative.  
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.4 Notify the Departmental Representative in writing, 72 hours prior to any intended interruption 
of facilities, areas, corridors, mechanical or electrical services and obtain requisite permission. 

27. PROTECTION AND WARNING NOTICES 

.1 Provide all materials required to protect existing equipment.  

.2 Erect dust barriers to prevent dust and debris from spreading through the building.  

.3 Place dust protection in the form of cover sheets over equipment and furniture and tape these 
sheets to floors, to ensure no dust infiltration.  

.4 Repair or replace any and all damage to Owner's property caused during construction, at no 
cost to the Owner and to the satisfaction of the Departmental Representative.  

.5 Protect the buildings, roads, lawns, services, etc. from damage which might occur as a result 
of this work.  

.6 Plan and co-ordinate the work to protect the buildings from the leakage of water, dust, etc.  

.7 Ensure that all doors, windows, etc., that could allow transfer of dust, noise, fumes, etc., to 
other areas of the building are kept closed.  

.8 Be responsible for security of all areas affected by the work under the Contract until 
acceptance by NRC. Take all necessary precautions to prevent entry to the work area by 
unauthorized persons and guard against theft, fire and damage by any cause. Secure working 
area at the end of each day’s work and be responsible for same. 

.9 Provide and maintain adequate safety barricades around the work sites to protect NRC 
personnel and the public from injury during the construction. 

.10 Post warnings, in all instances where possible injury could occur such as Work Overhead, 
Hard Hat Areas, etc. or as required by the Departmental Representative.  

.11 Provide temporary protective enclosures over building entrances and exits to protect 
pedestrians. All enclosures to be structurally sound against weather and falling debris. 

28. BILINGUALISM  

.1 Ensure that all signs, notices, etc. are posted in both official languages.  

.2 Ensure that all identification of services called for by under this contract are bilingual. 

29. LAYOUT OF WORK 

.1 Location of equipment, fixtures, outlets and openings indicated on drawings or specified are 
to be considered as approximate.  

.2 Locate equipment, fixtures and distribution systems to provide minimum interference and 
maximum usable space and in accordance with the manufacturer’s recommendations for 
safety, access and maintenance. 
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.3 Employ competent person to lay out work in accordance with the contract documents.  

30. DISCREPANCIES & INTERFERENCES 

.1 Prior to the start of the work, examine drawings and specifications. Report at once to the 
Departmental Representative, any defects, discrepancies, omissions or interferences affecting 
the work.  

.2 Contractor to immediately inform the Departmental Representative in writing, of any 
discrepancies between the plans and the physical conditions so the Departmental 
Representative may promptly verify same.  

.3 Any work done after such a discovery, until authorized, is at the Contractor's risk.  

.4 Where minor interferences as determined by the Departmental Representative are encountered 
on the job and they have not been pointed out on the original tender or on the plans and 
specifications, provide offsets, bends or reroute the services to suit job conditions at no extra 
cost.  

.5 Arrange all work so as not to interfere in any way with other work being carried out.  

31. MANUFACTURER'S INSTRUCTIONS 

.1 Unless otherwise specified, comply with manufacturer's latest printed instructions for 
materials and installation methods. 

.2 Notify the Departmental Representative in writing of any conflict between these specifications 
and manufacturer's instruction. Departmental Representative will designate which document 
is to be followed. 

32. TEMPORARY HEATING AND VENTILATING 

.1 Bear the costs of temporary heat and ventilation during construction including costs of 
installation, fuel, operation, maintenance, and removal of equipment.  

.2 Use of direct-fired heaters discharging waste products into the work areas will not be 
permitted unless prior approval is given by the Departmental Representative.  

.3 Furnish and install temporary heat and ventilation in enclosed areas as required to:  

.1 Facilitate progress of work.  

.2 Protect work and products against dampness and cold.  

.3 Reduce moisture condensation on surfaces to an acceptable level.  

.4 Provide ambient temperature and humidity levels for storage, installation and curing 
of materials.  

.5 Provide adequate ventilation to meet health regulations for a safe working 
environment.  
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.4 Maintain minimum temperature of 10oC (50oF) or higher where specified as soon as finishing 
work is commenced and maintain until acceptance by the Departmental Representative.  

.1 Maintain ambient temperature and humidity levels as required for comfort of NRC 
personnel.  

.5 Prevent hazardous or unhealthy accumulations of dust, fumes, mists, vapours or gases in areas 
occupied during construction including also, storage areas and sanitary facilities.  

.1 Dispose of exhaust materials in a manner that will not result in a harmful or 
unhealthy exposure to persons.  

.6 Maintain strict supervision of operation of temporary heating and ventilating equipment.  

.1 Enforce conformance with applicable codes and standards.  

.2 Comply with instructions of the Departmental Representative including provision of 
full-time watchman services when directed.  

.3 Enforce safe practices.  

.4 Vent direct-fired combustion units to outside.  

.7 Submit tenders assuming existing or new equipment and systems will not be used for 
temporary heating and ventilating. 

.8 After award of contract, Departmental Representative may permit use of the permanent 
system providing agreement can be reached on:  

.1 Conditions of use, special equipment, protection, maintenance, and replacement of 
filters.  

.2 Methods of ensuring that heating medium will not be wasted and in the case of 
steam, agreement on what is to be done with the condensate.  

.3 Saving on contract price.  

.4 Provisions relating to guarantees on equipment. 

33. CONNECTIONS TO AND INTERRUPTIONS TO EXISTING SERVICES 

.1 Where work involves breaking into or connecting to existing services, carry out work at times 
and in the manner agreed to by the Departmental Representative and by authorities having 
jurisdiction, with minimum disruption to NRC Personnel and vehicular traffic and minimum 
service interruption. Do not operate any NRC equipment or plant. 

.2 Before commencing work, establish location and extent of service lines in area of work and 
notify Departmental Representative of findings. 

.3 Submit a schedule to and obtain approval from the Departmental Representative for any shut-
down or closure of active service or facility; allow minimum 72 hours notice.  Adhere to 
approved schedule and provide notice to the Departmental Representative. 

.4 Where unknown services are encountered, immediately advise Departmental Representative 
and confirm findings in writing. 

.5 Provide detours, bridges, alternate feeds, etc., as required to minimize disruptions. 
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.6 Protect existing services as required and immediately make repairs if damage occurs. 

.7 Remove any abandoned service lines as indicated on the contract documents and as approved 
by the Departmental Representative; cap or otherwise seal lines at cut-off points. Record and 
provide a copy to the Departmental Representative of locations of maintained, re-routed and 
abandoned service lines. 

34. CUTTING AND PATCHING 

.1 Cut existing surfaces as required to accommodate new work.  

.2 Remove all items as shown or specified.  

.3 Patch and make good with identical materials, the surfaces that have been disturbed, cut or 
damaged, to the satisfaction of the Departmental Representative.  

.4 Where new pipes pass through existing construction, core drill an opening. Size openings to 
leave 12mm (1/2") clearance around the pipes or pipe insulation. Do not drill or cut any 
surface without the approval of the Departmental Representative.  

.5 Obtain written approval of the Departmental Representative before cutting openings through 
existing or new structural members.  

.6 Seal all openings where cables, conduits or pipes pass through walls with an acoustic sealant 
conforming to CAN/CGSB-19.21-M87.  

.7 Where cables, conduits and pipes pass through fire rated walls and floors, pack space between 
with compressed glass fibres and seal with fire stop caulking in accordance with CAN/CGSB-
19.13-M87 AND NBC 3.1.7.  

35. FASTENING DEVICES 

.1 Do not use explosive actuated tools, without first obtaining permission from the Departmental 
Representative.  

.2 Comply with the requirements of CSA A-166 (Safety Code for Explosive Actuated Tools).  

.3 Do not use any kind of impact or percussion tool without first obtaining permission from the 
Departmental Representative. 

36. OVERLOADING 

.1 Ensure that no part of the building or work is subjected to a load which will endanger safety 
or cause permanent deformation or structural damage. 

37. DRAINAGE 

.1 Provide temporary drainage and pumping as required to keep excavations and site free of 
water. 
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38. ENCLOSURE OF STRUCTURES 

.1 Construct and maintain all temporary enclosures as required to protect foundations, sub-soil, 
concrete, masonry, etc., from frost penetration or damage. 

.2 Maintain in place until all chances of damage are over and proper curing has taken place. 

.3 Provide temporary weather tight enclosures for exterior openings until permanent sash and 
glazing and exterior doors are installed. 

.4 Provide lockable enclosures as required to maintain the security of NRC facilities and be 
responsible for the same. 

.5 Provide keys to NRC security personnel when required. 

.6 Lay out the work carefully and accurately and verify all dimensions and be responsible for 
them. Locate and preserve general reference points. 

.7 Throughout the course of construction, keep continuously acquainted with field conditions, 
and the work being developed by all trades involved in the project. Maintain an awareness of 
responsibility to avoid space conflict with other trades.  

.8 Conceal all services, piping, wiring, ductwork, etc., in floors, walls or ceilings except where 
indicated otherwise.  

39. STORAGE  

.1 Provide storage as required to protect all tools, materials, etc., from damage or theft and be 
responsible for the same. 

.2 Do not store flammable or explosive materials on site without the authorization of the 
Departmental Representative. 

40. GENERAL REVIEW 

.1 Periodic review of the Contractor's work by the Departmental Representative does not relieve 
the Contractor of the responsibility of making the work in accordance with contract 
documents. Contractor shall carry out his own quality control to ensure that the construction 
work is in accordance with contract documents. 

.2 Inform the Departmental Representative of any impediments to the installation and obtain his 
/ her approval for actual location.  

41. INSPECTION OF BURIED OR CONCEALED SERVICES 

.1 Prior to concealing any services that are installed, ensure that all inspection bodies concerned, 
including NRC, have inspected the work and have witnessed all tests. Failure to do so may 
result in exposing the services again at the Contractor's expense. 
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42. TESTING 

.1 On completion, or as required by local authority inspectors and/or Departmental 
Representative during progress of work and before any services are covered up and flushing is 
complete, test all installations in the presence of the Departmental Representative.  

.2 Obtain and hand to the Departmental Representative all acceptance certificates or test reports 
from authority having jurisdiction. The project will be considered incomplete without the 
same. 

43. PARTIAL OCCUPANCY  

.1 NRC may request partial occupancy of the facility if the contract extends beyond the expected 
completion date.  

.2 Do not restrict access to the building, routes, and services. 

.3 Do not encumber the site with materials or equipment. 

44. DISPOSAL OF WASTES 

.1 Dispose of waste materials including volatiles, safely off  NRC property. Refer to the section 
entitled "General and Fire Safety Requirements” included as part of this specification. 

45. CLEAN-UP DURING CONSTRUCTION 

.1 On a daily basis, maintain project site and adjacent area of campus including roofs, free from 
debris and waste materials. 

.2 Provide on-site dump containers for collection of waste materials and rubbish. 

46. FINAL CLEAN-UP 

.1 Upon completion do a final clean-up to the satisfaction of the Departmental Representative. 

.2 Clean all new surfaces, lights, existing surfaces affected by this work, replace filters, etc. 

.3 Clean all resilient flooring and prepare to receive protective finish. Protective finish applied 
by NRC 

47. WARRANTY AND RECTIFICATION OF DEFECTS IN WORK 

.1 Refer to General Conditions "C", section GC32. 

.2 Ensure that all manufacturers' guarantees and warranties are issued in the name of the 
General Contractor and the National Research Council.  



NRC   Section 00 10 00 
Project No. GENERAL INSTRUCTIONS 
6192                                                                       Page 14 of 14 
 
48. MAINTENANCE MANUALS 

.1 Provide two (2) bilingual copies of maintenance manuals or two (2) English and two (2) 
French maintenance manuals and one electronic copy of same immediately upon completion 
of the work and prior to release of holdbacks.  

.2 Manuals to be neatly bound in hard cover loose leaf binders. 

.3 Manuals to include operating and maintenance instructions, all guarantees and warranties, 
shop drawings, technical data, etc., for the material and apparatus supplied under this 
contract. 

END OF SECTION 
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1. GENERAL CONSTRUCTION SAFETY REQUIREMENTS 
 

.1 The Contractor shall take all necessary steps to protect personnel (workers, visitors general 
public, etc.) and property from any harm during the course of the contract. 
 

.2 The Contractor shall be solely responsible for the construction safety of both its employees 
and those of its sub-contractors at the work site, and for initiating, maintaining and 
supervising safety precautions, programs and procedures in connection with the performance 
of the work.  
 

.3 The Contractor shall comply with all Federal, Provincial and Municipal safety codes and 
regulations and all provincial OSH regulation. In the event of any conflict between any 
provisions in legislation or codes, the most stringent provisions shall apply. 
 

.4 Periodic review of the Contractor’s work by the Departmental Representative, using the 
criteria of the contract documents, does not relieve the Contractor of his safety responsibilities 
in carrying out the work in accordance with the contract documents. The contractor shall 
consult with the Departmental Representative to ensure that this responsibility is carried out. 
 

.5 The Contractor shall ensure that only competent personnel are permitted to work on site. 
Throughout the term of the contract, any person will be removed from the site who is not 
observing or complying with the safety requirements.  
 

.6 All equipment shall be in safe operating condition and appropriate to the task. 
 

.7 Following a project and site hazard assessment, the Contractor shall develop a Site Specific 
Safety Plan based on the following minimum requirements. Site Specific Safety Plans must 
also be robust enough to address any abnormal occurrences, such as, but not limited to: 
pandemics (COVID-19 or a similar), fire, flooding, inclement weather or other environmental 
anomalies. 

  

.1 Provide a safety board mounted in a visible location on the project site, with the 
following information included thereon: 

.1 Notice of Project. 

.2 Site specific Safety Policy. 

.3 Copy of Provincial OSH regulation.  

.4 Building Schematic showing emergency exits. 

.5 Building emergency procedures. 

.6  Contact list for NRC, Contractor and all involved sub-contractors. 

.7 Any related MSDS sheets. 

.8 Proper Emergency phone number. 
 

.8 The Contractor shall provide competent personnel to implement its safety program and those 
of any Health and Safety Act legislation applicable at this project location, and to ensure they 
are being complied with. 
 

.9 The Contractor shall provide safety orientation to all its employees as well as those of any 
sub-contractors under its jurisdiction. 
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.10 The Departmental Representative will monitor to ensure that safety requirements are met and 

that safety records are properly kept and maintained. Continued disregard for safety standards 
can cause the contract to be cancelled and the Contractor or sub-contractors removed from the 
site. 

 
.11 The Contractor will report to the Departmental Representative and jurisdictional authorities, 

any accident or incident involving Contractor or NRC personnel or the public and/or property 
arising from the Contractor’s execution of the work. 

 

.12 If entry to a laboratory is required as part of the work of the Contractor, a safety orientation 
shall be provided to all his employees as well as those of any sub-contractors regarding lab 
safety requirements and procedures, as provided by the Researcher or the Departmental 
Representative. 

2. FIRE SAFETY REQUIREMENTS 

.1 Authorities 

1. The Fire Commissioner of Canada (FC) is the authority for fire safety at 
NRC.  

2. For the purpose of this document, "Departmental Representative" will be 
deemed as the NRC person in charge of the project and who will enforce 
these Fire Safety Requirements. 

3. Comply with the following standards as published by the Office of the Fire 
Commissioner of Canada: 

a. Standard No. 301 - June 1982 "Standard for Construction 
Operations"; 

b. Standard No. 302 - June 1982 "Standard for Welding and Cutting". 

.2 Smoking 

.1 Smoking is prohibited inside all NRC buildings, as well as roof areas. 

.2 Obey all "NO SMOKING" signs on NRC premises. 

.3  Hot Work 

.1 Prior to commencement of any "Hot Work" involving welding, soldering, 
burning, heating, use of torches or salamanders or any open flame, obtain a Hot 
Work Permit from the Departmental Representative. 

.2 Prior to commencement of "Hot Work", review the area of hot work with the 
Departmental Representative to determine the level of fire safety precautions to 
be taken. 

.4 Reporting Fires 

.1 Know the exact location of the nearest Fire Alarm Pull Station and telephone, 
including the emergency phone number. 

.2 REPORT immediately, all fire incidents as follows: 
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 .1 Activate nearest fire alarm pull station and; 

 .2 Telephone the emergency phone numbers which will be provided at the 
project kick off meeting. 

4. When reporting a fire by phone, give the location of fire, building number 
and be prepared to verify location. 

5. The person activating fire alarm pull station must remain at a safe distance 
from the scene of the fire but readily available to provide information and 
direction to the Fire Department personnel. 

.5 Interior and Exterior Fire protection & Alarm Systems 

.1 DO NOT OBSTRUCT OR SHUT OFF FIRE PROTECTION EQUIPMENT OR 
SYSTEMS, INCLUDING BUT NOT LIMITED TO FIRE ALARM SYSTEMS, 
SMOKE/HEAT DETECTORS, SPRINKLER SYSTEM, PULL STATIONS, 
EMERGENCY CALL BUTTONS AND PA SYSTEMS, WITHOUT 
AUTHORIZATION FROM THE DEPARTMENTAL REPRESENTATIVE. 

.2 WHEN ANY FIRE PROTECTION EQUIPMENT IS TEMPORARILY SHUT 
DOWN, ALTERNATIVE MEASURES AS PRESCRIBED BY THE 
DEPARTMENTAL REPRESENTATIVE SHALL BE TAKEN TO ENSURE 
THAT FIRE PROTECTION IS MAINTAINED. 

.3 DO NOT LEAVE FIRE PROTECTION OR ALARM SYSTEMS INACTIVE AT 
THE END OF A WORKING DAY WITHOUT NOTIFICATION AND 
AUTHORISATION FROM THE DEPARTMENTAL REPRESENTATIVE. THE 
DEPARTMENTAL REPRESENTATIVE WILL ADVISE THE (FPO) OF THE 
DETAILS OF ANY SUCH EVENT. 

.4 DO NOT USE FIRE HYDRANTS, STANDPIPES AND HOSE SYSTEMS FOR 
OTHER THAN FIRE FIGHTING PURPOSES UNLESS AUTHORISED BY 
DEPARTMENTAL REPRESENTATIVE. 

.6 Fire Extinguishers 

.1 Provide a minimum of 1-20 lb. ABC Dry Chemical Fire Extinguisher at each hot 
work or open flame location. 

.2 Provide fire extinguishers for hot asphalt and roofing operations as follows:   

a. Kettle area - 1-20 lb. ABC Dry Chemical; 

b. Roof - 1-20 lb. ABC Dry Chemical at each open flame location. 

 

.3 Provide fire extinguishers equipped as below: 

c. Pinned and sealed; 

d. With a pressure gauge; and 

e. With an extinguisher tag signed by a fire extinguisher servicing 
company. 

 

.4 Carbon Dioxide (CO2) extinguishers will not be considered as substitutes for the 
above. 
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.7 Roofing Operations 

.1 Kettles: 

.1 Arrange for the location of asphalt kettles and material storage with the 
Departmental Representative before moving on site. Do not locate kettles on 
any roof or structure and keep them at least 10m (30 feet) away from a 
building. 

.2 Equip kettles with 2 thermometers or gauges in good working order; a hand 
held and a kettle-mounted model. 

.3 Do not operate kettles at temperatures in excess of 232oC (450oF).   

.4 Maintain continuous supervision while kettles are in operation and provide 
metal covers for the kettles to smother any flames in case of fire. Provide fire 
extinguishers as required in article 2.6. 

.5 Demonstrate container capacities to Departmental Representative prior to 
start of work. 

.6 Store materials a minimum of 6m (20 feet) from the kettle. 

.2 Mops: 

.1 Use only glass fibre roofing mops. 

.2 Remove used mops from the roof site at the end of each working day. 

 

.3 Torch Applied Systems: 

.1 DO NOT USE TORCHES NEXT TO WALLS. 

.2 DO NOT TORCH MEMBRANES TO EXPOSED WOOD OR CAVITY 

.3 Provide a Fire Watch as required by article 2.9 of this section. 

 
.4 Fire and Smoke Hazard Management: 

.1  Contractor shall identify “Designated Roofing Marshall” for duration of 
construction activities. “Designated Roofing Marshall” shall be 
responsible for the following: 
.1  Perform NRC Daily Fire and Smoke Risk Hazard Assessment 

each day prior to commencement of roofing activities. 
.2  Provide completed NRC Daily Fire and Smoke Risk Hazard 

Assessment to Departmental Representative every morning by 
email prior to commencement of roofing activities. 

.3  Follow behind any torch activities with a thermal scanner 
periodically to identify any hot spots and rectify immediately. 
Interval for periodic thermal scanning to be approved on site with 
Departmental Representative. 

.2  Any proposed changes to “Designated Roofing Marshall” must be reviewed 
and approved by Departmental Representative. 

 

.5 Store all combustible roofing materials at least 3m (10 feet) away from any structure. 
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.6 Keep compressed gas cylinders a minimum of 6m (20 feet) away from the kettle, 
protected from mechanical damage and secured in an upright position. 

.8 Welding / Grinding Operations 

.1 Contractor to provide fire blankets, portable fume extraction devices, screens or 
similar equipment to prevent exposure to welding flash, or sparks from grinding. 

 .9  Fire Watch 

.1 Provide a fire watch for a minimum of one hour after the termination of any hot work 
operation. 

.2 For temporary heating, refer to General Instructions Section 00 010 00. 

.3 Equip fire watch personnel with fire extinguishers as required by article 2.6. 

.10 Obstruction of access/egress routes-roadways, halls, doors, or elevators 

.1 Advise the Departmental Representative in advance of any work that would impede 
the response of Fire Department personnel and their apparatus. This includes 
violation of minimum overhead clearance, erection of barricades and the digging of 
trenches. 

.2 Building exit routes must not be obstructed in any way without special permission 
from the Departmental Representative, who will ensure that adequate alternative 
routes are maintained. 

.3 The Departmental Representative will advise the FPO of any obstruction that may 
warrant advanced planning and communication to ensure the safety of building 
occupants and the effectiveness of the Fire Department. 

.11 Rubbish and Waste Materials 

.1 Keep rubbish and waste materials to a minimum and a minimum distance of 6m (20 
feet) from any kettle or torches. 

.2 Do not burn rubbish on site. 

.3 Rubbish Containers: 

.1 Consult with the Departmental Representative to determine an acceptable 
safe location for any containers and the arrangement of chutes etc. prior to 
bringing the containers on site. 

.2 Do not overfill the containers and keep area around the perimeter free and 
clear of any debris. 

 .4 Storage: 

.1 Exercise extreme care when storing combustible waste materials in work 
areas. Ensure maximum possible cleanliness, ventilation and that all safety 
standards are adhered to when storing any combustible materials. 
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.2 Deposit greasy or oily rags or materials subject to spontaneous combustion 
in CSA or ULC approved receptacles and remove at the end of the work day 
or shift, or as directed. 

.12 Flammable Liquids 

.1 The handling, storage and use of flammable liquids is governed by the current 
National Fire Code of Canada. 

.2 Flammable Liquids such as gasoline, kerosene and naphtha may be kept for ready use 
in quantities not exceeding 45 litres (10 imp gal), provided they are stored in 
approved safety cans bearing the ULC seal of approval and kept away from 
buildings, stockpiled combustible materials etc. Storage of quantities of flammable 
liquids exceeding 45 litres (10 imp gal) for work purposes, require the permission of 
the Departmental Representative. 

.3 Flammable liquids are not to be left on any roof areas after normal working hours. 

.4 Transfer of flammable liquids is prohibited within buildings. 

.5  Do not transfer flammable liquids in the vicinity of open flames or any type of heat 
producing device. 

.6 Do not use flammable liquids having a flash point below 38oC (100oF) such as 
naphtha or gasoline as solvents or cleaning agents.  

.7 Store flammable waste liquids for disposal in approved container located in a safe, 
ventilated area. Waste flammable liquids are to be removed from the site on a regular 
basis. 

.8 Where flammable liquids, such as lacquers or urethane are used, ensure proper 
ventilation and eliminate all sources of ignition. Inform the Departmental 
Representative prior to, and at the cessation of such work. 

3. Questions and/or clarifications  

.1 Direct any questions or clarification on Fire or General Safety, in addition to the 
above requirements, to the Departmental Representative. 

END OF SECTION 
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INTENT
1. PROVIDE A COMPLETE FUNCTIONAL ELECTRICAL INSTALLATION AS DEPICTED ON THE DRAWINGS AND SPECIFICATIONS. 

INCLUDE ALL NECESSARY TAXES, FEES, EQUIPMENT MATERIALS AND LABOR.

STANDARDS
1. WORK IS TO BE DONE IN ACCORDANCE WITH CURRENT PROVINCIAL AND FEDERAL CODES, REGULATIONS STANDARDS 

AND GOOD INSTALLATION PRACTICES.
2. EQUIPMENT TO BE INSTALLED AS PER MANUFACTURER'S INSTRUCTIONS AND AS NOTED ON THE DRAWINGS OR 

SPECIFICATIONS. 
3. THESE PLANS AND SPECIFICATIONS MAY HAVE REQUIREMENTS ABOVE MINIMUM BUILDING CODES AND SHALL APPLY TO 

THIS PROJECT. 
4. EQUIPMENT INSTALLED SHALL BE NEW UNLESS OTHERWISE STATED ON THE DRAWINGS.
5. ALL ELECTRICAL WORK IS TO BE PERFORMED BY LICENSED TRADES WORKERS AS PER PROVINCIAL REGULATIONS. 
6. SUPPLY A WRITTEN GUARANTEE FOR THE SATISFACTORY OPERATION OF ALL WORK AND EQUIPMENT INSTALLED UNDER 

THIS CONTRACT FOR A PERIOD OF ONE YEAR FROM THE DATE OF SUBSTANTIAL COMPLETION. 
7. ALL ELECTRICAL EQUIPMENT AND JUNCTION POINTS ARE TO BE INSTALLED IN A LOCATION WHERE THEY ARE READILY 

ACCESSIBLE. COORDINATE INSTALLATION LOCATION WITH OTHER TRADES.

DRAWINGS
1. DRAWINGS ARE CONSIDERED TO BE DIAGRAMMATIC AND DO NOT SHOW ALL CONSTRUCTION INSTALLATION DETAILS. 
2. SPECIFIC EQUIPMENT LOCATIONS, UNLESS DETAILED ON THE DRAWINGS, ARE CONSIDERED GENERAL. EQUIPMENT 

PLACEMENTS TO BE DETERMINED BASED ON THE INTENT OF THESE DRAWINGS AND SITE CONDITIONS.
3. WIRING AND PIPING TO FOLLOW BUILDING LINES AND TO BE INSTALLED SO THERE ARE NO CONFLICTS WITH OTHER 

TRADES. INSTALL TIGHT TO STRUCTURAL MEMBERS AND TO INTERFERE AS LITTLE AS POSSIBLE WITH FREE USE OF 
SPACE THROUGH WHICH THEY PASS. 

4. REFER TO ALL DRAWINGS AND SPECIFICATIONS FOR ADDITIONAL ELECTRICAL WORK IN CONNECTION WITH OTHER 
DIVISIONS.

PERMITS AND FEES
1. EACH CONTRACTOR SHALL GIVE ALL NECESSARY NOTICES, OBTAIN ALL NECESSARY PERMITS AND PAY ALL FEES IN 

ORDER THAT ALL WORK SHOWN OR SPECIFIED MAY BE CARRIED OUT. INCLUDE ALLOWANCES FOR PLANS REVIEW. 
2. SUBMIT A COPY OF THE PERMITS REQUIRED TO THE CONSULTANT WITHIN TWO WEEKS OF THE AWARD OF THIS 

CONTRACT.
3. SUBMISSION OF ALL IDENTIFIED REPORTS, PERMITS, OR CERTIFICATES ARE REQUIRED PRIOR TO SUBSTANTIAL 

COMPLETION. 
4. INCLUDE ALL APPLICABLE INSURANCE REQUIRED FOR THIS PROJECT.

SAFETY
1. THE CONTRACTOR SHALL COMPLY WITH THE CURRENT PROVINCIAL OCCUPATIONAL HEALTH AND SAFETY ACT AND 

REGULATIONS. 
2. THE CONTRACTOR SHALL SUBMIT A SITE-SPECIFIC HEALTH AND SAFETY PLAN WITHIN 7 DAYS OF “NOTICE TO PROCEED”

TO THE CONSULTANT AND OWNER FOR REVIEW. 
3. THE CONTRACTOR SHALL AT HIS EXPENSE MEET THE ORIENTATION TRAINING AND SAFETY REQUIREMENTS OF THE 

OWNER AND DESIGNATED CONTRACTOR FOR THIS SITE.
4. REPORT TO THE OWNER OR DESIGNATED CONTRACTOR ANY HAZARDOUS SPILLS OR CONDITIONS AS THEY HAPPEN ON 

SITE. SUPPLY A COPY TO THE CONSULTANT. 

SHOP DRAWINGS, RECORD DRAWINGS, MAINTENANCE MANUALS, SUBMITTALS, TRAINING
1. SUBMIT SHOP DRAWINGS FOR REVIEW PRIOR TO FABRICATION OF ALL NEW ELECTRICAL COMPONENTS. PROVIDE 

ELECTRONIC COPIES OF ALL SHOP DRAWINGS, FAX COPIES ARE NOT ACCEPTABLE.
2. MAINTAIN ONE SET OF DRAWINGS ON SITE, RECORD DEVIATIONS FROM DESIGN LAYOUT ON A DAILY BASIS. SUBMIT A 

COPY OF THE AS BUILT DRAWINGS TO THE CONSULTANT AT SUBSTANTIAL COMPLETION. 
3. PROVIDE COPIES (QUANTITY AS SHOWN BY ARCH. SPECS) OF MAINTENANCE & OPERATING MANUALS. INCLUDE, 

SUPPLIERS, MODEL AND SERIAL NUMBERS, PARTS BREAK DOWN, WIRING DIAGRAMS, OPERATING AND MAINTENANCE 
INSTRUCTIONS. 

4. MANUALS TO BE D RING HARD COVER BINDERS WITH DIVIDER TABS. BINDERS TO BE SIZED TO ACCOMMODATE SPARE 
SPACE OF 50%.

5. SPARE PARTS, KEYS, SPECIAL TOOLS SHALL BE TURNED OVER TO THE OWNER PRIOR TO SUBSTANTIAL COMPLETION. 
SUBMIT DOCUMENTATION TO CONSULTANT. 

6. ALLOW FOR ADEQUATE TIME FOR INSTRUCTION OF THE OWNERS OPERATING STAFF ON THE OPERATION CARE AND 
MAINTENANCE OF EQUIPMENT INSTALLED.  SCHEDULE WITH THE OWNER DURING NORMAL BUSINESS HOURS FOR THE 
REQUIRED TRAINING.  

7. ARRANGE AND PAY FOR MANUFACTURER'S REPRESENTATIVE TO SUPERVISE EQUIPMENT STARTUP, CHECK ADJUST, 
BALANCE, CALIBRATE, COMMISSION AND TRAINING. DOCUMENT TRAINING WITH OWNER AND START UP REPORTS AND 
SUBMIT TO THE CONSULTANT. 

8. MANUALS TO INCLUDE:
A. PANELS, TRANSFORMERS, DISCONNECTS
B. LIGHTING FIXTURES INCLUDING DRIVERS AND CONTROL DEVICES.
C. BREAKERS.
D. WIRING DEVICES.

EXISTING CONDITIONS
1. BEFORE SUBMITTING A TENDER, EXAMINE THE SITE AND THE LOCAL CONDITIONS AFFECTING THE WORK UNDER THIS 

DIVISION AND VERIFY THAT THE WORK CAN BE SATISFACTORILY CARRIED OUT AS SHOWN ON THE PLANS WITHOUT 
CHANGES.   

2. ADVISE THE CONSULTANT AT LEAST SEVEN DAYS BEFORE TENDERS CLOSE OF ANY CONFLICT OR INTERFERENCE 
FAILURE TO DO SO IMPLIES ACCEPTANCE OF EXISTING CONDITIONS AND THAT ALL ALLOWANCES AS MAY BE NECESSARY 
TO COMPLETE THE WORK ARE INCLUDED IN THE TENDER.

SCOPE 
1. SUMMARY OF WORK

A. NEW ELECTRICAL GENERATOR, TRANSFER SWITCH, PANELS, AND TRANSFORMER.
B. DEMOLISH EXISTING REDUNDANT ELECTRICAL EQUIPMENT, CONDUCTORS, AND FUEL TANKS.

GENERAL
1. COORDINATE AND SCHEDULE THE ELECTRICAL INSTALLATION WITH ALL OTHER TRADES ON SITE.
2. WASTE MANAGEMENT AND RECYCLING IS THE RESPONSIBILITY OF GENERAL CONTRACTOR.
3. TAKE RESPONSIBILITY FOR MAINTAINING ALL MATERIALS AND EQUIPMENT DELIVERED TO THE SITE IN NEW CONDITION. 

MAKE ARRANGEMENTS AS NECESSARY FOR PROPER STORAGE AND SECURITY OF MATERIALS DELIVERED TO THE SITE.
4. TURN OVER TO OWNER MATERIALS AS NOTED ON THE DRAWINGS IN CLEAN AND GOOD WORKING CONDITION. PROVIDE 

DOCUMENTATION TO CONSULTANT. 
5. CLEANUP WORK AREA AS WORK PROGRESSES. 
6. CLEAN ALL DEVICES, FIXTURES, PANEL AND SWITCHGEAR INTERIORS AT END OF PROJECT PRIOR TO SUBSTANTIAL 

COMPLETION. 
7. THIS CONTRACTOR WILL ASSUME RESPONSIBILITY FOR   REPAIR AND ALL ASSOCIATED COSTS AS A RESULT OF DAMAGE 

AT THE SITE WHILE EXECUTING THIS INSTALLATION. 
8. MAINTAIN INTEGRITY OF EXISTING THERMAL BARRIERS, INSULATION AND WATERPROOFING. 
9. PROVIDE ALL BACKING AND SUPPORTS REQUIRED FOR ELECTRICAL EQUIPMENT PRIOR TO THE INSTALLATION OF WALL 

FINISHES.  
10. VERIFY WIRING REQUIREMENTS AND LOCATIONS OF EQUIPMENT BEING SUPPLIED BY OTHERS. 
11. FLOOR MOUNTED EQUIPMENT TO BE MOUNTED ON 100MM HOUSE KEEPING CONCRETE PADS, UNLESS NOTED 

OTHERWISE ON THE DRAWINGS.

CUTTING, PATCHING, SLEEVES AND HOLES
1. PERFORM ALL CUTTING REQUIRED.  PATCHING AND PAINTING IN AREAS TO BE FINISHED TO BE PERFORMED BY OTHER 

TRADES, PROVIDED CUTTING IS PERFORMED IN ADVANCE OF FINISHING.  COSTS FOR CUTTING PERFORMED AFTER 
COMPLETION OF FINISHING WORK TO BE THE RESPONSIBILITY OF THIS TRADE.

2. PENETRATIONS (NEW AND ABANDONED) OF FIRE WALLS OR SEPARATIONS ARE TO BE SEALED WITH AN APPROVED 
SYSTEM. ACCEPTABLE SYSTEMS ARE HILTI OR APPROVED ALTERNATIVE.

3. PRIOR TO CUTTING OR DRILLING INTO STRUCTURAL MEMBERS OBTAIN CONSULTANT APPROVAL. 

IDENTIFICATION AND LABELS
1. IDENTIFY ELECTRICAL EQUIPMENT WITH LAMACOID NAMEPLATES.
2. LAMACOID TO BE 3MM THICK, BLACK WITH WHITE LETTERING AND A MATT FINISH, MECHANICALLY ATTACHED WITH 

MACHINE SCREWS OR RIVETS. 

CONDUIT, WIRE AND CABLE
1. ALL POWER WIRING  TO BE COPPER R90 XLPE CONDUCTORS, MINIMUM 600V RATING #12 AWG MINIMUM, #14 AWG FOR 

CONTROL ONLY. ALUMINUM CONDUCTORS ALLOWED FOR FEEDERS GREATER THAN 100A. 
2. PROVIDE MIN #14 ARMORED CABLE (BX) ONLY FOR FINAL CONNECTIONS TO LIGHT FIXTURES OR DEVICES. (LIMIT 3.0 

METER LENGTH).
3. ALL CONDUITS ARE TO BE CONCEALED INSIDE WALLS OR IN THE CEILING SPACE EXCEPT IN MECHANICAL AND 

STORAGE ROOMS.
4. INSTALL CONDUIT PARALLEL TO BUILDING LINES. SECURELY FASTEN TO WALLS, UNDERSIDE OF FLOOR ABOVE OR 

OTHER STRUCTURAL MEMBERS. DO NOT SUPPORT FROM OTHER EQUIPMENT OR CEILING SUPPORT SYSTEMS.
5. MINIMUM CONDUIT SIZE 21MM (3/4" TRADE SIZE), EXCEPT 1/2" MAY BE USED FOR LIGHTING SWITCH LEGS AND 

THERMOSTATS.
6. INSTALL A 5MM POLYPROPYLENE PULL ROPE IN ALL EMPTY CONDUITS.
7. PROVIDE PULL AND JUNCTION BOXES AT A MAXIMUM 30 METER SPACING.
8. WHERE CONDUITS ARE INSTALLED IN CONCRETE SLABS AND ACROSS STRUCTURAL EXPANSION JOINTS AN 

APPROVED EXPANSION FITTING COMPLETE WITH BONDING JUMPER AND CLAMPS SHALL BE INSTALLED.
9. SEAL ALL PIPING WHERE CONDENSATION MAY BUILD UP FROM TEMPERATURE CHANGE. SEAL SHALL BE COMPATIBLE 

WITH THE PIPING AND WIRING AND MAY BE REQUIRED TO MEET FIRE STANDARDS WHEN PASSING THROUGH FIRE 
SEPARATIONS OR WALLS.

10. CONDUITS, CABLES, RACEWAYS OR WIRES ARE NOT TO BE USED AS A SUPPORT FOR OTHER ELECTRICAL OR NON 
ELECTRICAL EQUIPMENT.

11. COLOR CODING OR NON-PHASE WIRES SHALL BE AS FOLLOWS:
A. BONDING AND GROUND WIRES: GREEN. ISOLATED GROUND WIRES: GREEN WITH ORANGE STRIPE.
B. SWITCH RETURNS ON LIGHTING CIRCUITS: ORANGE. TRAVELERS ON THREE-WAY AND FOUR-WAY LIGHTING 

CIRCUITS:YELLOW.
C. LOW VOLTAGE LIGHTING WIRING: RED, BLUE, WHITE AND BLACK.
D. FIRE ALARM CIRCUITS: RED AND BLACK.

JUNCTION AND OUTLET BOXES
1. ELECTRO-GALVANIZED STEEL SINGLE AND MULTI-GANG FLUSH DEVICE BOXES FOR FLUSH INSTALLATION, MINIMUM 

SIZE 75MM X 50MM X 32MM OR AS INDICATED OR REQUIRED FOR FILL RATINGS. 
2. 100MM SQUARE OUTLET BOXES WHEN MORE THAN ONE CONDUIT ENTERS ONE SIDE. 100MM SQUARE OR OCTAGONAL 

OUTLET BOXES FOR LIGHTING FIXTURE OUTLETS.
3. BOXES ARE TO BE OF THE DESIGNATION TYPE SUITABLE FOR THE AREA.
4. SUPPORT BOXES INDEPENDENTLY OF CONNECTING CONDUITS.
5. GANG BOXES WHERE WIRING DEVICES OF THE SAME SYSTEM ARE GROUPED AND SEPARATE BOXES WHERE DEVICES 

ARE MORE THAN ONE SYSTEM GROUPED.
6. PROVIDE BLANK COVER PLATES FOR BOXES WITHOUT WIRING DEVICES.
7. EXTENSION AND PLASTER RINGS ARE NOT PERMITTED.  SECTIONAL OR HANDY BOXES ARE NOT PERMITTED.
8. PROVIDE CORRECT SIZE OF OPENINGS IN BOXES FOR CONDUIT, MINERAL INSULATED AND ARMORED CABLE 

CONNECTIONS. REDUCING WASHERS ARE NOT ALLOWED.
9. SECTIONAL BOXES ARE NOT TO BE USED UNLESS WELDED BOXES ARE UNAVAILABLE OR IMPRACTICAL FOR THE 

LOCATION.
10. USE BOXES WITH WRAP AROUND BRACKET C/W INTEGRAL SUPPORT BRACKET IN METAL STUD WALLS OR CEILINGS.
11. MUD BOXES TO BE USED WHEN EMBEDDED IN CONCRETE.
12. MASONRY BOXES TO BE USED WHEN INSTALLED IN MASONRY BLOCK.
13. PROVIDE FS TYPE BOXES WITH FACTORY THREADED HUBS AND MOUNTING FEET SUITABLE FOR EXPOSED SURFACE 

MOUNTING, EXTERIOR OF THE BUILDING, IN MECHANICAL AND STORAGE ROOMS OR  WHERE INDICATED ON THE 
PLANS.

14. MAXIMUM ONE EXTENSION RING PER BOX.
15. PROVIDE APPROVED FOR THE PURPOSE HEAVY VAPOR BOXES IN EXTERIOR WALLS OR CEILINGS.
16. COLOUR CODE BOXES.
17. COLOURS: 25mm WIDE PRIME COLOUR AND 20mm WIDE AUX. COLOUR

PRIME AUX
UP TO 250 V YELLOW
UP TO 600V YELLOW GREEN
EMERGENCY POWER ORANGE RED
LIFE SAFETY RED/WHITE (EQUAL)
TELEPHONE GREEN
COMPUTER BLUE
OTHER COMMS. GREEN BLUE
CCMS ORANGE
FIRE ALARM RED
EMERGENCY VOICE RED BLUE
OTHER SECURITY RED YELLOW

PANEL BOARDS
1. CONSOLIDATE AND ORGANIZE WIRING TO ARRANGE CIRCUIT GROUPING OF ADJACENT OUTLETS.
2. PROVIDE A NEW TYPEWRITTEN DIRECTORY IDENTIFYING ALL NEW.  
3. INDICATE ALL CIRCUIT LOADS AND ENSURE PHASE LOADS ARE BALANCED. 
4. ACCEPTABLE MANUFACTURERS, SCHNEIDER OR EQUAL. 

GENERAL GENERATOR SPECIFICATIONS
PART 1 - GENERAL
1.01 STANDBY ENGINE GENERATOR

THE INSTALLATION OF A STANDBY ELECTRIC POWER SYSTEM WITH RATED 150KW, 187KVA AT 347/600V, 0.8 POWER FACTOR, 3 PHASE, 60 
HERTZ. THE SYSTEM SHALL BE A PACKAGE OF NEW AND CURRENT EQUIPMENT CONSISTING OF:

A) AN ENGINE DRIVEN ELECTRIC GENERATING SET TO PROVIDE STANDBY POWER.
B) AN ENGINE START/STOP SOLID STATE SYSTEM MOUNTED ON THE GENERATING SET.
C) AN AUTOMATIC LOAD TRANSFER CONTROL TO PROVIDE AUTOMATIC STARTING AND STOPPING OF THE ENGINE AND SWITCHING THE 

       LOAD.
D) MOUNTED ACCESSORIES AS SPECIFIED. DIESEL TANK WITH AT LEAST 24 HOUR FUEL SUPPLY.

1.02 RESPONSIBILITY
GENERATOR SET SHALL BE BUILT, TESTED AND SHIPPED BY THE MANUFACTURER, WHO HAS BEEN REGULARLY ENGAGED IN THE 
PRODUCTION OF THE ENGINE ALTERNATOR SETS AND ASSOCIATED CONTROLS FOR A MINIMUM OF TEN YEARS SO THERE IS ONE SOURCE 
OF SUPPLY AND RESPONSIBILITY.

1.03 MANUFACTURER QUALIFICATION
FIRM REGULARLY ENGAGED IN MANUFACTURING AND DESIGN OF ENGINE GENERATOR SETS FOR NOT LESS THAN TEN YEARS. THE FIRM 
SHALL HAVE PRODUCED ENGINE GENERATOR SETS THAT HAVE BEEN IN CONTINUOUS SATISFACTORY OPERATION FOR NOT LESS THAN 
THREE YEARS IN SIMILAR SERVICE.
MANUFACTURER MUST HAVE A LOCAL SERVICE FIRM THAT HAS BEEN FACTORY AUTHORIZED IN THE LOCAL AREA OF RESPONSIBILITY.

1.04 MANUFACTURER REQUIREMENTS
SINGLE MANUFACTURER RESPONSIBILITY FOR THE COMPLETE ENGINE GENERATOR SET INCLUDING THE MANUFACTURE OF THE ENGINE 
AND/OR THE ALTERNATOR, DESIGN AND MANUFACTURE OF CONTROLS, BUILDING OF SET, FACTORY TEST, FACTORY WARRANTY AND 
SHIPPING. COORDINATING BETWEEN MANUFACTURER, DISTRIBUTOR, AND CONTRACTOR IS ESSENTIAL. THE MANUFACTURER SHALL HAVE 
PRINTED LITERATURE AND BROCHURES DESCRIBING THE STANDARD SERIES OFFERED (NOT A ONE-OF-A-KIND FABRICATION). THE 
MANUFACTURER SHALL PROVIDE SCHEMATIC AND WIRING DIAGRAMS FOR THE COMPLETE STANDBY POWER SYSTEM.

1.05 SUPPLIER QUALIFICATION
FIRM ENGAGED IN THE PROVISION AND SERVICE OF ENGINE GENERATOR SETS. FIRM MAINTAINS A FACTORY AUTHORIZED SERVICE 
ORGANIZATION WITH FACTORY TRAINED SERVICE TECHNICIANS AND AN APPROPRIATELY SIZED FLEET OF DEDICATED SERVICE TRUCKS 
EQUIPPED TO SERVICE THIS EQUIPMENT. FIRM MUST BE DOMICILED WITHIN A 80 KM RADIUS OF THE PROJECT, MAINTAIN STOCK OF 
STANDARD SPARE PARTS AND OFFER 24 HOUR SERVICE AVAILABILITY, 7 DAYS A WEEK. FIRM SHALL BE ABLE TO DEMONSTRATE THEIR 
LONG-TERM ABILITY TO SUPPORT A PROJECT OF THIS SCOPE. MAJOR ENGINE, CONTROLS, AND ALTERNATOR PARTS SHALL REGULARLY BE 
STOCKED LOCALLY. SUPPLIER SHALL HAVE A DOCUMENTED RECORD OF SUPPLYING AND SUPPORTING COMPLETE OPERATING EMERGENCY 
AND STANDBY POWER SYSTEMS INCLUDING GENSETS, TRANSFER SWITCHES, PARALLELING SWITCHGEAR, AND UNINTERRUPTIBLE POWER 
SUPPLIES. OWNER AND/OR OWNER’S REPRESENTATIVE RESERVE THE RIGHT TO INSPECT SUPPLIER’S FACILITY TO ENSURE COMPLIANCE 
WITH THESE QUALIFICATIONS.

PART 2 - PRODUCTS
2.01 ENGINE

THE ENGINE SHALL BE DIESEL FUELED, WATER COOLED WITH MOUNTED RADIATOR, FAN, WATER PUMP AND CLOSED RECOVERY SYSTEM. 
THE RADIATOR SHALL BE CAPABLE OF PROVIDING SUFFICIENT COOLING CAPABILITIES FOR OPERATION IN 40° CELSIUS AMBIENT 
TEMPERATURE WITH A MAXIMUM 120°C ALTERNATOR TEMPERATURE RISE ABOVE AMBIENT. IT SHALL HAVE 6 CYLINDERS AND SHALL HAVE A 
MINIMUM BHP OF 200 AT 1800 RPM. THE ENGINE SHALL HAVE HARD FACED EXHAUST VALVES WITH ROTATORS. LUBRICATION SHALL BE FULL 
PRESSURE AS SUPPLIED BY A POSITIVE DISPLACEMENT LUBE OIL PUMP. THE ENGINE SHALL BE EQUIPPED WITH A DRY TYPE AIR CLEANER 
AND OIL FILTER WITH REPLACEABLE ELEMENTS.
ENGINE SPEED SHALL BE CONTROLLED BY AN ELECTRONIC GOVERNOR TO MAINTAIN ALTERNATOR FREQUENCY WITHIN 1 HERTZ FROM NO 
LOAD TO RATED ALTERNATOR OUTPUT. THE ENGINE SHALL HAVE A 12 OR 24 VOLT BATTERY CHARGING DC ALTERNATOR WITH A 
TRANSISTORIZED VOLTAGE REGULATOR. REMOTE STARTING SHALL BE BY A 12 OR 24 VOLT SOLENOID SHIFT ELECTRIC STARTER.
THE GENERATOR SET SHALL CONTAIN A COMPLETE SOLID STATE START/STOP CONTROL WHICH STARTS THE ENGINE ON CLOSING 
CONTACT AND STOPS THE ENGINE ON OPENING CONTACT. CYCLE CRANKING SHALL BE PROVIDED TO OPEN THE START CIRCUIT AFTER 
EIGHT ATTEMPTS TO START THE ENGINE HAVE FAILED.

2.02 ALTERNATOR
THE ALTERNATOR SHALL BE FOUR POLE REVOLVING FIELD DESIGN WITH A TEMPERATURE COMPENSATED VOLTS/HERTZ VOLTAGE 
REGULATOR AND BRUSHLESS EXCITATION SYSTEM. THE STATOR SHALL BE DIRECTLY CONNECTED TO THE ENGINE FLYWHEEL HOUSING 
AND THE ROTOR SHALL BE DRIVE THROUGH A SEMI-FLEXIBLE FLANGE TO ENSURE ALIGNMENT. THE INSULATION SYSTEM SHALL BE CLASS F 
AS DEFINED BY THE NEMA MG-1.65 DEFINITION. THE THREE PHASE ALTERNATOR SHALL BE 10 OR 12 LEAD RECONNECTABLE.
FREQUENCY REGULATION SHALL NOT EXCEED 1 HERTZ FROM NO LOAD TO RATED LOAD. VOLTAGE REGULATION SHALL BE WITH +/- 1% OF 
RATED VOLTAGE AT 60 HERTZ FROM NO LOAD TO FULL LOAD. THE INSTANTANEOUS VOLTAGE DIP SHALL BE LESS THAN 12.5% OF RATED 
VOLTAGE WHEN FULL 3 PHASE LOAD AND RATED POWER FACTOR IS APPLIED TO THE ALTERNATOR. RECOVERY TO STABLE OPERATION 
SHALL OCCUR WITHIN 2 SECONDS. A RHEOSTAT SHALL PROVIDE A MINIMUM OF +/- 5% VOLTAGE ADJUSTMENT FROM RATED VALUE. 
TEMPERATURE RISE SHALL BE WITHIN THE NEMA MG-22.40 DEFINITION.

2.03 INSTRUMENT PANEL
THE ALTERNATOR INSTRUMENT PANEL SHALL BE HOUSED IN A NEMA 1 ENCLOSURE, WIRED, TESTED AND SHOCK MOUNTED ON THE 
GENERATING SET BY THE MANUFACTURER OF THE ALTERNATOR. IT SHALL CONTAIN PANEL LIGHTING, AUTOMATIC RESET CIRCUIT 
BREAKER, OIL PRESSURE GAUGE, COOLANT TEMPERATURE GAUGE, DC BATTERY CHARGE AMMETER, FREQUENCY METER, RUNNING TIME 
METER, VOLTAGE ADJUSTING RHEOSTAT, AC VOLTMETER, AC AMMETER AND PHASE SELECTOR SWITCH. IN ADDITION, IT WILL HAVE THE 
FOLLOWING SHUTDOWNS AND INDICATOR LIGHTS WHICH WILL LATCH IN THE “ON” POSITION SHOULD A FAULT OCCUR UNTIL MANUALLY 
RESET. A TEST AND RESET SWITCH SHALL ALSO BE PROVIDED TO TEST THE OPERATION OF THE LIGHTS.

A) LOW OIL PRESSURE, B) HIGH COOLANT TEMPERATURE, C) LOW COOLANT LEVEL, D) OVERCRANK, E) OVERSPEED, F) RPM SENSOR 
LOSS, G) LOW FUEL, H) SWITCH NOT IN AUTO.

THE CONTROL PANEL SHALL ALSO HAVE THE FOLLOWING PRE-ALARM LIGHTS:
A) LOW OIL PRESSURE, B) HIGH COOLANT TEMPERATURE, C) LOW COOLANT TEMPERATURE, D) HIGH BATTERY VOLTAGE, E) LOW 
BATTERY VOLTAGE

2.04 MISCELLANEOUS EQUIPMENT
THE STANDBY POWER SYSTEM SHALL ALSO HAVE THE FOLLOWING ITEMS:

A) CRITICAL TYPE MUFFLER, B) FLEX EXHAUST CONNECTION, C) STARTING BATTERIES, D) BATTERY RACK, E) BATTERY CABLES, G) MAIN 
LINE CIRCUIT BREAKER, H) BLOCK HEATER

2.05 BATTERY CHARGER (CHOOSE ONE)
A 2 AMP, 12 OR 24 VOLT TRICKLE TYPE BATTERY CHARGER WILL BE INCLUDED TO MAINTAIN STARTING BATTERIES AT PROPER VOLTAGE. 
ONE BATTERY CHARGER SHALL BE PROVIDED AND SHALL BE FULLY AUTOMATIC, FLOAT TYPE, SELF-REGULATING, CONSTANT VOLTAGE 12 
OR 24 VOLT OUTPUT, 120 VOLT INPUT, 10 AMP MINIMUM, MOUNTED IN A NEMA 1 CABINET. THE CHARGER SHALL HAVE A HIGH CHARGE RATE 
OF AT LEAST 9 AMPS. IT SHALL HAVE SILICON DIODE RECTIFIERS, AUTOMATIC SURGE SUPPRESSOR, DC OUTPUT AMMETER, AUTO RESET, 
DC CIRCUIT BREAKER, AND AC FUSE.

2.06 WEATHER HOUSING
WHERE PLANS INDICATE THE STANDBY GENERATOR WILL BE LOCATED OUTDOORS, THE GENERATING SET SHALL BE ENCLOSED IN A 
WEATHER PROTECTIVE ZINC COATED SHEET METAL HOUSING WITH HINGED, LOCKING DOORS. FINISH SHALL BE BAKED ENAMEL.

PART 3 - EXECUTION
3.01 MISCELLANEOUS

CONTRACTOR SHALL INSTALL THE COMPLETE ELECTRICAL GENERATING SYSTEM INCLUDING ALL FUEL CONNECTIONS BETWEEN MAIN FUEL 
SUPPLY, ENGINE, ETC., ALL IN ACCORDANCE WITH MANUFACTURER’S RECOMMENDATIONS. CONTRACTOR SHALL SUPPLY OWNER’S 
OPERATING PERSONNEL WITH DETAILED OPERATION AND MAINTENANCE MANUALS INCLUDING COMPLETE PARTS LIST. MANUALS SHALL 
INCLUDE ENGINE
MANUFACTURER’S MAINTENANCE RECOMMENDATIONS AS WELL AS ALTERNATOR OPERATING INSTRUCTIONS.

3.02 WARRANTY
STANDBY ELECTRIC GENERATING COMPONENTS, INCLUDING ENGINE, GENERATOR, INSTRUMENT PANEL, AND RADIATOR SHALL BE 
WARRANTED BY THE MANUFACTURER AGAINST DEFECTS IN MATERIALS AND FACTORY WORKMANSHIP FOR A PERIOD OF TWO YEARS. 
SUPPLIER SHALL BE THE SOLE EXECUTOR OF ALL WARRANTY REPAIRS. SUPPLIERS UNABLE TO PERFORM WARRANTY REPAIRS AND MUST 
SUBCONTRACT THEM TO
ANOTHER MANUFACTURER’S REPRESENTATIVE DO NOT MEET THIS SPECIFICATION. EXTENDED SERVICE COVERAGES UP TO 10 YEARS 
SHALL BE AVAILABLE. THE WARRANTY PERIOD SHALL COMMENCE WHEN THE STANDBY POWER SYSTEM IS FIRST PLACED INTO SERVICE.

3.03 SUBMITTALS
PROVIDE ELECTRONIC SUBMITTALS FOR ENGINEERING REVIEW AND APPROVAL PRIOR TO PRODUCTION RELEASE. THE SUBMITTALS SHALL 
INCLUDE ENGINE DATA, INSTALLATION DRAWINGS, ALL WIRING AND INTERCONNECT DIAGRAMS, THE MANUFACTURERS PUBLISHED 
WARRANTY, SPEC SHEETS AND ALL OTHER PERTINENT INFORMATION RELATIVE TO THIS UNIT.

3.04 CHECK OUT AND START UP
SUPPLIER OF THE ELECTRIC GENERATING PLANT AND ASSOCIATED ITEMS COVERED HEREIN SHALL PROVIDE FACTORY TRAINED 
TECHNICIANS TO CHECK OUT THE COMPLETE INSTALLATION AND PERFORM THE INITIAL START-UP OF THE SYSTEM. THEY SHALL MEET WITH 
THE OWNERS OPERATING PERSONNEL TO REVIEW THE OPERATION OF THE COMPLETE STANDBY SYSTEM. ONCE THE SYSTEM IS 
OPERATIONAL, THE LOAD
WILL BE TRANSFERRED TO THE STANDBY GENERATOR SYSTEM TO DEMONSTRATE THE ABILITY OF THE STANDBY GENERATOR TO ASSUME 
THE EMERGENCY LOAD.

PART 4-AUTOMATIC TRANSFER SWITCH
4.01 GENERAL

THE AUTOMATIC TRANSFER SWITCH(ES) SHALL BE RATED AS INDICATED ON PLANS HAVE 3 POLES. THE STANDARD CONTROL COMPONENTS 
SHALL BE COMPATIBLE WITH THE REQUIREMENTS OF THE STANDBY SET AND PROVIDE THE FOLLOWING FEATURES:

A) UL 1008 LISTED.
B) 100% EQUIPMENT RATED. CAN BE USED AT RATED CURRENT CONTINUOUS DUTY WITH DERATION.
C) NEMA 12 ENCLOSURE.
D) CONTACTS SHALL BE ELECTRICALLY OPERATED AND MECHANICALLY HELD.
E) THERE SHALL BE FRONT ACCESS TO ALL SOLID STATE CONTROL BOARDS.
F) CONTROL BOARDS ARE TO BE PROTECTED IN A SEPARATE LOCKABLE ENCLOSURE LOCATED IN THE DOOR OF THE AUTOMATIC 
    TRANSFER SWITCH. IT SHALL HAVE A TRANSPARENT COVER TO ALLOW VISUAL READING OF VOLTAGE SETTINGS AND TIME DELAYS.
G) THE AUTOMATIC TRANSFER SWITCH SHALL CONTAIN A NEUTRAL BLOCK SUITABLE FOR THE CONNECTION OF ALL NEUTRAL 
     CONDUCTORS.
H) THE TRANSFER TIME SHALL BE 160 MILLISECONDS OR LESS.
I) THE NORMAL SOURCE VOLTAGE SHALL BE MONITORED ACROSS ALL PHASES OF NORMAL POWER WITH DROP OUT AND PICK UP 
   POINTS ADJUSTABLE FROM 70% TO 90%.
J) THE SWITCH MUST CONTAIN A MANUAL OPERATING HANDLE.
K) UTILITY INTERRUPT DELAY SHALL BE ADJUSTABLE FROM 5 SECONDS TO 3 MINUTES.
L) THE AUTOMATIC TRANSFER SWITCH SHALL HAVE AN ENGINE WARM UP BYPASS SELECTOR SWITCH.
M) STANDBY VOLTAGE REQUIRED BEFORE TRANSFER SHALL BE ADJUSTABLE FROM 70% TO 90% OF NOMINAL, STANDBY FREQUENCY 
     REQUIRED BEFORE TRANSFER SHALL BE ADJUSTABLE FROM 80% TO 90% OF NOMINAL.
N) RETURN TO UTILITY DELAY SHALL BE ADJUSTABLE FROM 1 TO 30 MINUTES.
O) ENGINE COOL DOWN TIMER SHALL BE ADJUSTABLE FROM 1 TO 30 MINUTES.
P) MINIMUM RUN TIMER SHALL BE ADJUSTABLE FROM 5 TO 30 MINUTES.
Q) THE AUTOMATIC TRANSFER SWITCH SHALL INCLUDE A 7 DAY EXERCISER.
R) THE AUTOMATIC TRANSFER SWITCH SHALL HAVE STATUS LIGHTS TO PROVIDE A VISUAL READ OUT OF OPERATION SEQUENCE 
     INCLUDING: UTILITY ON, ENGINE WARM UP, ENGINE WARM UP BYPASS, STANDBY VOLTAGE READY, STANDBY FREQUENCY READY, 
     STANDBY OPERATING, RETURN TO UTILITY, ENGINE COOL DOWN, ENGINE MINIMUM RUN, SWITCH IN FAST TEST MODE.
S) FRONT MOUNTED CONTROLS SHALL INCLUDE A SELECTOR SWITCH FOR NORMAL TEST AND FAST TEST MODE. IT WILL ALSO HAVE 
    UTILITY AND EMERGENCY LIGHTS TO INDICATE SWITCH POSITION AND A LAMP TO INDICATE STANDBY OPERATING
T) THE AUTOMATIC TRANSFER SWITCH SHALL PROVIDE TWO SETS OF AUXILIARY CONTACTS.
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2.B
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2.D

2.C

LEP-1105-2

ET1-1105

HEDP-1105-1

ATS-1105

EG-1

(existing)

AST-1

AST-0

MDP-1105

1. ATS-1105

HEDP-1105-1

ELECTRICAL & GENERATOR ROOM NOTES:

1. NEW EQUIPMENT INSTALLATION

A. PROVIDE NEW ATS-1105, PANEL HEDP 1105-1, 35KVA 

TX ET1-1105, AND PANEL LEP-1105-2. REFER TO 

SINGLE LINE DIAGRAM FOR CONNECTION DETAILS.

B. PROVIDE NEW BRANCH FEEDERS FROM NEW 

PANELS TO LOCATION OF EXISTING BRANCH 

FEEDERS AS REQUIRED.

C. PROVIDE NEW NORMAL POWER FEEDER FROM NEW 

ATS TO MDP-1105 AS SHOWN ON SINGLE LINE 

DIAGRAM.

D. CONNECT POWER FEEDER AND CONTROLS WIRING 

FROM NEW GENERATOR TO NEW ATS.

E. PROVIDE 60A2P FEEDER TO ENCLOSURE PANEL. 

CONFIRM SIZE OF FEEDER/BREAKER WITH 

GENERATOR SHOP DRAWINGS PRIOR TO 

INSTALLATION.

F. PROVIDE 2X27mmC TO GENERATOR. ONE FOR FIRE 

ALARM MONITORING CABLE (TO GENERATOR 

CONTROL PANEL), AND ONE FOR TRANSFER SWITCH 

CONTROLS.

2. CUTOVER

A. DISCONNECT EXISTING BRANCH CIRCUITS AND 

RECONNECT TO NEW PANELS.

B. TRANSFER EXISTING POWER MONITORING SYSTEM, 

CONTACTORS, STARTERS, LV TRANSFORMERS, AND 

OTHER DEVICES TO NEW EQUIPMENT AS REQUIRED.

C. ELECTRICAL CONTRACTOR TO ENSURE DOWNTIME 

FOR EXISTING LOADS ARE MINIMIZED DURING 

CUTOVER. ALL SHUTDOWNS MUST BE 

COORDINATED WITH AN NRC DEPARTMENTAL 

REPRESENTATIVE.

3. DEMOLITION

A. PHASED DEMOLITION OF ALL EXISTING ELECTRICAL 

EQUIPMENT INDICATED BY DASHED LINES.

B. REFER TO MECHANICAL PLAN FOR REMOVAL OF 

EXISTING AST-0 AND AST-1.

C. ALL REDUNDANT & UNUSED WIRING INCLUDING 

JUNCTION BOXES SHALL BE REMOVED BY 

CONTRACTOR.

4. PANEL HDP-1105-1: CUTOVER & DEMOLITION

A. REMOVE EXISTING LOADS FROM HDP-1105 AND RE-

FEED ALL LOADS FROM NEW BREAKERS IN MAIN 

DISTRIBUTION PANEL MDP-1105. PROVIDE NEW 

BREAKERS WITHIN MDP-1105. MODIFIY/EXTEND 

LOAD FEEDERS AS NECESSARY TO CONNECT TO 

MDP.

B. REMOVE EXISTING HDP-1105 AND FEEDER BACK TO 

SOURCE. HDP-1105 IS CURRENTLY FED FROM 

MDP-1105. LEAVE EXISTING BREAKER IN MDP-1105.

C. PATCH AND REPAIR CONCREATE UNDER HDP-1105.

ET1-1105

LEP-1105-2

3.

ROOM 1106

ROOM 1105

2.

3.

HDP-1105-1

4.

SITE PLAN NOTES

1. NEW GENERATOR ENCLOSURE BY GENERATOR SUPPLIER:

A. SIZED TO MEET CLEARANCES OUTLINED IN CSA 282-15 

6.5.1.1. SKIN TIGHT ENCLOSURE WITH SUB BASE FUEL 

TANK REQUIRED. 

B. REFER TO ENLARGED PLAN. PROPOSED ENCLOSURE 

LOCATION HAS TREES AND ROOTS THAT NEED TO BE 

REVIEWED PRIOR TO INSTALLATION. GENERATOR 

ENCLOSURE AND BOLLARDS FINAL 

LOCATION/ORIENTATION TO BE FULLY COORDINATED 

WITH NRC REPRESENTATIVE ONSITE ALLOWING FOR 

UNDERGROUND UTILITIES (LOCATES BY THIS TRADE) 

AND BUILDING ACCESS. 

C. COORDINATE FULLY WITH APPROVED ENCLOSURE 

SHOP DRAWINGS FOR ALL SLAB PENETRATIONS AND 

ROUGH-IN LOCATIONS. 

D. DO NOT SCALE ENCLOSURE FROM THIS DRAWING. 

DRAWING INTENT IS TO SHOW PROPOSED LOCATION 

AND ITS RELATION TO BUILDING.

2. ELECTRICAL POWER FEEDER/CONDUIT ROUTE:

A. CONDUIT AND/OR CABLE SHALL BE BURIED FROM 

BUILDING TO EMERGENCY GENERATOR.

B. ALL BUILDING PENETRATIONS TO BE SEALED AND 

WEATHERPROOF. CONTRACTOR TO COORDINATE 

EXACT LOCATION OF BUILDING PENETRATION WITH 

OWNER

RM 1105

RM 

1106

2.

EG-1

CURB

1.

bollardS

AREA OF WORK

BLAST DOORS: CONFIRM BLAST RADIUS PRIOR TO COMMENCING 

CONSTRUCTION.

EG-1

AST-1

A
S

T
-0

MECHANICAL NOTES :

ROOM 1106

ROOM 1105

EG-2

AST-2

1.   REMOVE FUEL OIL DAY TANK (AST-0 NOT IN SERVICE) REMOVE 

PIPING THRU EXTERIOR WALL. PROVIDE METAL SLEEVE, FILL WITH 

INSULATION, CAP AND WEATHERPRROF SEAL AT EXTERIOR, CAP 

AND SEAL AT INTERIOR WALL.

FOV

F
O

F

1.

2.

2.   EXHAUST FAN BELOW ROOF PREVIOUSLY REMOVED. 

CONTRACTOR TO REMOVE ROOF HOOD. PROVIDE AND INSTALL 

INSULATED SHEET METAL CAP OVER ROOF CURB, WEATHER 

PROOF SEAL. PROVIDE SHEET METAL TO COVER OPENING IN 

ROOM.

3.

EXISTING WALL 

LOUVRE TO REMAIN

EXISTING AIR INTAKE 

DAMPERS TO REMAIN 

(ASSOCIATED WITH EG-2)

3.   REMOVE FUEL OIL FILL & VENT PIPING THRU LOUVRE PATCH 

AND REPAIR INSULATED WALL PANEL AND PROVIDE WEATHER 

PROOF SEAL. PAINT EXTERIOR PATCH TO MATCH LOUVRE 

COLOUR. 4.
4.   REMOVE FUEL OIL DAY TANK AST-1. REMOVE ALL FUEL FILL 

AND VENT PIPING, ALL FUEL OIL PIPING AND FITMENTS. REMOVE 

ALL RODS & HANGERS.

6

5.

7.

8.

5.   REMOVE WATER AND DRAIN LINES. REMOVE ALL RODS AND 

HANGERS.

6.   REMOVE  WATER LINE UP TO SHUTOFF VALVE AND CAP. 

(NOTE THAT WATER SERVICE NOT INSULATED)

7.   REMOVE  DRAIN LINE THRU WALL. REPAIR WALL TO MAINTAIN 

FIRE SEPARATION.

8.   REMOVE  DRAIN LINE DOWN THRU FLOOR TO TUNNEL BELOW 

AND TO DRAIN OUT LOCATION. REMOVE ALL RODS AND 

HANGERS. REPAIR FLOOR.

9.

9.   REMOVE GENSET EXHAUST PIPE UP THRU ROOF CURB. 

PROVIDE AND INSTALL INSULATED SHEET METAL CAP OVER 

ROOF CURB AND PROVIDE WEATHER PROOF SEAL. PROVIDE 

SHEET METAL TO COVER OPENING IN ROOM.

10.

10.   REMOVE WATER COOLED GENSET EG-1, ALL ASSOCIATED 

FUEL PIPING, WATER AND DRAIN LINES, EXHAUST PIPE, 

MUFFLER, AND ALL ASSOCIATED FITMENTS. COORDINATE 

WORK WITH OTHER TRADES.

11.

EXH.

11.   EXISTING GENSET EG-2, FUEL DAY TANK AST-2, ALL 

ASSOCIATED FUEL PIPING, FUEL OIL FILL (FOF), FUEL OIL VENT 

PIPING (FOV) TO REMAIN.

12.

12.   EXISTING GENSET EG-2, WALL LOUVRE, DUCTWORK AND 

DAMPERS FOR GENSET VENTILATION TO REMAIN AS IS

13.

13.   EXISTING GENSET EG-2 EXHAUST PIPE AND MUFFLER TO 

ROOF TERMINATION ABOVE ROOF OF ROOM 1106 TO REMAIN 

AS IS.

CONTRACTOR SHALL BE RESPONSIBLE FOR THE DRAINING, CLEANING, DECOMMISSIONING, REMOVAL AND DISPOSAL OF THE GENSET ABOVE GROUND FUEL 

STORAGE TANK, PIPING SYSTEM, ALL FITMENTS ETC. 

ONLY A LICENSED CONTRACTOR APPROVED FOR THIS TYPE OF WORK, SHALL COMPLETE THIS WORK. 

CONTRACTOR SHALL INCLUDE FOR ALL NECESSARY PERMITS, APPLICATIONS WITH THE AUTHORITY HAVING JURISDICTION AND ALL DISPOSAL FEES. 

UPON COMPLETION OF WORK, PROVIDE TO OWNERS ALL REQUIRED DOCUMENTATION FOR THEIR RECORDS.
KEY PLAN

NORTHNORTH

AREA OF
WORK

Th
e

 C
o

n
tr

a
c

to
r 

sh
a

ll 
v

e
rif

y 
a

n
d

 b
e

 r
e

sp
o

n
si

b
le

 f
o

r 
a

ll 
d

im
e

n
si

o
n

s.
 D

O
 N

O
T 

sc
a

le
 t

h
e

 

d
ra

w
in

g
 -

a
n

y 
e

rr
o

rs
 o

r 
o

m
is

si
o

n
s 

sh
a

ll 
b

e
 r

e
p

o
rt

e
d

 t
o

 S
ta

n
te

c
 w

ith
o

u
t 

d
e

la
y
.

Th
e

 C
o

p
yr

ig
h

ts
 t

o
 a

ll 
d

e
si

g
n

s 
a

n
d

 d
ra

w
in

g
s 

a
re

 t
h

e
 p

ro
p

e
rt

y 
o

f 
St

a
n

te
c

. 
R

e
p

ro
d

u
c

tio
n

 

o
r 

u
se

 f
o

r 
a

n
y
 p

u
rp

o
se

 o
th

e
r 

th
a

n
 t

h
a

t 
a

u
th

o
ri
ze

d
 b

y
 S

ta
n

te
c

 is
 f

o
rb

id
d

e
n

.

ORIGINAL SHEET - ARCH D 

Drawing No.

Revision:

Permit/Seal

File Name: N/A

Title

Is
su

e
d

/R
e

v
is

io
n

B
y

A
p

p
d

Y
Y

Y
Y

.M
M

.D
D

YYYY.MM.DDDsgn. Chkd.Dwn.

C
lie

n
t/

P
ro

je
c

t

Project No.: 

C
o

n
su

lt
a

n
t

Scale: 

1

A

2 3 4 5

B

C

D

9
/2

1
/2

0
2
2
 2

:4
5
:5

0
 P

M 4

As indicated

<
P

ic
k 

lo
c

a
ti

o
n

 in
 P

ro
je

c
t 

In
fo

rm
a

ti
o

n
>

E2

AMT JBKAMT 2022.03.28

G
E
N

E
R

A
TO

R
IM

P
R

O
V

E
M

E
N

T 
P

R
O

JE
C

T

N
A

TI
O

N
A

L 
R

E
SE

A
R

C
H

C
O

U
N

C
IL

 O
F 

C
A

N
A

D
A

1
1
0

 G
Y

M
N

A
SI

U
M

 P
LA

C
E

SA
SK

A
TO

O
N

, 
SK

 S
7
N

 0
W

9

ELECTRICAL PLANS, MECHANICAL

PLANS & SINGLE LINE DIAGRAMS

113301328

St
a

n
te

c
 C

o
n

su
lt

in
g

 L
td

.

4
0

0
 –

1
8
2
0

 H
a

m
ilt

o
n

 S
tr

e
e

t

R
e

g
in

a
, 

SK
  
S4

P
 2

B
8

Te
l: 

(3
0
6

) 
7
8
1
-6

4
0
0
 •

w
w

w
.s

ta
n

te
c

.c
o

m

1 : 100E2

3 NRC ELECTRICAL & GENERATOR ROOM

E2

5 ELECTRICAL & GENERATOR ROOM 3D VIEW

1 : 500E2

1 NRC SITE PLAN

1 : 250E2

6 NRC SITE PLAN - ENLARGED

N.T.S.E2

2 EXISTING PARTIAL SINGLE LINE DIAGRAM

N.T.S.E2

7 MODIFIED PARTIAL SINGLE LINE DIAGRAM

1 : 100E2

4 NRC MECHANICAL PLAN

1
Is

su
e

d
 f

o
r 

6
6

%
 D

ra
w

in
g

 R
e

v
ie

w
A

M
T

JB
K

2
0

22
.0

2
.2

7

2
Is

su
e

d
 f

o
r 

9
9

%
 D

ra
w

in
g

 R
e

v
ie

w
A

M
T

JB
K

2
0

22
.0

3
.2

8

3
Te

n
d

e
r 

R
e

a
d

y 
D

ra
w

in
g

s
A

M
T

JB
K

2
0

22
.0

3
.3

1

4
Is

su
e

d
 f

o
r 

T e
n

d
e

r
A

M
T

JB
K

2
0

22
.0

9
.2

1

 14768

22 09 21

John Kosteroski
Member 14768

YR. DAYMN.

T.T. MAZZEI

MEMBER 13192

S

TA
KS

A

C H E
WA

N

R
E

O

N
E

P
R

NALO

S
S

E
F

I NG

I

E

22 09 21

MECHANICAL PLAN ONLY



GENERAL NOTES

1. READ THE STRUCTURAL DRAWINGS IN CONJUNCTION WITH ALL OTHER PERTINENT CONTRACT DOCUMENTS.
2. ALL DIMENSIONS ARE IN MILLIMETERS UNLESS NOTED. THE CONTRACTOR SHALL VERIFY DIMENSIONS BEFORE 

CONSTRUCTION AND REPORT DISCREPANCIES BEFORE PROCEEDING WITH THE WORK. DO NOT SCALE 
DRAWINGS.

3. THE DESIGN AND CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE NATIONAL BUILDING CODE OF CANADA 
AND REFERENCED STANDARDS THEREIN.

4. NOTIFY THE STRUCTURAL ENGINEER 48 HOURS IN ADVANCE FOR SITE OBSERVATION.
5. DRAWINGS SHOW COMPLETED STRUCTURES ONLY. PROVIDE TEMPORARY BRACING FOR CONSTRUCTION 

LOADING CONDITIONS AND STABILITY OF THE STRUCTURE DURING CONSTRUCTION. CONSTRUCTION LOADS 
SHALL NOT EXCEED THE DESIGN LOADS.

6. CONTRACTOR TO VERIFY LOCATION OF UNDERGROUND SERVICES AND BE RESPONSIBLE FOR DISRUPTIONS.

CONCRETE NOTES

1. PROVIDE CONCRETE AND PERFORM WORK TO CSA A23.1. THE CONTRACTOR SHALL HAVE A COPY OF THIS STANDARD ON SITE AT ALL 
TIMES.

2. TEST CONCRETE IN ACCORDANCE WITH CSA A23.2. PROVIDE 28 DAY COMPRESSIVE TEST RESULTS, AIR AND SLUMP RESULTS ON 
CONCRETE FOR EVERY 50m³ OR EACH DAY CONCRETE IS PLACED. SUBMIT RESULTS TO THE CONSULTANT.

3. NOTIFY THE STRUCTURAL ENGINEER 48 HOURS IN ADVANCE FOR REINFORCEMENT SITE REVIEW.
4. CONCRETE REQUIREMENTS: 

5. ALL CONCRETE SHALL BE NORMAL WEIGHT 2400 KG/m³ UNLESS NOTED.  
6. MINIMUM CEMENT CONTENT FOR TYPE HS CEMENT TO BE 300 KG/m³.
7. HS - HIGH SULFATE

GU - GENERAL USE
8. VOID FORM:  150 THICK CARDBOARD HONEYCOMB, TOP SHEET TO BE 6mm THICK PLYWOOD. COVER AND WRAP EDGES WITH 6 MIL 

POLY. PROVIDE LEVELED SAND BASE UNDER VOID FORM. PROVIDE UNDER SLABS, GRADE BEAMS AND PILE CAPS.
9. ADHESIVE ANCHORS:  HILTI HI BOLT OR APPROVED EQUAL.
10. COLD JOINTS SHALL BE KEYED, DOWELED, AND PLACED IN LOCATIONS APPROVED BY ENGINEER.
11. GROUT: TO BE NON-SHRINK, NON-METALLIC GROUT. CLEAN CONTROL JOINTS PRIOR TO PLACING GROUT.

1

TYPE LOCATION STRENGTH CEMENT EXPOSURE      NOTES
f'c (MPa) TYPE CLASS

2

35@28d                                                                                                 EXTERIOR SLABS, PADS 
& SIDEWALKS                                                                                            

GU                                                                                                 C-1                                                                                               

REINFORCING STEEL NOTES

1. DEFORMED BARS CONFORMING TO CSA G30.18M GRADE 400. TIES AND STIRRUPS TO CSA G30.18M GRADE 400.
2. REINFORCING WORK SHALL BE IN ACCORDANCE WITH CSA A23.1 AND CSA A23.3.
3. REINFORCING STEEL SHALL BE DETAILED IN ACCORDANCE WITH THE LATEST EDITION OF THE ACI DETAILING MANUAL OR THE 

REINFORCING STEEL INSTITUTE OF CANADA DETAILING MANUAL.
4. REINFORCING TO BE CONTINUOUS UNLESS NOTED. LAP TOP BARS AT MIDSPAN, BOTTOM BARS AT SUPPORTS. MINIMUM LAP FOR 10M 

BARS TO BE 450mm. MINIMUM LAPS FOR OTHER BARS TO BE 36 BAR DIAMETER OR 670mm, WHICHEVER IS GREATER. WHERE 
REINFORCEMENT LAPS ARE REQUIRED IN ADJACENT BARS, STAGGER LAPS MINIMUM 1200 UNLESS NOTED OTHERWISE.

5. CHAIR SLAB REINFORCING NOT FURTHER THAN 1.0 METER IN EITHER DIRECTION. SUPPLY SUPPORT BARS, CHAIRS, AND CARRIERS AS 
NECESSARY.

6. DOWELS AND ANCHOR BOLTS SHALL BE SECURED IN POSITION BY MEANS OF TEMPLATES BEFORE CONCRETE IS POURED.
7. SUBMIT SHOP DRAWINGS FOR REVIEW PRIOR TO FABRICATION.
8. PROVIDE DOWELS TO MATCH BLOCK REINFORCEMENT WHERE REQUIRED IN BEAMS AND SLABS.
9. DO NOT CUT REINFORCEMENT AT OPENINGS WHERE IT CAN BE SPREAD CONTINUOUS AROUND OPENING.
10. WELDING OF REINFORCEMENT IS NOT PERMITTED, UNLESS THERE IS APPROVAL IN WRITING FROM THE ENGINEER OF RECORD.
11. CONCRETE COVER AS FOLLOWS:

• SURFACE CAST AGAINST EARTH: 75mm
• SURFACE EXPOSED TO EXTERIOR: 60mm
• ALL OTHER: 25mm

32@56d                                                                                                 PILES                                                                                           HS                                                                                                 S-2                                                                                               

FOUNDATION NOTES

1. GEOTECHNICAL INFORMATION FOR THE SITE WAS NOT AVAILABLE, FOUNDATIONS WERE DESIGNED UNDER ASSUMED CONDITIONS, 
A GEOTECHNICAL INVESTIGATION IS TO BE PERFORMED PRIOR TO EXCAVATION AND PILING TO CONFIRM PILE DESIGN.

2. PILE INSTALLATION SHALL BE INSPECTED BY A GEOTECHNICAL ENGINEERING FIRM, APPROVED BY THE CONSULTANT AND PAID FOR 
BY THE CONTRACTOR.

3. TESTING OF CONCRETE IS TO BE PERFORMED BY AN INDEPENDENT INSPECTION AND TESTING FIRM APPROVED BY THE 
CONSULTANT AND PAID FOR BY THE CONTRACTOR.

4. UNLESS SHOWN OTHERWISE, CENTER PILES UNDER COLUMNS, GRADE BEAMS OR WALLS.
5. ALL PILES TO BE REINFORCED AS SHOWN ON DETAIL. REINFORCING STEEL TO G30.18 GRADE 400. LAP SPLICES 36 BAR DIAMETER 

OR 450mm, WHICHEVER IS GREATER. 
6. ENSURE ALL LOOSE MATERIAL AND WATER IS THOROUGHLY REMOVED FROM PILE EXCAVATIONS PRIOR TO PLACING 

REINFORCEMENT AND CONCRETE. CONCRETING OPERATIONS TO PROCEED WITHIN 3 HOURS OF EXCAVATION OR IMMEDIATELY IF 
GROUNDWATER EXISTS. CASTING OF ALL PILES SHALL BE CONTINUOUS; CONSTRUCTION JOINTS IN PILE SHAFTS SHALL NOT BE 
ALLOWED. VIBRATE CONCRETE IN UPPER 3000mm OF SHAFT.

7. PROVIDE CASING IF REQUIRED DUE TO WATER OR SLOUGHING SOILS.
8. PLACE REINFORCEMENT (AND DOWELS) BEFORE PLACING CONCRETE. TEMPLATES SHALL BE USED TO ENSURE CORRECT 

PLACEMENT OF DOWELS. DOWELS MAY BE PLACED IMMEDIATELY FOLLOWING CONCRETE PLACEMENT IF CONCRETE IS PROPERLY 
CONSOLIDATED AROUND EACH DOWEL.

9. PILING CONTRACTOR SHALL KEEP AN ACCURATE RECORD OF DEPTHS OF PILES, EXCAVATED SOILS PENETRATED, WATER SEEPAGE 
AND OTHER PERTINENT CONDITIONS, DATE AND TIME OF CASTING, SIZE, DEPTH, LOCATION, SEQUENCE OF PLACING, FINAL CUT-
OFF ELEVATION, REINFORCEMENT SIZE AND LENGTH. REPORT ANY ABNORMAL CONDITIONS TO THE ENGINEER.

10. REFER TO THE CONCRETE NOTES FOR CONCRETE MIX DESIGN.

DELEGATED DESIGN

1. PORTIONS OF THE DETAILED DESIGN ARE DELEGATED TO THE CONTRACTOR. RETAIN A PROFESSIONAL 
ENGINEER REGISTERED IN THE PROVINCE OF SASKATCHEWAN TO COMPLETE THE DESIGN.

2. SUBMIT SHOP DRAWINGS FOR COMPONENTS REQUIRING DELEGATED DESIGN UNDER THE SEAL AND 
SIGNATURE OF THE ENGINEER RESPONSIBLE FOR THE DESIGN.

3. THE FOLLOWING COMPONENTS REQUIRE DELEGATED DESIGN:
• CONCRETE MIX DESIGNS

4. THE ENGINEER RESPONSIBLE FOR THE DESIGN IS ALSO RESPONSIBLE FOR REVIEW OF FABRICATION AND 
INSTALLATION OF THE COMPONENTS. UPON COMPLETION OF THE WORK, CERTIFY IN WRITING TO THE 
CONSULTANT THAT SUCH REVIEW HAS BEEN COMPLETED.

EXCAVATION, BACKFILLING, COMPACTION NOTES

1. EXCAVATE TO LINES AND LEVELS NECESSARY TO PROPERLY COMPLETE THE WORK. MINIMUM SIDE SLOPES OF TEMPORARY 
EXCAVATIONS SHALL NOT EXCEED 1 TO 1 OR AS RECOMMENDED BY OCCUPATIONAL HEALTH AND SAFETY. CONTROL EXCAVATION TO 
ENSURE BOTTOM OF EXCAVATION DOES NOT SOFTEN DUE TO EXCESS MOISTURE. CONSTRUCT SLOPES IN BOTTOMS OF EXCAVATION 
FOR DRAINAGE AS INDICATED.

2. THE CONTRACTOR SHALL PROVIDE SHORING DURING EXCAVATION. SHRUBS, TREES AND NEIGHBORING STRUCTURES SHALL BE 
PROTECTED AGAINST DAMAGE.

3. ALL BACKFILL SHALL BE COMPACTED USING MECHANICAL EQUIPMENT. ON THE EXTERIOR OF THE STRUCTURES, THE BACKFILLING 
SHALL BE PLACED WITH SUFFICIENT ALLOWANCE FOR SETTLEMENT AND IN GENERAL, ITS TOP SURFACE SHALL BE NEATLY GRADED.

4. MAINTAIN OPTIMUM MOISTURE CONTENT TO PERMIT COMPACTION TO ATTAIN SPECIFIED DENSITIES. PROTECT BACKFILLED GRADE, 
DURING AND AFTER COMPLETION OF BACKFILL OPERATION, FROM SOFTENING DUE TO EXCESS MOISTURE.

5. BACKFILL TO GRADES INDICATED AND TO MATCH EXISTING IN LAYERS NOT EXCEEDING 150mm.
6. GRANULAR FILL TO BE CLEAN NATURAL SAND AND GRAVEL, FREE FROM SILT, LOAM, FRIABLE OR VEGETABLE MATTER, MAXIMUM 

GRAIN SIZE TO BE 75mm AND LESS THAN 8% PASSING 200 SIEVE. PLACE GRANULAR FILL UNDER SLABS TO 98% STANDARD PROCTOR 
DENSITY.

7. OTHER FILL TO BE PERVIOUS SOIL FREE FROM ORGANIC MATERIAL, ROCKS LARGER THAN 75mm AND DEBRIS. FILL AROUND EXTERIOR 
TO BE COMPACTED TO 95% STANDARD PROCTOR DENSITY.

8. MATERIALS TO BE APPROVED BEFORE USE.

EXISTING STRUCTURE NOTES

1. THE STRUCTURAL DESIGN IS BASED ON INFORMATION GATHERED FROM THE AVAILABLE EXISTING 
DRAWINGS AND FROM LIMITED VISUAL OBSERVATIONS ON SITE.

2. VERIFY ALL EXISTING DIMENSIONS AND CONDITIONS ON SITE PRIOR TO IMPLEMENTING AFFECTED WORK.
3. NOTIFY THE CONSULTANT OF ANY SITE CONDITIONS THAT DIFFER FROM THE CONTRACT DOCUMENTS OR 

THE EXISTING DRAWINGS.
4. SHORE AND UNDERPIN EXCAVATIONS AS REQUIRED TO PREVENT DISTURBANCE TO ADJACENT 

STRUCTURES, STREETS, SIDEWALKS AND UTILITIES.

REINFORCEMENT SPLICES
TO BE READ IN CONJUNCTION WITH CONCRETE REINFORCEMENT DESIGN NOTES

BAR
SIZE

COMPRESSION
SPLICE (mm)

TENSION SPLICE (mm)

VERTICAL OR BOTTOM
HORIZONTAL BARS

TOP HORIZONTAL BARS

UNCOATED
BARS

EPOXY COATED
BARS

UNCOATED
BARS

EPOXY COATED
BARS

10M 300 400 600 500 650

15M 450 550 850 750 950

20M 600 700 1000 900 1150

25M 750 1100 1650 1400 1850

30M 900 1300 1950 1700 2200

35M 1025 1550 2300 2000 2600

THIS TABLE IS BASED ON NORMAL WEIGHT CONCRETE f'c = 35 MPa AND ON REINFORCING STEEL fy = 400 
MPa.

TOP HORIZONTAL BARS ARE DEFINED AS HORIZONTAL REINFORCEMENT PLACED SUCH THAT MORE THAN 300 
mm OF CONCRETE IS CAST IN THE MEMBER BELOW THE REINFORCEMENT.

NOTE 3: FOR STANDARD EMBEDMENT DEPTH INTO CONCRETE, DIVIDE BASIC TENSION LAP SPLICE NUMBERS BY 1.3.

NOTE 2:

NOTE 1:

SITE INFORMATION
TO BE READ IN CONJUNCTION WITH DESIGN LOADS DESIGN NOTES

IMPORTANCE CATEGORY NORMAL

WIND EXPOSURE TYPE OPEN TERRAIN

INTERNAL PRESSURE CATEGORY N/A

FOUNDATION SITE CLASS D (ASSUMED)

STANDARD END HOOKS
TO BE READ IN CONJUNCTION WITH CONCRETE REINFORCEMENT DESIGN NOTES

BAR SIZE 10M 15M 20M 25M 30M 35M 45M 55M

90 HOOK LENGTH

180 260 310 400 510 640 790 1020

180 HOOK LENGTH

140 180 210 280 390 550 670 860

CLIMATIC INFORMATION
TO BE READ IN CONJUNCTION WITH DESIGN LOADS DESIGN NOTES

SNOW LOAD (1/50), Ss 1.7 kPa

SNOW LOAD (1/50), Sr 0.1 kPa

ONE DAY RAIN (1/50) 86 mm

HOURLY WIND PRESSURE (1/10) 0.33 kPa

HOURLY WIND PRESSURE (1/50) 0.43 kPa

SEISMIC RESPONSE, S a (0.2) 0.057

SEISMIC RESPONSE, S a (0.5) 0.037

SEISMIC RESPONSE, S a (1.0) 0.021

SEISMIC RESPONSE, S a (2.0) 0.0089

SEISMIC RESPONSE, PGA 0.033

SEISMIC RESPONSE, S a (5.0) 0.0019

SEISMIC RESPONSE, S a (10.0) 0.0010

SEISMIC RESPONSE, PGV 0.025
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Contract Number / Numéro du contrat 
 

 Security Classification / Classification de sécurité 

 

TBS/SCT 350-103(2004/12) Security Classification / Classification de sécurité 
 

 
 

SECURITY REQUIREMENTS CHECK LIST (SRCL) 
LISTE DE VÉRIFICATION DES EXIGENCES RELATIVES À LA SÉCURITÉ (LVERS) 

PART A - CONTRACT INFORMATION / PARTIE A - INFORMATION CONTRACTUELLE 
1. Originating Government Department or Organization /  

Ministère ou organisme gouvernemental d’origine 
2. Branch or Directorate / Direction générale ou Direction 

3. a) Subcontract Number / Numéro du contrat de sous-traitance 
 

3. b) Name and Address of Subcontractor / Nom et adresse du sous-traitant 

4. Brief Description of Work / Brève description du travail 
 
 
 
 

No Yes5. a) Will the supplier require access to Controlled Goods?  
Le fournisseur aura-t-il accès à des marchandises contrôlées?  

 
Non 

 
Oui 

No Yes55. b) Will the supplier require access to unclassified military technical data subject to the provisions of the Technical Data Control 
Regulations?  
Le fournisseur aura-t-il accès à des données techniques militaires non classifiées qui sont assujetties aux dispositions du Règlement 
sur le contrôle des données techniques?  

 
Non 

 
Oui 

6.  Indicate the type of access required / Indiquer le type d’accès requis     

No Yes6. a) Will the supplier and its employees require access to PROTECTED and/or CLASSIFIED information or assets? 
Le fournisseur ainsi que les employés auront-ils accès à des renseignements ou à des biens PROTÉGÉS et/ou CLASSIFIÉS? 

(Préciser le niveau d’accès en utilisant le tableau qui se trouve à la question 7. c) 

 
Non 

 
Oui 

No Yes6. b) Will the supplier and its employees (e.g. cleaners, maintenance personnel) require access to restricted access areas?  No access to 
PROTECTED and/or CLASSIFIED information or assets is permitted. 
Le fournisseur et ses employés (p. ex. nettoyeurs, personnel d’entretien) auront-ils accès à des zones d’accès restreintes? L’accès 
à des renseignements ou à des biens PROTÉGÉS et/ou CLASSIFIÉS n’est pas autorisé. 

 
Non 

 
Oui 

No Yes6. c) Is this a commercial courier or delivery requirement with no overnight storage?  
S’agit-il d’un contrat de messagerie ou de livraison commerciale sans entreposage de nuit? 

 
Non 

 
Oui 

7. a) Indicate the type of information that the supplier will be required to access / Indiquer le type d'information auquel le fournisseur devra avoir accès 
Canada  NATO / OTAN  Foreign / Étranger  

7. b) Release restrictions / Restrictions relatives à la diffusion 
No release restrictions 
Aucune restriction relative 
à la diffusion 
 
Not releasable 
À ne pas diffuser 
 
Restricted to: / Limité à : 

Specify country(ies): / Préciser le(s) pays : 
 
 
 

All NATO countries 
Tous les pays de l’OTAN 
 
 
 
 
 
Restricted to: / Limité à : 

Specify country(ies): / Préciser le(s) pays : 

No release restrictions 
Aucune restriction relative 
à la diffusion  
 
 
 
 
Restricted to: / Limité à : 

Specify country(ies): / Préciser le(s) pays : 

7. c) Level of information / Niveau d'information 
PROTECTED A NATO UNCLASSIFIED PROTECTED A 
PROTÉGÉ A 

 
NATO NON CLASSIFIÉ 

 
PROTÉGÉ A 

 

PROTECTED B NATO RESTRICTED PROTECTED B 
PROTÉGÉ B 

 
NATO DIFFUSION RESTREINTE 

 
PROTÉGÉ B 

 

PROTECTED C NATO CONFIDENTIAL PROTECTED C 
PROTÉGÉ C 

 
NATO CONFIDENTIEL 

 
PROTÉGÉ C 

 

CONFIDENTIAL NATO SECRET CONFIDENTIAL 
CONFIDENTIEL 

 
NATO SECRET 

 
CONFIDENTIEL 

 

SECRET COSMIC TOP SECRET SECRET 
SECRET 

 
COSMIC TRÈS SECRET 

 

 

SECRET 
 

TOP SECRET TOP SECRET 
TRÈS SECRET 

 
TRÈS SECRET 

 

TOP SECRET (SIGINT) TOP SECRET (SIGINT) 
TRÈS SECRET (SIGINT) 

 

 

 

TRÈS SECRET (SIGINT) 
 

 

   

(Specify the level of access using the chart in Question 7. c) 



   

Contract Number / Numéro du contrat 
 

 Security Classification / Classification de sécurité 

 

TBS/SCT 350-103(2004/12) Security Classification / Classification de sécurité 
 

 
 

 
 

   
PART A (continued) / PARTIE A (suite) 

No Yes 8. Will the supplier require access to PROTECTED and/or CLASSIFIED COMSEC information or assets?   
Le fournisseur aura-t-il accès à des renseignements ou à des biens COMSEC désignés PROTÉGÉS et/ou CLASSIFIÉS?  
If Yes, indicate the level of sensitivity: 
Dans l’affirmative, indiquer le niveau de sensibilité :  

 
Non 

 
Oui 

No Yes 9. Will the supplier require access to extremely sensitive INFOSEC information or assets? 
Le fournisseur aura-t-il accès à des renseignements ou à des biens INFOSEC de nature extrêmement délicate?  

 
Non 

 
Oui 

Short Title(s) of material / Titre(s) abrégé(s) du matériel : 
Document Number / Numéro du document :  

PART B - PERSONNEL (SUPPLIER) / PARTIE B - PERSONNEL (FOURNISSEUR) 
10. a) Personnel security screening level required / Niveau de contrôle de la sécurité du personnel requis 

 
RELIABILITY STATUS 
COTE DE FIABILITÉ 

CONFIDENTIAL 
CONFIDENTIEL 

SECRET 
SECRET 

TOP SECRET 
TRÈS SECRET 

TOP SECRET– SIGINT 
TRÈS SECRET – SIGINT 

NATO CONFIDENTIAL 
NATO CONFIDENTIEL 

NATO SECRET 
NATO SECRET 

COSMIC TOP SECRET 
COSMIC TRÈS SECRET 

 

SITE ACCESS 
ACCÈS AUX EMPLACEMENTS                      
 
Special comments: 
Commentaires spéciaux : 
 

NOTE:  If multiple levels of screening are identified, a Security Classification Guide must be provided.  
REMARQUE : Si plusieurs niveaux de contrôle de sécurité sont requis, un guide de classification de la sécurité doit être fourni.  

No Yes 10. b) May unscreened personnel be used for portions of the work?  
Du personnel sans autorisation sécuritaire peut-il se voir confier des parties du travail? 

 
Non 

 
Oui 

No Yes If Yes, will unscreened personnel be escorted? 
Dans l’affirmative, le personnel en question sera-t-il escorté? 

 

 
Non 

 
Oui 

PART C - SAFEGUARDS (SUPPLIER) / PARTIE C - MESURES DE PROTECTION (FOURNISSEUR) 
INFORMATION / ASSETS    /    RENSEIGNEMENTS / BIENS    
    

No Yes 11. a) Will the supplier be required to receive and store PROTECTED and/or CLASSIFIED information or assets on its site or 
premises? 
Le fournisseur sera-t-il tenu de recevoir et d’entreposer sur place des renseignements ou des biens PROTÉGÉS et/ou 
CLASSIFIÉS? 
 

 
Non Oui 

No Yes 11. b) Will the supplier be required to safeguard COMSEC information or assets? 
Le fournisseur sera-t-il tenu de protéger des renseignements ou des biens COMSEC? 
 

 
Non Oui 

PRODUCTION    

    

No Yes 
Non 

 
Oui 

11. c) Will the production (manufacture, and/or repair and/or modification) of PROTECTED and/or CLASSIFIED material or equipment  
occur at the supplier’s site or premises? 
Les installations du fournisseur serviront-elles à la production (fabrication et/ou réparation et/ou modification) de matériel PROTÉGÉ  
et/ou CLASSIFIÉ?  

 

  

INFORMATION TECHNOLOGY (IT) MEDIA    /    SUPPORT RELATIF À LA TECHNOLOGIE DE L’INFORMATION (TI)    
    

No Yes 11. d) Will the supplier be required to use its IT systems to electronically process, produce or store PROTECTED and/or CLASSIFIED 
information or data? 
Le fournisseur sera-t-il tenu d’utiliser ses propres systèmes informatiques pour traiter, produire ou stocker électroniquement des 
renseignements ou des données PROTÉGÉS et/ou CLASSIFIÉS? 

 

 
 Non Oui 

No Yes 11. e) Will there be an electronic link between the supplier’s IT systems and the government department or agency? 
Disposera-t-on d’un lien électronique entre le système informatique du fournisseur et celui du ministère ou de l’agence 
gouvernementale? 

 
 Non Oui 



 

 

Contract Number / Numéro du contrat 
      

 Security Classification / Classification de sécurité 
      

  

PART C - (continued) / PARTIE C - (suite) 
For users completing the form manually use the summary chart below to indicate the category(ies) and level(s) of safeguarding required at the supplier’s 
site(s) or premises. 
Les utilisateurs qui remplissent le formulaire manuellement doivent utiliser le tableau récapitulatif ci-dessous pour indiquer, pour chaque catégorie, les 
niveaux de sauvegarde requis aux installations du fournisseur.  

 
For users completing the form online (via the Internet), the summary chart is automatically populated by your responses to previous questions. 
Dans le cas des utilisateurs qui remplissent le formulaire en ligne (par Internet), les réponses aux questions précédentes sont automatiquement saisies 
dans le tableau récapitulatif. 

SUMMARY CHART    /    TABLEAU RÉCAPITULATIF 
 

 
 
 

 
PROTECTED 
PROTÉGÉ 

 
CLASSIFIED 
 CLASSIFIÉ 

 
NATO 

 
COMSEC 

PROTECTED 
PROTÉGÉ 

 
Category 
Catégorie 

 
 

A 
 

 
B 

 
C 

 
  CONFIDENTIAL 

 
CONFIDENTIEL 

 
SECRET 

TOP 
SECRET 

 
TRÈS 

SECRET 

NATO 
RESTRICTED 

 
NATO 

DIFFUSION 
RESTREINTE 

NATO 
CONFIDENTIAL 

 
NATO 

CONFIDENTIEL 

NATO 
SECRET 

COSMIC 
TOP 

SECRET 
COSMIC 
TRÈS 

SECRET 

 
A 
 

 
B 

 
C 

 
CONFIDENTIAL 

 
CONFIDENTIEL 

 
SECRET 

TOP 
SECRET 

 
TRES 

SECRET 

Information / Assets  
Renseignements / Biens                
Production  
                
IT Media  /  
Support TI             
IT Link  /  
Lien électronique         

No Yes12. a) Is the description of the work contained within this SRCL PROTECTED and/or CLASSIFIED? 
La description du travail visé par la présente LVERS est-elle de nature PROTÉGÉE et/ou CLASSIFIÉE? 

 
          If Yes, classify this form by annotating the top and bottom in the area entitled “Security Classification”. 

Dans l’affirmative, classifier le présent formulaire en indiquant le niveau de sécurité dans la case intitulée  
« Classification de sécurité » au haut et au bas du formulaire. 

 

Non Oui 

No Yes12. b) Will the documentation attached to this SRCL be PROTECTED and/or CLASSIFIED? 
La documentation associée à la présente LVERS sera-t-elle PROTÉGÉE et/ou CLASSIFIÉE? 
 
If Yes, classify this form by annotating the top and bottom in the area entitled “Security Classification” and indicate with 
attachments (e.g. SECRET with Attachments). 
Dans l’affirmative, classifier le présent formulaire en indiquant le niveau de sécurité dans la case intitulée  
« Classification de sécurité » au haut et au bas du formulaire et indiquer qu’il y a des pièces jointes (p. ex. SECRET avec 
des pièces jointes). 

 

Non Oui 

 
 
 
 
 
 
 
 
 
 
 
 
 
   

TBS/SCT 350-103(2004/12) Security Classification / Classification de sécurité 
      

   



   

Contract Number / Numéro du contrat 
 

 Security Classification / Classification de sécurité 

 

TBS/SCT 350-103(2004/12) Security Classification / Classification de sécurité 
 

 
 

 
PART D - AUTHORIZATION / PARTIE D - AUTORISATION 
13. Organization Project Authority / Chargé de projet de l’organisme 
Name (print) - Nom (en lettres moulées) Title - Titre 

 
Signature 
 

Telephone No. - No de téléphone Facsimile No. - No de télécopieur 
 

E-mail address - Adresse courriel 
 

Date 
 

14. Organization Security Authority / Responsable de la sécurité de l’organisme 
Name (print) - Nom (en lettres moulées) 

 

Title - Titre 
 

Signature 
 

Telephone No. - No de téléphone Facsimile No. - No de télécopieur 
 

E-mail address - Adresse courriel 
 

Date 
 

15. Are there additional instructions (e.g. Security Guide, Security Classification Guide) attached? 
Des instructions supplémentaires (p. ex. Guide de sécurité, Guide de classification de la sécurité) sont-elles jointes?  

No Yes 
Non 

 
Oui 

16. Procurement Officer / Agent d’approvisionnement 
Name (print) - Nom (en lettres moulées) Title - Titre 

 
Signature 
 

Telephone No. - No de téléphone Facsimile No. - No de télécopieur  E-mail address - Adresse courriel 
 

Date 
 

17. Contracting Security Authority / Autorité contractante en matière de sécurité  

Name (print) - Nom (en lettres moulées) Title - Titre 
 

Signature 
 

Telephone No. - No de téléphone Facsimile No. - No de télécopieur 
 

E-mail address - Adresse courriel 
 

Date 
 

Long, Collin
Typewriter
Collin Long

Long, Collin
Typewriter
Senior Contracting Officer

Long, Collin
Typewriter
Collin.Long@nrc-cnrc.gc.ca



 

 

Instructions for completion of a Security Requirements Check List (SRCL) 

The instruction sheet should remain attached until Block #17 has been completed. 
 

GENERAL - PROCESSING THIS FORM  
The project authority shall arrange to complete this form.  

The organization security officer shall review and approve the security requirements identified in the form, in cooperation with the project 
authority.  

The contracting security authority is the organization responsible for ensuring that the suppliers are compliant with the security requirements 
identified in the SRCL.  

All requisitions and subsequent tender / contractual documents including subcontracts that contain PROTECTED and/or 
CLASSIFIED requirements must be accompanied by a completed SRCL.  
 
It is important to identify the level of PROTECTED information or assets as Level “A,” “B” or “C,” when applicable; however, certain types of 
information may only be identified as “PROTECTED”. No information pertaining to a PROTECTED and/or CLASSIFIED government 
contract may be released by suppliers, without prior written approval of the individual identified in Block 17 of this form. 
 
The classification assigned to a particular stage in the contractual process does not mean that everything applicable to that stage is to be 
given the same classification. Every item shall be PROTECTED and/or CLASSIFIED according to its own content. If a supplier is in doubt 
as to the actual level to be assigned, they should consult with the individual identified in Block 17 of this form. 

PART A - CONTRACT INFORMATION  
 

Contract Number (top of the form) 
This number must be the same as that found on the requisition and should be the one used when issuing an RFP or contract. This is a 
unique number (i.e. no two requirements will have the same number). A new SRCL must be used for each new requirement or requisition 
(e.g. new contract number, new SRCL, new signatures). 

1. Originating Government Department or Organization 
Enter the department or client organization name or the prime contractor name for which the work is being performed.  

2. Directorate / Branch 
This block is used to further identify the area within the department or organization for which the work will be conducted.  

3. a) Subcontract Number 
    If applicable, this number corresponds to the number generated by the Prime Contractor to manage the work with its subcontractor. 

b) Name and Address of Subcontractor 
Indicate the full name and address of the Subcontractor if applicable. 

4.     Brief Description of Work  
Provide a brief explanation of the nature of the requirement or work to be performed.

5.     a) Will the supplier require access to Controlled Goods? 
The Defence Production Act (DPA) defines “Controlled Goods” as certain goods listed in the Export Control List, a regulation made 
pursuant to the Export and Import Permits Act (EIPA). Suppliers who examine, possess, or transfer Controlled Goods within Canada 
must register in the Controlled Goods Directorate or be exempt from registration.  More information may be found at www.cgd.gc.ca.

b) Will the supplier require access to unclassified military technical data subject to the provisions of the Technical Data 
Control Regulations? 
The prime contractor and any subcontractors must be certified under the U.S./Canada Joint Certification Program if the work 
involves access to unclassified military data subject to the provisions of the Technical Data Control Regulations. More information 
may be found at www.dlis.dla.mil/jcp. may be found at www.dlis.dla.mil/jcp.

6. Indicate the type of access required 
 
Identify the nature of the work to be performed for this requirement. The user is to select one of the following types: 

 
a) Will the supplier and its employees require access to PROTECTED and/or CLASSIFIED information or assets? 

 
The supplier would select this option if they require access to PROTECTED and/or CLASSIFIED information or assets to perform 
the duties of the requirement. 

 
b) Will the supplier and its employees (e.g. cleaners, maintenance personnel) require access to restricted access areas?  No 

access to PROTECTED and/or CLASSIFIED information or assets is permitted. 



 

 

 
The supplier would select this option if they require regular access to government premises or a secure work site only. The supplier 
will not have access to PROTECTED and/or CLASSIFIED information or assets under this option. 

 
c) Is this a commercial courier or delivery requirement with no overnight storage? 
 

The supplier would select this option if there is a commercial courier or delivery requirement. The supplier will not be allowed to 
keep a package overnight. The package must be returned if it cannot be delivered. 

 
7. Type of information / Release restrictions / Level of information 

 
Identify the type(s) of information that the supplier may require access to, list any possible release restrictions, and if applicable, 
provide the level(s) of the information. The user can make multiple selections based on the nature of the work to be performed. 

Departments must process SRCLs through PWGSC where: 

• contracts that afford access to PROTECTED and/or CLASSIFIED foreign government information and assets;  
• contracts that afford foreign contractors access to PROTECTED and/or CLASSIFIED Canadian government information 

and assets; or  
• contracts that afford foreign or Canadian contractors access to PROTECTED and/or CLASSIFIED information and assets 

as defined in the documents entitled Identifying INFOSEC and INFOSEC Release.  

a) Indicate the type of information that the supplier will be required to access 
 

Canadian government information and/or assets 
 

If Canadian information and/or assets are identified, the supplier will have access to PROTECTED and/or CLASSIFIED information 
and/or assets that are owned by the Canadian government. 

 
NATO information and/or assets 

If NATO information and/or assets are identified, this indicates that as part of this requirement, the supplier will have access to 
PROTECTED and/or CLASSIFIED information and/or assets that are owned by NATO governments. NATO information and/or assets 
are developed and/or owned by NATO countries and are not to be divulged to any country that is not a NATO member nation. Persons 
dealing with NATO information and/or assets must hold a NATO security clearance and have the required need-to-know.  

Requirements involving CLASSIFIED NATO information must be awarded by PWGSC. PWGSC / CIISD is the Designated Security Authority 
for industrial security matters in Canada.  
 
Foreign government information and/or assets 

If foreign information and/or assets are identified, this requirement will allow access to information and/or assets owned by a country 
other than Canada.  

b) Release restrictions 
  
If Not Releasable is selected, this indicates that the information and/or assets are for Canadian Eyes Only (CEO). Only Canadian suppliers 
based in Canada can bid on this type of requirement. NOTE: If Canadian information and/or assets coexists with CEO information and/or 
assets, the CEO information and/or assets must be stamped Canadian Eyes Only (CEO). 

If No Release Restrictions is selected, this indicates that access to the information and/or assets are not subject to any restrictions. 

If ALL NATO countries is selected, bidders for this requirement must be from NATO member countries only. 

NOTE: There may be multiple release restrictions associated with a requirement depending on the nature of the work to be 
performed. In these instances, a security guide should be added to the SRCL clarifying these restrictions. The security guide is 
normally generated by the organization’s project authority and/or security authority. 

c) Level of information 

Using the following chart, indicate the appropriate level of access to information/assets the supplier must have to perform the duties of 
the requirement. 

 

 

 



 

 

PROTECTED A CONFIDENTIAL NATO UNCLASSIFIED 

PROTECTED B SECRET NATO RESTRICTED 

PROTECTED C TOP SECRET NATO CONFIDENTIAL 

 TOP SECRET (SIGINT) NATO SECRET 

  COSMIC TOP SECRET 

   

8. Will the supplier require access to PROTECTED and/or CLASSIFIED COMSEC information or assets? 
If Yes, the supplier personnel requiring access to COMSEC information or assets must receive a COMSEC briefing. The briefing will 
be given to the "holder" of the COMSEC information or assets. In the case of a "personnel assigned" type of contract, the customer 
department will give the briefing. When the supplier is required to receive and store COMSEC information or assets on the supplier’s 
premises, the supplier’s COMSEC Custodian will give the COMSEC briefings to the employees requiring access to COMSEC 
information or assets. If Yes, the Level of sensitivity must be indicated. 

9. Will the supplier require access to extremely sensitive INFOSEC information or assets? 
If Yes, the supplier must provide the Short Title of the material and the Document Number. Access to extremely sensitive INFOSEC 
information or assets will require that the supplier undergo a Foreign Ownership Control or Influence (FOCI) evaluation by CIISD.  

PART B - PERSONNEL (SUPPLIER) 
10. a) Personnel security screening level required 

Identify the screening level required for access to the information/assets or client facility. More than one level may be identified depending 
on the nature of the work. Please note that Site Access screenings are granted for access to specific sites under prior arrangement with 
the Treasury Board of Canada Secretariat. A Site Access screening only applies to individuals, and it is not linked to any other screening 
level that may be granted to individuals or organizations. 

 

RELIABILITY STATUS CONFIDENTIAL  SECRET  

TOP SECRET TOP SECRET (SIGINT) NATO CONFIDENTIAL 

NATO SECRET COSMIC TOP SECRET  SITE ACCESS  
 

If multiple levels of screening are identified, a Security Classification Guide must be provided. 

b) May unscreened personnel be used for portions of the work? 

Indicating Yes means that portions of the work are not PROTECTED and/or CLASSIFIED and may be performed outside a secure 
environment by unscreened personnel. The following question must be answered if unscreened personnel will be used:  

Will unscreened personnel be escorted?  

If No, unscreened personnel may not be allowed access to sensitive work sites and must not have access to PROTECTED and/or 
CLASSIFIED information and/or assets. 

If Yes, unscreened personnel must be escorted by an individual who is cleared to the required level of security in order to ensure 
there will be no access to PROTECTED and/or CLASSIFIED information and/or assets at the work site.  

PART C - SAFEGUARDS (SUPPLIER) 

11. INFORMATION / ASSETS 

a) Will the supplier be required to receive and store PROTECTED and/or CLASSIFIED information and/or assets on its site or 
premises? 

If Yes, specify the security level of the documents and/or equipment that the supplier will be required to safeguard at their own site 
or premises using the summary chart. 

b) Will the supplier be required to safeguard COMSEC information or assets? 

If Yes, specify the security level of COMSEC information or assets that the supplier will be required to safeguard at their own site or 
premises using the summary chart. 

PRODUCTION 
 
c) Will the production (manufacture, repair and/or modification) of PROTECTED and/or CLASSIFIED material and/or equipment 

occur at the supplier’s site or premises? 

PROTECTED CLASSIFIED NATO 



 

 

Using the summary chart, specify the security level of material and/or equipment that the supplier manufactured, repaired and/or 
modified and will be required to safeguard at their own site or premises.  

INFORMATION TECHNOLOGY (IT) 
 
d) Will the supplier be required to use its IT systems to electronically process and/or produce or store PROTECTED and/or 

CLASSIFIED information and/or data? 

If Yes, specify the security level in the summary chart. This block details the information and/or data that will be electronically 
processed or produced and stored on a computer system. The client department and/or organization will be required to specify the 
IT security requirements for this procurement in a separate technical document. The supplier must also direct their attention to the 
following document: Treasury Board of Canada Secretariat - Operational Security Standard: Management of Information 
Technology Security (MITS). 

e) Will there be an electronic link between the supplier’s IT systems and the government department or agency? 

If Yes, the supplier must have their IT system(s) approved. The Client Department must also provide the Connectivity Criteria 
detailing the conditions and the level of access for the electronic link (usually not higher than PROTECTED B level). 

SUMMARY CHART 
For users completing the form manually use the summary chart below to indicate the category(ies) and level(s) of safeguarding required at 
the supplier’s site(s) or premises. 

For users completing the form online (via the Internet), the Summary Chart is automatically populated by your responses to previous 
questions. 

PROTECTED CLASSIFIED NATO COMSEC 

PROTECTED A CONFIDENTIAL NATO RESTRICTED PROTECTED A 

PROTECTED B SECRET NATO CONFIDENTIAL PROTECTED B 

PROTECTED C TOP SECRET NATO SECRET PROTECTED C 

 TOP SECRET (SIGINT) COSMIC TOP SECRET CONFIDENTIAL 

   SECRET 

   TOP SECRET 

 

12.  a) Is the description of the work contained within this SRCL PROTECTED and/or CLASSIFIED? 

If Yes, classify this form by annotating the top and bottom in the area entitled “Security Classification”. 

 b) Will the documentation attached to this SRCL be PROTECTED and/or CLASSIFIED? 

If Yes, classify this form by annotating the top and bottom in the area entitled “Security Classification” and indicate with attachments 
(e.g. SECRET with Attachments).  

PART D - AUTHORIZATION  

13. Organization Project Authority 

This block is to be completed and signed by the appropriate project authority within the client department or organization (e.g. the 
person responsible for this project or the person who has knowledge of the requirement at the client department or organization). This 
person may on occasion be contacted to clarify information on the form.  

14. Organization Security Authority 

This block is to be signed by the Departmental Security Officer (DSO) (or delegate) of the department identified in Block 1, or the 
security official of the prime contractor. 

15. Are there additional instructions (e.g. Security Guide, Security Classification Guide) attached? 
 

A Security Guide or Security Classification Guide is used in conjunction with the SRCL to identify additional security requirements which 
do not appear in the SRCL, and/or to offer clarification to specific areas of the SRCL.  



 

 

16. Procurement Officer 

This block is to be signed by the procurement officer acting as the contract or subcontract manager. 
 

17. Contracting Security Authority 

This block is to be signed by the Contract Security Official. Where PWGSC is the Contract Security Authority, Canadian and 
International Industrial Security Directorate (CIISD) will complete this block. 

 
 
 
 



 

 

 
Instructions pour établir la Liste de vérification des exigences relatives à la sécurité (LVERS) 

La feuille d’instructions devrait rester jointe au formulaire jusqu’à ce que la case 17 ait été remplie. 
 

GÉNÉRALITÉS - TRAITEMENT DU PRÉSENT FORMULAIRE  
 
Le responsable du projet doit faire remplir ce formulaire.  

L’agent de sécurité de l’organisation doit revoir et approuver les exigences de sécurité qui figurent dans le formulaire, en collaboration avec 
le responsable du projet.  

Le responsable de la sécurité des marchés est le responsable chargé de voir à ce que les fournisseurs se conforment aux exigences de 
sécurité mentionnées dans la LVERS.  

Toutes les demandes d’achat ainsi que tous les appels d’offres et les documents contractuels subséquents, y compris les 
contrats de sous-traitance, qui comprennent des exigences relatives à des renseignements ou à des biens PROTÉGÉS et/ou 
CLASSIFIÉS doivent être accompagnés d’une LVERS dûment remplie.  
 
Il importe d’indiquer si les renseignements ou les biens PROTÉGÉS sont de niveau A, B ou C, le cas échéant; cependant, certains types de 
renseignements peuvent être indiqués par la mention « PROTÉGÉ » seulement. Aucun renseignement relatif à un contrat gouvernemental 
PROTÉGÉ ou CLASSIFIÉ ne peut être divulgué par les fournisseurs sans l’approbation écrite préalable de la personne dont le nom figure à 
la case 17 de ce formulaire. 
 
La classification assignée à un stade particulier du processus contractuel ne signifie pas que tout ce qui se rapporte à ce stade doit recevoir 
la même classification. Chaque article doit être PROTÉGÉ et/ou CLASSIFIÉ selon sa propre nature. Si un fournisseur ne sait pas quel 
niveau de classification assigner, il doit consulter la personne dont le nom figure à la case 17 de ce formulaire.  

PARTIE A - INFORMATION CONTRACTUELLE 
 

Numéro du contrat (au haut du formulaire) 
Ce numéro doit être le même que celui utilisé sur la demande d’achat et services et devrait être celui utilisé dans la DDP ou dans le contrat. 
Il s'agit d'un numéro unique (c.-à-d. que le même numéro ne sera pas attribué à deux besoins distincts). Une nouvelle LVERS doit être 
utilisée pour chaque nouveau besoin ou demande (p. ex. un nouveau numéro de contrat, une nouvelle LVERS, de nouvelles signatures). 

1. Ministère ou organisme gouvernemental d’origine 
Inscrire le nom du ministère ou de l'organisme client ou le nom de l’entrepreneur principal pour qui les travaux sont effectués. 

2. Direction générale ou Direction 
Cette case peut servir à fournir plus de détails quant à la section du ministère ou de l'organisme pour qui les travaux sont effectués. 

3. a) Numéro du contrat de sous-traitance 
S’il y a lieu, ce numéro correspond au numéro généré par l’entrepreneur principal pour gérer le travail avec son sous-traitant. 

b) Nom et adresse du sous-traitant 
Indiquer le nom et l’adresse au complet du sous-traitant, s’il y a lieu. 

4.     Brève description du travail  
Donner un bref aperçu du besoin ou du travail à exécuter. 

5.     a) Le fournisseur aura-t-il accès à des marchandises contrôlées? 
La Loi sur la production de défense (LPD) définit « marchandises contrôlées » comme désignant certains biens énumérés dans la 
Liste des marchandises d’exportation contrôlée, un règlement établi en vertu de la Loi sur les licences d’exportation et d’importation 
(LLEI). Les fournisseurs qui examinent, possèdent ou transfèrent des marchandises contrôlées à l’intérieur du Canada doivent 
s’inscrire à la Direction des marchandises contrôlées ou être exemptés de l’inscription. On trouvera plus d’information à l’adresse 
www.cgp.gc.ca. 

b) Le fournisseur aura-t-il accès à des données techniques militaires non classifiées qui sont assujetties aux dispositions du 
Règlement sur le contrôle des données techniques? 
L’entrepreneur et tout sous-traitant doivent être accrédités en vertu du Programme mixte d'agrément Etats-Unis / Canada si le 
travail comporte l’accès à des données militaires non classifiées qui sont assujetties aux dispositions du Règlement sur le contrôle 
des données techniques. On trouvera plus d’information à l’adresse www.dlis.dla.mil/jcp/. 



 

 

 

6. Indiquer le type d’accès requis 
 
Indiquer la nature du travail à exécuter pour répondre à ce besoin. L’utilisateur doit choisir un des types suivants : 

 
a) Le fournisseur et ses employés auront-ils accès à des renseignements ou à des biens PROTÉGÉS et/ou CLASSIFIÉS? 

 
Le fournisseur choisit cette option s’il doit avoir accès à des renseignements ou à des biens PROTÉGÉS et/ou CLASSIFIÉS pour 
accomplir le travail requis. 

 
b) Le fournisseur et ses employés (p. ex. nettoyeurs, personnel d’entretien) auront-ils accès à des zones d’accès 

restreintes? L’accès à des renseignements ou à des biens PROTÉGÉS et/ou CLASSIFIÉS n’est pas autorisé. 
 
Le fournisseur choisit cette option seulement s’il doit avoir accès régulièrement aux locaux du gouvernement  ou à un lieu de travail 
protégé. Le fournisseur n’aura pas accès à des renseignements ou à des biens PROTÉGÉS et/ou CLASSIFIÉS en vertu de cette 
option. 

 
c) S’agit-il d’un contrat de messagerie ou de livraison commerciale sans entreposage de nuit? 
 

Le fournisseur choisit cette option s’il y a nécessité de recourir à un service de messagerie ou de livraison commerciale. Le 
fournisseur ne sera pas autorisé à garder un colis pendant la nuit. Le colis doit être retourné s’il ne peut pas être livré. 

 
7. Type d’information / Restrictions relatives à la diffusion / Niveau d’information 

 
Indiquer le ou les types d’information auxquels le fournisseur peut devoir avoir accès, énumérer toutes les restrictions possibles 
relatives à la diffusion, et, s’il y a lieu, indiquer le ou les niveaux d’information. L’utilisateur peut faire plusieurs choix selon la nature du 
travail à exécuter. 

 

Les ministères doivent soumettre la LVERS à TPSGC lorsque: 

• les marchés prévoient l'accès aux renseignements et aux biens de nature PROTÉGÉS et/ou CLASSIFIÉS étrangers ; 
• les marchés prévoient aux entrepreneurs étrangers l’accès aux renseignements et aux biens de nature PROTÉGÉS et/ou 

CLASSIFIÉS canadiens; ou 
• les marchés prévoient aux entrepreneurs étrangers ou canadiens l’accès aux renseignements et aux biens de nature 

PROTÉGÉS et/ou CLASSIFIÉS tels que définis dans les documents intitulés Moyens INFOSEC détermination et 
Divulgation de INFOSEC.  

a) Indiquer le type d'information auquel le fournisseur devra avoir accès 
 

Renseignements et/ou biens du gouvernement canadien 
 

Si des renseignements et/ou des biens canadiens sont indiqués, le fournisseur aura accès à des renseignements et/ou à des biens 
PROTÉGÉS et/ou CLASSIFIÉS appartenant au gouvernement canadien. 

 
Renseignements et/ou biens de l’OTAN 

Si des renseignements et/ou des biens de l’OTAN sont indiqués, cela signifie que, dans le cadre de ce besoin, le fournisseur aura 
accès à des renseignements et/ou à des biens PROTÉGÉS et/ou CLASSIFIÉS appartenant à des gouvernements membres de 
l’OTAN. Les renseignements et/ou les biens de l’OTAN sont élaborés par des pays de l’OTAN ou leur appartiennent  et ne doivent être 
divulgués à aucun pays qui n’est pas un pays membre de l’OTAN. Les personnes qui manient des renseignements et/ou des biens de 
l’OTAN doivent détenir une autorisation de sécurité de l’OTAN et avoir besoin de savoir.  

Les contrats comportant des renseignements CLASSIFIÉS de l’OTAN doivent être attribués par TPSGC. La DSICI de TPSGC est le 
responsable de la sécurité désigné relativement aux questions de sécurité industrielle au Canada.  
 
Renseignements et/ou biens de gouvernements étrangers 

Si des renseignements et/ou des biens de gouvernements étrangers sont indiqués, ce besoin permettra l’accès à des renseignements 
et/ou à des biens appartenant à un pays autre que le Canada.  

b) Restrictions relatives à la diffusion 
  
Si À ne pas diffuser est choisi, cela indique que les renseignements et/ou les biens sont réservés aux Canadiens. Seuls des fournisseurs 
canadiens installés au Canada peuvent soumissionner ce genre de besoin. NOTA : Si des renseignements et/ou des biens du 
gouvernement canadien coexistent avec des renseignements et/ou des biens réservés aux Canadiens, ceux-ci doivent porter la mention 
Réservé aux Canadiens. 

Si Aucune restriction relative à la diffusion est choisi, cela indique que l’accès aux renseignements et/ou aux biens n’est assujetti à 
aucune restriction. 



 

 

Si Tous les pays de l’OTAN est choisi, les soumissionnaires doivent appartenir à un pays membre de l’OTAN. 

NOTA : Il peut y avoir plus d'une restriction s'appliquant à une demande, selon la nature des travaux à exécuter. Pour ce genre de 
contrat, un guide de sécurité doit être joint à la LVERS afin de clarifier les restrictions. Ce guide est généralement préparé par le 
chargé de projet et/ou le responsable de la sécurité de l’organisme. 

c) Niveau d’information 

À l’aide du tableau ci-dessous, indiquer le niveau approprié d’accès aux renseignements et/ou aux biens que le fournisseur doit avoir 
pour accomplir les travaux requis. 

PROTÉGÉ CLASSIFIÉ NATO 

PROTÉGÉ A CONFIDENTIEL NATO NON CLASSIFIÉ 

PROTÉGÉ B SECRET NATO DIFFUSION RESTREINTE 

PROTÉGÉ C TRÈS SECRET NATO CONFIDENTIEL 

 TRÈS SECRET (SIGINT) NATO SECRET 

  COSMIC TRÈS SECRET 

   

8. Le fournisseur aura-t-il accès à des renseignements ou à des biens COMSEC désignés PROTÉGÉS et/ou CLASSIFIÉS? 
Si la réponse est Oui, les membres du personnel du fournisseur qui doivent avoir accès à des renseignements ou à des biens 
COMSEC doivent participer à une séance d'information COMSEC. Cette séance sera donnée au « détenteur autorisé » des 
renseignements ou des biens COMSEC. Dans le cas des contrats du type «  personnel affecté », cette séance sera donnée par le 
ministère client. Lorsque le fournisseur doit recevoir et conserver, dans ses locaux, des renseignements ou des biens COMSEC, le 
responsable de la garde des renseignements ou des biens COMSEC de l’entreprise donnera la séance d'information COMSEC aux 
membres du personnel qui doivent avoir accès à des renseignements ou à des biens COMSEC. 

9. Le fournisseur aura-t-il accès à des renseignements ou à des biens INFOSEC de nature extrêmement délicate? 
Si la réponse est Oui, le fournisseur doit indiquer le titre abrégé du document, le numéro du document  et le niveau de sensibilité. 
L’accès à des renseignements ou à des biens extrêmement délicats INFOSEC exigera que le fournisseur fasse l'objet d'une 
vérification Participation, contrôle et influence étrangers (PCIE) effectuée par la DSICI.  

PARTIE B - PERSONNEL (FOURNISSEUR) 
10. a) Niveau de contrôle de la sécurité du personnel requis 

Indiquer le niveau d'autorisation de sécurité que le personnel doit détenir pour avoir accès aux renseignements, aux biens ou au site du 
client. Selon la nature du travail, il peut y avoir plus d'un niveau de sécurité. Veuillez noter que des cotes de sécurité sont accordées pour 
l'accès à des sites particuliers, selon des dispositions antérieures prises auprès du Secrétariat du Conseil du Trésor du Canada. La cote 
de sécurité donnant accès à un site s'applique uniquement aux personnes et n’est liée à aucune autre autorisation de sécurité accordée à 
des personnes ou à des organismes. 

 

COTE DE FIABILITÉ CONFIDENTIEL  SECRET  

TRÈS SECRET TRÈS SECRET (SIGINT) NATO CONFIDENTIEL 

NATO SECRET COSMIC TRÈS SECRET  ACCÈS AUX EMPLACEMENTS 
 

Si plusieurs niveaux d‘autorisation de sécurité sont indiqués, un guide de classification de sécurité doit être fourni. 

b) Du personnel sans autorisation sécuritaire peut-il se voir confier des parties du travail? 

Si la réponse est Oui, cela veut dire que certaines tâches ne sont pas PROTÉGÉES et/ou CLASSIFIÉES et peuvent être exécutées 
à l'extérieur d'un environnement sécurisé par du personnel n’ayant pas d’autorisation de sécurité. Il faut répondre à la question 
suivante si l’on a recours à du personnel n’ayant pas d’autorisation de sécurité : 

Le personnel n’ayant pas d’autorisation de sécurité sera-t-il escorté?  

Si la réponse est Non, le personnel n’ayant pas d’autorisation de sécurité ne pourra pas avoir accès à des lieux de travail dont 
l’accès est réglementé ni à des renseignements et/ou à des biens PROTÉGÉS et/ou CLASSIFIÉS.  

Si la réponse est Oui, le personnel n’ayant pas d’autorisation de sécurité devra être escorté par une personne détenant la cote de 
sécurité requise, pour faire en sorte que le personnel en question n'ait pas accès à des renseignements et/ou à des biens 
PROTÉGÉS et/ou CLASSIFIÉS sur les lieux de travail. 



 

 

 

PARTIE C - MESURES DE PROTECTION (FOURNISSEUR) 

11. RENSEIGNEMENTS / BIENS : 

a) Le fournisseur sera-t-il tenu de recevoir et d’entreposer sur place des renseignements ou des biens PROTÉGÉS et/ou 
CLASSIFIÉS? 

Si la réponse est Oui, préciser, à l’aide du tableau récapitulatif, le niveau de sécurité des documents ou de l’équipement que le 
fournisseur devra protéger dans ses installations. 

b) Le fournisseur sera-t-il tenu de protéger des renseignements ou des biens COMSEC? 

Si la réponse est Oui, préciser, à l’aide du tableau récapitulatif, le niveau de sécurité des renseignements ou des biens COMSEC 
que le fournisseur devra protéger dans ses installations. 

PRODUCTION 
 
c) Les installations du fournisseur serviront-elles à la production (fabrication et/ou réparation et/ou modification) de matériel 

PROTÉGÉ et/ou CLASSIFIÉ? 

Préciser, à l’aide du tableau récapitulatif, le niveau de sécurité du matériel que le fournisseur fabriquera, réparera et/ou modifiera et 
devra protéger dans ses installations.  

TECHNOLOGIE DE L’INFORMATION (TI) 
 
d) Le fournisseur sera-t-il tenu d’utiliser ses propres systèmes informatiques pour traiter, produire ou stocker 

électroniquement des renseignements ou des données PROTÉGÉS et/ou CLASSIFIÉS? 

Si la réponse est Oui, préciser le niveau de sécurité à l’aide du tableau récapitulatif. Cette case porte sur les renseignements qui 
seront traités ou produits électroniquement et stockés dans un système informatique. Le ministère/organisme client devra préciser 
les exigences en matière de sécurité de la TI relativement à cet achat dans un document technique distinct. Le fournisseur devra 
également consulter le document suivant : Secrétariat du Conseil du Trésor du Canada – Norme opérationnelle de sécurité : 
Gestion de la sécurité des technologies de l'information (GSTI). 

e) Y aura-t-il un lien électronique entre les systèmes informatiques du fournisseur et celui du ministère ou de l’agence                                              
gouvernementale? 

Si la réponse est Oui, le fournisseur doit faire approuver ses systèmes informatiques. Le ministère client doit aussi fournir les 
critères de connectivité qui décrivent en détail les conditions et le niveau de sécurité relativement au lien électronique 
(habituellement pas plus haut que le niveau PROTÉGÉ B). 

TABLEAU RÉCAPITULATIF 
Les utilisateurs qui remplissent le formulaire manuellement doivent utiliser le tableau récapitulatif ci-dessous pour indiquer, pour chaque 
catégorie, les niveaux de sauvegarde requis aux installations du fournisseur. 

Dans le cas des utilisateurs qui remplissent le formulaire en ligne (par Internet), les réponses aux questions précédentes sont 
automatiquement saisies dans le tableau récapitulatif. 

PROTÉGÉ CLASSIFIÉ NATO COMSEC 

PROTÉGÉ A CONFIDENTIEL NATO DIFFUSION 
RESTREINTE 

PROTÉGÉ A 

PROTÉGÉ B SECRET NATO CONFIDENTIEL PROTÉGÉ B 

PROTÉGÉ C TRÈS SECRET NATO SECRET PROTÉGÉ C 

 TRÈS SECRET (SIGINT) COSMIC TRÈS SECRET CONFIDENTIEL 

   SECRET 

   TRÈS SECRET 

 

12. a) La description du travail visé par la présente LVERS est-elle de nature PROTÉGÉE et/ou CLASSIFIÉE? 

Si la réponse est Oui, classifier le présent formulaire en indiquant le niveau de sécurité dans la case intitulée « Classification de 



 

 

sécurité » au haut et au bas du formulaire. 

b) La documentation associée à la présente LVERS sera-t-elle PROTÉGÉE et/ou CLASSIFIÉE? 

Si la réponse est Oui, classifier le présent formulaire en indiquant le niveau de sécurité dans la case intitulée « Classification de 
sécurité » au haut et au bas du formulaire et indiquer qu’il y a des pièces jointes (p. ex. SECRET avec des pièces jointes).  

PARTIE D - AUTORISATION  

13. Chargé de projet de l’organisme 

Cette case doit être remplie et signée par le chargé de projet pertinent (c.-à-d. la personne qui est responsable de ce projet ou qui 
connaît le besoin au ministère ou à l’organisme client. On peut, à l'occasion, communiquer avec cette personne pour clarifier des 
renseignements figurant sur le formulaire.  

14. Responsable de la sécurité de l’organisme 

Cette case doit être signée par l'agent de la sécurité du ministère (ASM) du ministère indiqué à la case 1 ou par son remplaçant ou par 
le responsable de la sécurité du fournisseur. 

15. Des instructions supplémentaires (p. ex. Guide de sécurité, Guide de classification de la sécurité) sont-elles jointes? 
 

Un Guide de sécurité ou un Guide de classification de sécurité sont utilisés de concert avec la LVERS pour faire part d’exigences 
supplémentaires en matière de sécurité qui n’apparaissent pas dans la LVERS et/ou pour éclaircir certaines parties de la LVERS.  

16. Agent d’approvisionnement 

Cette case doit être signée par l’agent des achats qui fait fonction de gestionnaire du contrat ou du contrat de sous-traitance. 
 

17. Autorité contractante en matière de sécurité 

Cette case doit être signée par l’agent de la sécurité du marché. Lorsque TPSGC est le responsable de la sécurité du marché, la 
Direction de la sécurité industrielle canadienne et internationale (DSICI) doit remplir cette case.  
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