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Solicitation Amendment 9 is raised to  
 
1- Answer Bidders’ questions during the solicitation period. New questions and answers from Q89 to Q94.  
2- Update Section 2.4 Enquiries - Bid Solicitation of the RFP 
3- Update Annexe O - Deliverables/Certifications 
 
 
 
1- Answer Bidders’ questions during the solicitation period. New questions and answers from Q89 to Q94.  
 
 
DELETE: Annex E Bidder’s questions and Canada’s responses in its entirety 
 
and 
 
INSERT: The following Annex E Bidder’s questions and Canada’s responses 

 
 
 

ANNEX “E”  
 

BIDDER’S QUESTIONS AND CANADA”S RESPONSES 
 

Q1. In connection with the scope of the project and in order to prepare a bid that will meet Canada's 
expectations, an extension of the bid submission date is requested. A 45-day extension is requested, which 
would be adequate in the perspective that the main suppliers respond within acceptable deadlines. 
 

A1. In order to fit all the procurement activities before the winter break Canada agrees to extend the closing 
date to November 28, 2022.   
 

Q2. The first two lines of the Cost Breakdown table in Annex B refer to the SOW section 7.1.6 while the 
description refers to the structure. Can this table be detailed, namely what is expected in connection with it?  
 

A2. Section 7.1.6 makes no connection to the structure or associated table. On the other hand, Section 7.1.6 
clearly states that before the Production Engineering Phase (1C) can proceed, the Contractor must complete 
the Design Development Completion Phase (1B) by completing the DED T-005 Technical Reference Base. 
 

Q3. See below. 

a. The specification for the Fixed-Gas indicates it must be suitable for Class D fire. Please confirm 
the type of metal to be protected.   

1. Note: the lithium contained in Li-Ion batteries is not considered a Class D hazard and 
therefore does not need to be protected as if this is a Lithium fire.  

b. Are alternative solutions for Total flood systems acceptable, i.e., such as the extension of the 
water-mist system to other areas.  

c. The specification does not describe any Gas Detection requirements for the two battery 
compartments. Has this been considered as part of the requirements for battery storage rooms? 

d. What are the volumes of the protected spaces, please provide Gros and Net volumes for these 
spaces 

e. item 4789 for Fire Detection, the requirement indicates that the FDS must indicate the Fan 
shutdown status, if this is provided to the SCMS is it still a requirement of the FDS? The FDS by 
class rules does not have to display 3rd party system status when this is achieved via other 
integrated systems.  
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f. Item 4795 for Fire Detection, the requirement indicates that the FDS must be connected to the 
VDR, class rules allow for this connection to be via the SCMS when the SCMS is integrated with 
the FDS. Is this an acceptable alternative arrangement?  

g. Item 4794 for fire detection, the requirement indicates the FDS must interface with the PA/GA, 
please confirm if this is to activate the PAGA or if this is for the PAGA system to silence the FDS 
outputs  

1. Further, class requirements allow for a potential free contact to be provided from the FDS 
to activate the PAGA when the PAGA provides all audible signals for fire alarm indication. 
Please confirm if the PAGA system will also be used to generate the fire alarm tone for 
the vessel. Where the PAGA is responsible for the fire alarm indication, separate audible 
circuits from the FDS are not required.  

h. Item 4790/4798 for fire detection, the requirement is to provide visual signals for high noise areas, 
please confirm if it is acceptable where the Signal Alarm Columns are fitted by the SCMS 
integrator that the alarms from this system satisfy this requirement OR is the requirement to still 
provide separate individual signals from the FDS.  

i. Item 4803, 4804, 4805, 4806 for fire detection, the requirement is to show the location of these 
devices. Is the intent of this spec item to simply have indication via text on the HMI or is the intent 
to have this shown as a graphic overlay of the Vessel showing the exact location of each device?  

1. Note, this can be achieved and is acceptable to class to be provided by the SCMS, is this 
an acceptable alternative where the SCMS has this capability. This is how the 
arrangement has been done on the OFSV and OOSV class vessels.   

j. Item 4808 for fire detection, the requirement indicates that information must be provided for the 
fixed fire system releases. Is the intent to indicate that the fire detection system must have control 
for the release of the fire suppression systems or simply indication?  

1. Typically, class only accepts indication and release for fire systems such as local 
application water mist systems 

k. Please confirm the hazard rating of the Battery Compartments, are explosion proof and/or 
intrinsically safe devices required in the battery rooms.  

l. 6485 for Fixed gas fire suppress and 523 Water-Mist, is it acceptable to only use one single 
solution for this compartment? Water mist is acceptable as a method to extinguish Battery fires 
but this specification suggests multiple system types as a solution. Is the intent of this project to 
have the fixed gas automatic and the water-mist manual only? 

m. Please confirm the water capacity of the technical or potable freshwater tanks, what capacity is 
available for 30minute run time of the water-mist system.  

n. Item 523 for Water-Mist, is there a backup sea-water connection available and what is the 
working pressure of the fire main 

o. Item 523 for Water Mist, what is the available power for the water mist system? 

A3. The technical design package defines the necessary characteristics of the systems, equipment and 
material to the extent necessary for the bidder to understand design and determine the work required to 
complete the design. Where the requirements for a system are not explicitly defined,  it is the Bidder’s 
responsibility to perform this type of detailed systems development and integration and to meet the 
requirements of the technical specifications. The Statement of Work is structured to include the necessary 
design phases to review the design information provided and subsequently complete the design 
development. 

Q4. A Bidder requested an extension of (3) months to the November 28, 2022, closing date to be able to 
submit a bid on this project. 

A4. Canada cannot extend the closing further due to other procurement activities that are linked to this 
activity.  
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Q5.  For phase 1A is it the intention of CCG that the Contractor complete a full design check or is this 
task to ensure that the Contractor understands the point of development that the design is currently at? At 
which point does the Contractor take responsibility for the design of the NSFRV? 

A5.   As per SOW Section 7.1.2: “ The purpose of Phase 1A is to review and understand the design 
development to date. No design advancement will occur during Phase 1A.”  To this end the winning 
contractor must perform the Design Review in accordance with the Contract and ensure that the 
equipment the bidder has proposed for integration in the design and the engineering for the production of 
the vessel will enable the vessel to meet the estimated performance criteria. 

If there is a defect or deficiencies in the technical data package provided by Canada, then during the 
Design Review Phase, per SOW Section 7.1.3 : “The Contractor must use the change process in 
accordance with DID M-006 Configuration and Change Management Plan if they determine that specific 
requirements or design aspects need to be revisited for producibility or fabrication standpoint. The onus is 
on the Contractor to rationalize the issue. Once understood and accepted by Canada, the Contractor is 
responsible for developing a solution. Canada will review and may accept the solution..” The subject of 
design responsibility is further addressed in Section 7.36 i of RFP. 

Q6. As the contract design drawing package has been sent to Lloyd’s for review (Section 6.1) if the 
Contractor decides to go with Llyod’s as the Class society will the reviewed/approved drawings along with 
the Lloyd’s comments be provided? 

A6. The reviewed/approved drawings along with the Lloyd’s comments will be provided to winning bidder 
upon Contract award. 

Q7. In Section 9.1 it states the scope of equipment to be provided by the pre-determined SSIs (AKA and 
Hawboldt) is available is Appendix 1 to Annex A. Can you please provide Appendix 1 as it was not 
included in the tender package? 

A7. The scope of the equipment supplied is outlined in the Master Equipment List that we added to the 
TDP (last column of attached spreadsheet). The spreadsheet will be added to the TDP package already 
available. For those who requested the package they will receive it automatically by email.  

Q8. Can CCG provide the hydraulic requirement details for the Hawboldt deck equipment for line sizing, 
etc.? 

A8. Please contact the SSI, Hawboldt, to obtain the latest information directly from them.  

Q9. Would CCG be open to using Pyplok non-welding piping system? 

A9. This is a production level detail that will not be dealt with in the RFP stage.  All specific technical 
requirements detailed in the TDP provide sufficient information for the Bidders to submit their proposal. 

Q10. According to the SOW, items 7.1.2 and 7.1.3, the objective of Phase 1A is for the Contractor to 
assess and understand the design development to date and identify if any of the design made by RAL 
must be re-evaluated for production needs. It is not mentioned that the intent of Phase 1A: Design 
Review is to verify the design made by RAL against regulations, OEM requirements and 
recommendations, or the targeted performance of the vessel. There is even less mention that it is a 
design review with the aim of transferring design responsibility to the Contractor. On the other hand, in 
DID T-001, it is mentioned that the design examination report must include a confirmation of the 
conformity of the design with respect to the targeted requirements. An identification of the nature of the 
design problems identified, either: not conforming to the rules of the classification society, not conforming 
to the regulatory requirements, contradiction between the design documents, etc. Please clarify the exact 
scope of the design review. Does Canada expect the Contractor to check the drawings, specifications 
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and documents forming part of the Contract with regard to the regulations and the performances 
targeted? If yes, please provide the detailed list of performance (speed, stability, range, future weight 
margin, light weight, structure sampling, ice class, etc.) that must be verified by the Contractor at this 
stage. 

A10. The exact scope of the design review is partly described in SOW sections 7.1.2 and 7.1.3 as well as 
mentioned in DID T-001. DID T-001 outlines the requirements for analysis during Phase 1A design 
review. The checks to be completed are those described in DID T-001. With respect to this Request for 
Proposal, the required documents, drawings, reports and specifications have been provided to complete 
the submission. Upon contract award, and as required by the contractor, the information required to 
complete the Phase 1A design review will be provided. Regarding the transfer of responsibility, section 
7.36 Total System Vessel Responsibility indicates that the contractor is responsible from design to 
delivery as presented in the RFP. 

Q11. In DID T-005, it is mentioned that a 3D Model of the vessel, if developed in accordance with the 
Contractor's procedures, should form part of the technical baseline. It is therefore understood that a 3D 
Model of the vessel that is not developed following the Contractor's procedures avoids this requirement? 

A11. If the 3D Product Model is not developed by the Contractor according to DID T-005, it will not be 
required to fulfill the requirements. CCG does not want to get a copy of the 3D Product Model. CCG only 
needs to access the developed 3D Product Model (if developed) through appropriate viewing software 
(eg ShipExplorer for ShipConstructer ). 

Q12. In DID T-041, it is mentioned that the construction specification must be updated throughout the 
duration of the Contract. Is the document titled NSFRV RFP Spec / NSFRV Design Instruction and 
Guidance to be interpreted as the build specification that needs to be updated? 

A12. The requirement of DED T-041 does not require the updating of the documents titled NSFRV RFP 
Spec / NSFRV Design Instruction and Guidance. The DID requirements indicate that the builder must 
create the construction specifications. The provided RAL documents should be used as a starting point. 

Q13. In the RAL plans, it is mentioned in the notes “ refer to the Robert Allan Ltd. Drawing and 
Specification package in its entirety ”. Please provide a copy of the RAL specification. If not available, is 
the document entitled NSFRV RFP Spec / NSFRV Design Instruction and Guidance to be interpreted as 
the RAL Specification Package? 

A13. Yes, the documents entitled NSFRV RFP Spec / NSFRV Design Instruction and Guidance must be 
interpreted as being the “ Specification Package” of RAL. 

Q14. DID T-096-2 states that the light weight estimate must include a detailed breakdown in accordance 
with the Ship Work Breakdown Structure. Is this to update the weight estimate from RAL or does the 
Contractor need to make their own estimate of the light weight and position of the center of gravity of the 
vessel from 0, based on the Contract Design plans and specifications and update it throughout the 
project? 

A14. The Contractor must make their own light weight estimate and keep it current throughout the project. 

Q15. In DID T-201, it is mentioned that the drawings and models must demonstrate how the layout 
conforms to the original equipment manufacturer's specifications, contract specifications, international 
conventions, statutory regulations and requirements. of the classification society. How does Canada 
expect the requested demonstration to be presented, on a plan and/or 3D model? Please provide an 
example of such a demonstration. 
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A15. The requirement for a 3D model is already in the DID-201 as it stated. A 3D model will be added to 
the TDP package.  

Q16. In DID T-207, it is mentioned that the report must include a test of hydrodynamic models. Is this a 
physical tank test or can a digital test satisfy this requirement? 

A16. This is a digital test. 

Q17. Please provide the test reports of the NRC NSHRH model, phases 1 and 2. 

A17. NRC data will be provided upon Contract Award. 

Q18. Please provide copies of the following documents 212-087 DID T-105 Hull Development Summary 
and 219-087 Contract Design Report Rev 1. 

A18. The documents requested are not required for this RFP. These are internal CCG documents. 

Q19. Please provide a copy of the 3D model 219-087 10001 MK14B Hull GEODEF R2. 

A19. The information will be provided to those who request access to the technical documents. 

Q20. In ID 2839 of the specification, it is mentioned that the NSFRV must comply with the ASTM F1166-
07 standard, what happens if the current design made by RAL does not respect certain aspects of this 
standard, must it be reviewed at the expense of the Contractor? 

A20. Item ID 2839 will be removed and no longer applies to the list of requirements. 

Q21. In ID 3077, it is mentioned that the water intake boxes must include manholes with a bolted sheet 
metal cover. Isn't it forbidden by the regulations to have such manholes which could compromise the 
watertightness of the hull on the sea water intakes? 

A21. For item ID 3077, the following changes apply: delete the words ' sea chests'.  

Q22. In ID 3445 it is mentioned that if the temperatures cannot be controlled within the limits, solutions or 
methods of mitigation must be presented and accepted by Canada. Please advise whether this work of 
developing solutions or methods and their implementation will be handled by notice of change. 

A22. Notices of Change only apply when they reference Section 7.24 Procedure for Design Changes or 
Additional Work. During the design of the vessel, the Contractor must meet all the requirements as 
prescribed. During the design and construction of the vessel, the Contractor must meet all the prescribed 
requirements. The descriptions noted in the Design Guidance column are provided for informational 
purposes only. 

Q23. In DID I-019, it is mentioned that the As-Fitted drawing are detailed “in the attached list”. Please 
provide this list. It is understood that the diagrams must be prepared in raised plans (As-Fitted drawing) 
and that the plans prepared within the framework of DID T-256, T-259, T291, according to the 
requirements of DID M-017, do not have to be updated and to be part of the compliant plans. It is 
understood that the RAL plans must be prepared in raised plans (As-Fitted drawing) and that the plans 
prepared within the framework of DID T-201, T-301, T-303, T-304, T-305, T- 405, as required by DID M-
019, need not be updated and form part of conforming plans. 

A23. According to DID I-019, paragraph 2, the As-Fitted Drawing List 'will be finalized at a later date'. 

Q24. 522 – Watermist: 

- Is the anticipated watermist system total flood or local application for the engine and battery rooms. 
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- Is the anticipated watermist system a low or high pressure system? 

 A 24. The watermist system has been selected as the appropriate system to meet the regulatory 
requirements for the vessel and has been developed to a level of detail consistent with the entire 
technical package.  The technical design package documents does not specify the exact makes and 
models but does define the necessary characteristics of the equipment. Often during the design work 
RAL used indicative equipment as the basis for the design RAL and this is indicated in the technical 
package. It is the responsibility of the successful bidder to select equipment compatible with the 
requirements and the regulations and complete the equipment selection, integration and the design 
development. 

Q25. 555.2 – Fixed Gas Fire Extinguishing: 

 - The preferred medium is noted as Inergen.  Is Novec 1230 an acceptable clean agent alternate? 

A25. During the design work RAL and AKA identified Inergen as the basis for the design and this is 
indicated in the technical package.  The specific requirements for the fixed gas fire system and medium 
are in the specification 

 Q26. 555.3 – Fixed Aerosol 

 - 6494 - Notes FirePro fixed aerosol protection of the switchboard space.  Does the type approval 
document for this system allow for aerosol to be the primary extinguishing medium in an electrical space? 

- 6495 – Fixed aerosol is noted for protection of the propulsion room within the specification however it is 
not depicted on the fire safety plan.  Is the intention to provide aerosol protection in this space? 

A26. The design package, including drawing 219-087 72800R4 Fixed Fire Systems Arrangement , has 
been appraised by LR. Drawing 219-087 36000R4 Fire Safety Plan has a specific purpose in the 
technical package and the appraisal of the package by LR.  For specific technical design details, as noted 
in drawing 219-087 36000R4 Fire Safety Plan, the system design requirements are detailed in drawing 
219-087 72800R4 Fixed Fire Systems Arrangement.  Any errors or omissions in the technical package 
can be addressed in Design Review phase of Contract.  

Q27. Drawing - Main Electrical Equipment Arrangement 61500 - refers to drawing 50001 3D 
MACHINERY ARRANGEMENT. However, the latter is not part of the package of drawings sent by the 
contracting authority. Is it possible to receive the drawing 50001 3D MACHINERY ARRANGEMENT? 

A27. Drawing 50001 3D Machinery Arrangement will be included in the technical documents package and 
sent to those who have already requested the package. 

Q28. In Section 9.1 of the SOW, ''The scope of equipment to be provided by each of these SSIs was 
spelled out during their respective competitive selection processes and can be seen in Appendix 1 to 
Annex A.'' an appendix 1 attached to Appendix A should be submitted, however it is impossible for us to 
locate this appendix. Can you send it to us? 

A28. The information is included in the list titled "Major Equipment List" of the technical documents. 
Bidders must also confirm with the SSIs to validate the equipment lists. 

Q29. At Mandatory Technical Evaluation Criterion MT7, Canada is requesting a Project Management 
Plan as defined in DID M-001. Does Canada want a sample project management plan for a similar project 
or does the Bidder provide a project management plan related to the NSFRV project, as this is only 
requested 30 days from contract award elsewhere in the RFP. 

A29. Bidders must provide a project management plan related to the NSFRV project. 
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Q30. Is a list of valves included in the different circuits available, including the type of valve, the quantity, 
the type of system, the dimensions, the material requested, etc.? If so, please send it to us. 

A30. No, however many of the data are included in the drawings. 

Q31. For “Mandatory Technical Evaluation Criteria – TM2”, will Canada accept a combination of 
Contractor ship building experience of vessels over 24m but without crew accommodation areas along 
with Contractor experience in the construction and refit of accommodation modules and systems on 
existing vessels? 

A31. No, Canada will only accept bidders which provide the proof that it has the capability to build and 
launch a vessel that includes accommodations for its crew, as stipulated in TM2. 

Q32. We would like to request that the closing date for the tender in question be extended by one (1) 
additional month due to the complexity of the specification, more particularly the requirements relating to 
the ILS and the related DIDs. 

A32. The closing date of the solicitation will be extended until January 18, 2023. 

Q33. Would PWGSC consider extending the closing date of the solicitation by a extra 6 weeks? 

A33. The closing date of the solicitation will be extended until January 18, 2023. 

 

2- Update Section 2.4 – Bid Solicitation 
 

DELETE: Section 2.4 Enquiries - Bid Solicitation of the solicitation 
 
and 
 
INSERT: The following Section 2.4 Enquiries - Bid Solicitation 

 

All enquiries must be submitted in writing by email to the Contracting Authority 
(stephane.deslauriers@tpsgc-pwgsc.gc.ca) no later than 2 pm EST on January 11, 2023. Enquiries 
received after that time may not be answered. 
 
Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the 
enquiry relates. Care should be taken by Bidders to explain each question in sufficient detail in order to 
enable Canada to provide an accurate answer. Technical enquiries that are of a "proprietary " nature must 
be clearly marked "proprietary" at each relevant item. Items identified as proprietary will be treated as such 
except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit the 
questions or may request that the Bidder do so, so that the proprietary nature of the question is eliminated, 
and the enquiry can be answered with copies to all Bidders. Enquiries not submitted in a form that can be 
distributed to all Bidders may not be answered by Canada. 
 
Any clarifications or changes to the bid solicitation resulting from the questions and answers will be included 
as an amendment to the bid solicitation.   
 
3- Extend the solicitation closing date from November 28, 2022 to January 18, 2023.  
 
DELETE: The solicitation closing date on the first page of the previous solicitation amendment 4 of November 
28, 2022 EST 
and 
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INSERT: The new solicitation closing date on the first page of this solicitation amendment 5 of January 18, 
2023 at 14:00 EST 

 
Q34. Is it possible to obtain the "DID T-004 NSFRV Acoustic Management Plan."? 
 
A34. The Acoustic Management Plan was a plan developed by RAL to detail how they would evaluate and 
develop the noise reduction aspects during the design contract.  The RAL Acoustic Management plan is 
not relevant to this contract. 
 
Q35. Is it possible to obtain the "219-087 DID T005 - Acoustic Management Report."? 
 
A35. It was added to the TDP and sent to Bidders who requested the package. 
 
Q36. Please provide a detailed list of performance (speed, stability, range, future weight margin, light 
weight, structural sampling, ice class, etc.) that must be verified by the contractor at the review stage of the 
design. 
 
A36. During Phase 1A Design Review para 7.1.2, the objective is “to assess and understand the 
development of the design to date”. It is therefore not necessary in this phase to check the performance. 
 
Q37. Which spaces are considered wet spaces? We would like to have a compartment list/clear definition. 
For example requirement 2175 requires wet spaces with joiner bulkheads to be waterproof. Also deck 
coverings so it is important to be fully clear on which spaces Canada considers wet spaces? 
 
A37.  

1.           Washplaces, 
2.           Wetlab, 
3.           Laundry 
4.           Mudroom, and  
5.           galley 

 
Q38. It is mentioned in the equipment list of the "Bilge Ballast and Fire System Diagram" p. 2, equipment 
list ballast processing system is optional. It is also present in the diagram presented on p. 6. Does the 
ship have to be delivered with the ballast treatment system or is the system designed for a possible 
addition? 
 
A38. System is not currently part of the design, but the capability to add one later is part of the design 
work. 
 
Q39. DID T-208 states that the alignment procedure must detail the procedures to be used for all shaft 
and gearbox components and that all bearing clearances must be recorded. It appears that DID T-208 as 
written applies to Propeller, Shaft, Gearbox and Motor type propulsion and not L-Drive propulsion. Does 
Canada expect to receive a procedure for alignment of the internal components of the L-Drive or a 
procedure for the installation of the L-Drives? 
 
A39. Canada does not expect to receive alignment procedures, calculations or data for internal 
components of the L-drive, unless it directly pertains to maintenance or repair as defined in ILS DIDs. 
Canada is expecting all alignment procedures, calculations or data for the installation of L-drives and their 
respective components (i.e. motor) to be provided as developed by shipyard and SSI. 
 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
F7013-220306/A                                                    9                                                         040mc 
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
F7013-220306/A 040mc.F7013-220306/A 

 

Page 9 of 25 
 

Q40. At item 7.36 of the RFP, it is mentioned that the contractor must maintain total responsibility for the 
ship's systems, however Canada does not define what a system is. Are seakeeping, hull form, structural 
arrangement and sampling considered by Canada as part of a system? 
 
A40. The Seakeeping and hull shape are not a system as defined in RFP section 7.36. However, the 
structure and scantlings are part of the total system responsibility as described in RFP section 7.36. 
 
Q41. Given that the list of conforming plans will be finalizes at a later date and that no list is available, it is 
understood that the conforming plans will be subject to a Design Change request and that the Contractor 
does not include the plans conform in its price. Otherwise, if Canada wishes to have DID I-019 compliant 
plans included with the price, provide a preliminary list of compliant plans which will serve as the 
contractual basis and which may be amended by a Design Change request. 
 
A41. The As-Fitted drawing list, as indicated in DID I-019, will require a Design Change request and the 
price may be omitted from the bid submission. 
 
Q42. Annex B – Part 6 - The Cost Break Down Table in part 6 of Annex B appears to be incomplete. The 
table lists many items that are required to build the NSFRV, but it is not all-encompassing and is missing 
several important items. E.g.  

-  Where should we enter the price for the HVAC Subcontractor? 
- Where should the engineering for Phases 1A, 1B and 1C be entered?  
- How should the Table be filled in if the bidder decides to subcontract portions of the spec (or FSR’s for 
that matter) – should the costs for subcontractors be entered in the Labor Column or the material 
column? 
 
A42. The Cost Break Down table in Annex B, Part 6  must be provided and will be used as a reference in 
the contract. However, the information provided will not be used as part of the bid evaluation 
process.  For the financial evaluation it is Table 1 in Annex “B” that must be completed and it will be 
evaluated.   

Q43. Annex O - 6.12 - Item 22 Annex O and Clauses 6.12 - The Inspection Test Plan in item 22 Annex O 
that is Due with the Bid, is only an example ITP from a previous project, correct? 

A43. Yes, provide a sample of ITP from a previous project. 
 
Q44. Annex P – PR1 - There is a contradiction between the General Description of the Evaluation Criteria 
and the Rating Criteria. 
 
The Bidder provides proof it has the proven capability in the construction of vessels of similar complexity 
as the NSFRV in the past ten (10) years). However, under each of the points ratings columns. Points are 
only gained by having, 1 vessel with each of the criteria. The Bidder shows it has the experience in 
building one (1) vessel of 24 meters or greater in the past ten (10) years that meets at least [X] of the five 
(5) requirements … Surely, experience gained on building multiple vessels that meet most, but different 
criteria should count towards collective experience. i.e. the bidder has built 2 vessels that meet all criteria 
when experience is combined. 
 
A44. Yes, the experience required to meet the points rating can be shown by using one or multiple 
vessels. As an example, vessel #1 is shown to meet requirements A and B, vessel #2 is shown to meet 
requirements C and D and vessel #3 is shown to meet requirement E. If the three vessels are shown to 
meet all five requirements as described, then the maximum points would be awarded.       
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Q45. Annex-P – TM7 - The Project Management Plan mentioned in Annex-P, TM7 – is only an Example 
Project Management Plan from a previous project (same as PR9) correct? 
 
A45. See answer to question #29. 
 
Q46. DID M-20 - For DID M-20 - Engineering Maturity Management Plan – what exactly is Canada 
requesting for this?  
 
In the CDRL the Engineering Maturity Management (EMM) Plan is called out to be produced as required. 
Will the EMM be considered complete upon completion of Phase 1 or phase 2? In other words, does this 
DID need to be complete in order to progress to the build phase or does it continue into the build phase? 
 
A46. The EMM is not required during the bid submission. The EMM may be required in order for the 
contractor to describe their framework to plan and measure the progress of the NSFRV design 
development from initial design development phase through to the start of production.  It is assumed that 
the by the time the vessel enters production, all design risks must have been minimized, as further 
change will affect items under construction in the shipyard. 
 
Q47. Can you provide the list of operational spare parts for one (1) year desired to ensure uniformity 
among bidders? Can you list the items that should be included in item 7 (All other services) and item 8 
(Administration)? 
 
A47. The list of operational spares cannot be provided at this stage. It will be developed during the 
contract. For Bidding purposes the amount to be indicated for item 5 is to use one percent (1%) of the 
amount indicated in item 1 NSFRV -  Price Table 1. 
 
Q48. Does Canada wish to have the milestone schedule completed at the time of submission of the bid? 

If so, can you explain how we need to complete the latter? 

- Which price from Annex B – Basis of Payment should we refer to? 

- What is the difference between the “Firm Unit Price” column and the “Total Firm Price” column at each 
stage? 

A48. Yes, the Table 2 – Milestones Payment Schedule in Appendix B must be completed as part of the 
bid submission. This table will not be used in the financial evaluation. The table that also must be 
completed and will be used for the financial evaluation is Appendix B – Price Table 1. 

In order to calculate the “Total Firm Price”, you must multiply the “Firm Unit Price” by a factor of one (1) 
for Table 2 – Milestone Payment Schedule.   

Q49. Annex B - Cost Breakdown: Do the amounts to be identified in this table not have to correspond to 
any item of Annex B – Basis of payment? Our understanding is that these are only the details of some 
prices that Canada has targeted regardless of the total project costs as a whole. 

A49. See the answer to question 42 above. Some of the amounts in the table Cost Breakdown have a 
corresponding value in Annex B Milestone Payments. 

Q50. Annexes B: Is it possible to organize a meeting of Bidders so that Canada can explains to everyone 
its expectations regarding these annexes, tables, schedule, rates and the relationship between them? 
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A50. See responses from Question 47 to 49 for additional explanation. Canada has considered the 
request and based on our present workload, it is impossible for us to schedule a meeting with all the 
Bidders. 

Q51. Annex O, item 11, valid employment contract: Does the "work period" include the warranty period? 

A51. Yes, the "work period" includes the warranty period. All of the work required (as applicable) during 
the warranty period must be completed by the Contractor and have a valid labor agreement as per 
section 5.2.5.  

Q52. Several of the ILS deliverables of the DIDs must be provided 1 MAAC, 3 MAAC and 6 MAAC, from 
experience we will have very little information at this stage to support the ILS. What is the relevance of 
requesting these deliverables so early in the project, can these deadlines be revised? 

A52. The goal is to initiate the discussion and evaluate the work that will be required of the contractor. 
Subsequent meetings will help to assess progress and submission dates may be revised. Preliminary or 
early project requests are based on experience learned from previous contracts.   

Q53. DID I-009 and 010: How do you want to develop the maintenance task list/analysis? By RCM/MSG3 
or OEM recommended maintenance only or OEM specified maintenance? 

A53. Maintenance and tasks analysis must be done in combination and discussion with the OEMs and 
the contractor according to the modes of operation of the vessel. 

Q54. DID I-019: You request as-fitted drawings 12 MAAC, it is technically infeasible to provide the as-
fitted before building the ship. Please review the 12 MAAC first submission requirement.  

A54. The goal is to initiate the discussion and evaluate the work that will be required of the Contractor. 
Subsequent meetings will help to assess progress and submission dates may be revised. Preliminary or 
early project requests are based on experience learned from previous contracts.   

Q55. DID I-006: Is it possible to send us the generic CCG Asset Breakdown Structure? 

A55. The ABS will be added to the technical data package and will be sent to those who have requested 
the package. The Excel file is a basic example and must be completed according to the equipment used 
during the construction of the ship. 

Q56. What does the term GFx mean in DID M-001? Does it mean Government Furnished Equipment? 

A56. The term “GFx” is to be deleted from the sections 4 and 4.2 from the DID M-001 of the RFP. It does 
not mean Government Furnished Equipment.  

Q57. There appears to be a discrepancy between SOW item 7.1.2, R5 and R36 of the appendix (bidders' 
question and Canada's responses) with R10 and the description of the content of the design review report 
as specified in SD T-001. Indeed, according to item 7.1.2 of the SOW and R5 and R36, during phase 1A 
review of the design it is not necessary in this phase to verify the performance but only to ensure that the 
equipment that the contractor proposes to integrate into the construction will allow the ship to meet the 
performance intended by the designer (RAL). However, the description of the contents of the design 
review report to DED T-001 requires the contractor to confirm that the design complies with the targeted 
requirements (item c of DED T-001).  In other words, the contractor is asked in its design review report to 
confirm that the design conducted by RAL complies with the targeted requirements, the performance 
referred to in the contract and provide a detailed indication of design problems with respect to regulatory, 
classification society and other requirements. DED T-001 is therefore requested that the contractor review 
all of RAL's design and confirm that it complies with the regulations and requirements of the contract. 
Does Canada ask the contractor in its design review report to confirm that the design done by RAL 
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complies with the requirements of the contract or simply asks to confirm that the equipment selected by 
the contractor is compatible with the design made by RAL? 

A57. According to section 7.1.2 of the SOW, Canada requires the contractor to "evaluate and understand 
the development of the design to date and comment on areas of concern in the design" and thereby 
comply with the requirements of the contract. The A5 provided more details that support, if required, the 
change request(s) related to the development of the design.  To this end, the winning contractor must 
perform the Design Review in accordance with the Contract and ensure that the equipment the bidder 
has proposed for integration in the design and the engineering for the production of the vessel will enable 
the vessel to meet the estimated performance criteria. 

Q58. Annex A-1 requires the contractor to provide the deliverables described in the following DEDs prior 
to the design review meeting: T-000 Compliance Matrix, T-001 Design Review Reports, T-042 Margin 
Policies, T-051 Fuel Range, T-073 Noise and Vibration, T-079 Stability Analysis, T-096-1 Weight ratios, 
T-096-2 Light Vessel Weight Estimation and T-093-3 Weight Control Program. In requesting these 
deliverables in Phase 1A, does Canada ask the contractor in the design review phase to confirm that the 
RAL designer's intended performance is achievable in terms of stability, light weight, fuel range, noise 
and vibration? 

A58. Yes, Canada is requesting to evaluate RAL's design in the specific areas detailed in the respective 
DIDs and verify/confirm if the performance is achievable.   

Q59. According to A40 of the Annex (Bidders' Question and Canada's Answers), the arrangement of the 
structure and its sampling of the vessel are part of the total responsibility for the ship's systems and 
according to section 7.36 of the RFP these become the total responsibility of the contractor. Given that 
the design of the vessel, the structure and sampling of which is done by RAL and that according to 
section 7.1.2 of the SOW it is not required by the contractor to verify the design made by RAL, how does 
Canada transfer responsibility for the arrangement of the ship structure to the contractor without an audit? 
Elements of the RAL design that the Contractor is not required to verify should remain Canada's 
responsibility, otherwise amounts to imposing responsibility for RAL for Canada's design on the 
Contractor without the Contractor having the opportunity to verify compliance with the requirements of the 
Contract. 

A59. Answer 40 specifically addresses the question associated with systems that are or are not defined in 
this RFP. According to section 7.1.2 of the SOW, the contractor is required to evaluate the development 
of RAL's design, including the arrangement of the structure and its scantling as indicated in A40. The 
Contractor has the opportunity to evaluate and understand all RAL design elements according to SOW 
7.1.2. The transfer of responsibility for the structure will occur during Phase 1B which includes a complete 
acceptance of the structural arrangement by the contractor’s selected Classification Society 

Q60. I have a question with regard to this spec. Can you tell me if CCGS will consider an alternative 
technology to the sacrificial anodes in the SOW? 

A60. This is a detailed design level detail that will not be dealt with in the RFP stage.  All specific technical 
requirements detailed in the TDP provide sufficient information for the Bidders to submit their proposal.  
During the performance of the contract, the Contractor is allowed to proposed changes to the technical 
package in accordance with 7.1.3 and 7.1.4 of the SOW. 

Q61. Possible to add design or build to point evaluation in PR2? 

A61. Yes, we will add the mention of “design or build” in the section for the evaluation of points except for 
the scoring of five (5) points. 
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Q62. With reference to Annex B – Schedule of payment milestones in the RFP, we suggest simplifying 
the schedule of payment milestones by going strictly on the following basis: 

1 - Award of contract / start of work: 5% 

2 - Progressive monthly progress of the project: Monthly payment 

This method of payment is used in some of the other projects in Canada and results in a simplified 
management of the payment process and the progress of milestones. 

This method reduces the financial costs that the bidder must provide for in its bid following its analysis of 
the impact of the terms of payment and its cash flow for the project. 

A62. Canada has conducted several Requests for Information (RFI) meetings with industry. This payment 
schedule has taken into consideration the recommendations and suggestions proposed and the present 
table is the end result. 

Q63. What is the expected scope and presentation of CDRL DID-I-011 Chapter 1 – System Details? Is 
this a general overview of the vessel compiled from CDRLR DID content (e.g. MMEL), or a 
comprehensive presentation of the vessel structure and systems assembled from OEM technical data 
with figures and call-outs? 

A63. For DID I-011 Chapter 1 – System Details, the information requested is a general overview of the 
system for which the maintenance is being described. An overview of the systems compiled from inputs 
from section 2 – Attachments and Applicable References would be acceptable. 

Q64. Please confirm that the CDRL DID-I-011 Chapter 2 - Maintenance Concept details will be provided 
by CCG, or is this expected to be an output of the CDRL DID-I-010 Maintenance Task Analysis? 

A64. The DID I-011 Chapter 2 – Maintenance Concept is to be an output based on the DIDs I-009 Initial 
Maintenance Task List and DID I-010 Maintenance Task Analysis. Chapter 2 - Maintenance Concept 
should also consider the vessel as an overall platform as well as requirements identified by specific 
OEMs. 

Q65. Our ILS subcontractor has a custom application that will generate detailed maintenance task 
sheets/cards from available technical data, as linked to a reference database. Whereas preparation of 
CDRL DID-I-011 Chapter 6 – Maintenance Task Detail Sheets in Excel may be difficult to accomplish in a 
legible and convenient manner, would provision of the output Maintenance Task Detail Sheet output as 
PDF sheets be sufficient, or is Excel data the preferred/required format? 

A65. As indicated in DID I-011 section 3 Preparation Instructions, the working versions and “ The final 
version of the Maintenance Task Detail Sheets must be provided in Microsoft Excel and PDF formats.“ As 
such, the DID I-011 Chapter 6 – Maintenance Task Detail Sheets must be provided in Excel format.    

Q66. Could Canada provide an example of the Maintenance Task Detail Sheets CCG have in use for 
other vessels? 

A66. A sample as per DID I-011 Chapter 6 - Maintenance Task Sheet Detail Sheet will be added to the 
TDP package and sent to Bidders who have already requested it. 

Q67. DID-I-009 Initial Maintenance Task List states that it must be developed in accordance with the 
"New Vessel Maximo Data Entry Standard". Can Canada provide us with this standard? 

A67. All references to the wording “New Vessel Maximo Data Entry Standard” or the term “Maximo” will 
be removed and are not applicable to this RFP. 
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The following “Maximo” references will be removed:  

DID I-005, pg 4 of 4, Para 3 – delete the following last statement: “Note that this is a Maximo term.” 

DID I-007, pg 5 of 6, Para 4 – delete the following last statement: “Note that this is a Maximo term.” 

DID I-009, pg 1 of 3, Para 3 – delete the following : “The IMTL must be developed in accordance with the 
New Vessel Maximo Data Entry Standard.” 

DID I-011, pg 6 of 9, Para 2 – delete the following last statement: “Note that this is a Maximo term.” 

Q68. For PR4 how does the Bidder provides evidence that it meets the Indigenous Participation 
Component (IPC) in the ranges of one point one (1.1) percent to five (5) percent of overall contract value? 

A68. Item No PR4 will be deleted from the list of Technical Point Rated Evaluation Criteria. As well, item 
No TM10 will be deleted from the list of Mandatory Technical Evaluation Criteria. The IPC will be 
increased to 1.5% of the total contract value with corresponding milestone payments. For more 
information on the IPC please refer to Annex J, K,L,M and N also section 7.35, 5.2.2 and 2.7.  

Q69. The performance of the vessel based on the current design is very sensitive to an increase in 
weight. We believe that the weight of the vessel is one of the critical elements to be evaluated at the 
beginning of this project and that a variation in the weight could have a significant impact on the 
performance of the vessel. The contractor has limited input on the performance of the vessel, and PSPC 
has preselected the power source and the lines plan design. Therefore, the contractor cannot be held 
liable for the performance metrics provided. 

A69. The major equipment weight preselected by Canada have been taken into account in the current 
design. The weight increases, if present, will be managed and mitigated by the use of the DIDs T-079 
Stability Analysis, T-096-1 Weight Report, T-096-2 Lightship Weight Estimate and T-096-3 Weight Control 
Program throughout the contract. Canada agrees that the weight and stability are critical aspects of the 
design which is why the initial analysis for the DID is due early during the Design Review phase. The 
shipyard is liable to meet the specifications and performances within the constraints prescribed in the 
contract. 

2- Update Milestone 18, 23a and 23b in Table B2: Milestone Payments in Annex B – Basis of Payment 

DELETE: Table B2: Milestone Payments in Annex B – Basis of Payment in its entirety 
 
and 
 
INSERT: The following Table B2: Milestone Payments in Annex B – Basis of Payment in its entirety 
 
Table B2: Milestone Payments 
 

Milestone # Description of Milestone % Firm Unit Price 
(applicable taxes 
extra) 

Total Firm Price 
(applicable taxes 

extra) 

 Phase 1 – Design Completion 10%   

 
1 

 
Kick-Off Meeting:  As per SOW 
requirement 7.1.2 and 11.7.1 

 
0.75% 

 
$ 

 
$ 
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2 Phase 1A: Design Review completed 
and  accepted by Canada.  As per 
SOW 7.1.2  to 7.1.4 and 7.1.8; DID T-
001 Design Review Reports 

2.75% 

$ $ 

3 
 

Phase 1B: Continued Design 
Development completed and accepted 
by Canada. As per SOW 7.1.5, 7.1.6 
and 7.1.8; DID T-005 Technical 
Baseline 

3% 
 

 
$ 

 
$ 

 
4 

Phase 1C: Production 
Engineering completed and 
accepted by Canada. As per 
SOW 7.1.8 

 
3.5% 

 
$ 

 
$ 

 
Phase 2 - Build 

72% 
  

5 
Ordering of material of structural 
steel and aluminum by weight 2% 

 
$ 

 
$ 

6 Delivery of material of structural steel 
and aluminum by  weight 

8%  
$ 

 
$ 

7 Ordering of Propulsion Machinery 
by ship set to shipyard - prime 2%  

$ 
 

$ 
8 Delivery of Propulsion Machinery 

by ship set to shipyard - prime 6% 
$ $ 

9 

 Ordering of Electrical Equipment 
Package by ship set - generator 
sets, main switchboard and 
energy storage system (ESS) 

 

2% 

 
$ 

 
$ 

 
10 

 

Delivery of Electrical Equipment 
Package by ship set - generator 
sets, main switchboard and energy 
storage system (ESS) 

 
7% 

 

 
 

$ 

 
 

$ 

11 Hull, deck and wheelhouse enclosed  
and accepted by Canada 

15% $ $ 

12  Prime movers installed in vessel 6% $ $ 

13 Prime movers accepted by 
Canada 4% $ $ 

14 Vessel outfitting has been installed 
and accepted by Canada 10% $ $ 

15 Vessel completed and ready to 
launch 10% $ $ 

 Delivery and Acceptance 18% $ $ 
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3- Update Paragraph 1 of Part 1 in Annex K – Indigenous Participation Component Certification Forms 

DELETE: Paragraph 1 of Part 1 in Annex K  in its entirety 
 
and 
 
INSERT: The following Paragraph 1 of Part 1 in Annex K  in its entirety 
 
The Bidder agrees that no less than 1.50% of the Total Estimated Cost of the Contract must be 
subcontracted to Indigenous business(es). Refer to Example of acceptable Indigenous Participation 
Components under 2.6(b) and Annex “J” for definitions. 
 

4- Remove TM10 in Annex P - Mandatory Technical Evaluation Criteria and Technical Point Rated 
Evaluation Criteria 

DELETE: PR2 in Annex P in its entirety 
 

 
16 

 
Vessel launched, all Test and Trials 
completed and accepted by Canada 

 
5% 

 
$ 

 
$ 

17 Provisional Acceptance complete and 
accepted by Canada 3% $ $ 

18 Delivery and Acceptance at 
destination 2.5% $ $ 

 
19 

 
Delivery of operational spares 

 
1% 

 
$ 

 
$ 

 

20 

All Technical Data Package 
elements delivered and accepted by 
Canada 

 
1% 

 
$ 

 
$ 

21 All Training completed and accepted 
by Canada 1% $ $ 

 

22 

Completion of the 12 month 
warranty  period and the 2 year 
period for the entire mechanical and 
electrical components of the power 
train, power train resilient mountings 
and any sub-bases incorporated into 
the propulsion engine or gearing 
arrangements 

3% 

 

$ 

 

$ 

23.a 

Completion of Aboriginal 
Voluntary Set A-side report which 
demonstrates 0.75% of the 
Contract Price which has been 
met and the reports are accepted 

0.75% 

 

$ 

 

$ 

23.b 

Completion of Aboriginal 
Voluntary Set A-side report which 
demonstrates a full 0.75% of the 
Contract Price which has been 
met and the reports are accepted 
by Canada 

0.75% 

 

$ 

 

$ 
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5- Update PR2 in Annex P - Mandatory Technical Evaluation Criteria and Technical Point Rated 
Evaluation Criteria 

DELETE: PR2 in Annex P in its entirety 
 
and 
 
INSERT: The following PR2 in Annex P in its entirety 
 

No Point Rated Evaluation Criteria 

Maximum 
Points 

Available 

PR2 

The Bidder has previous experience with design or build and integration of hybrid 
propulsion system (hybrid system implies a battery-diesel power generation 
system) /15 

Points Rating 

0 5 10 15 

The Bidder 
does not have 
experience with 
hybrid or diesel 
electric vessels 

The Bidder has 
experience with 
refit of a hybrid 
vessel in the past 
five (5) years 

The Bidder has 
experience with the 
design or new 
construction (in 
progress) of a 
hybrid or diesel-
electric vessel in 
the past five (5) 
years 

The Bidder has experience with the design or new 
construction and delivery of a hybrid or diesel-electric 
vessel in the past five (5) years 

 
6- Delete PR4 in Annex P - Mandatory Technical Evaluation Criteria and Technical Point Rated 

Evaluation Criteria 

DELETE: PR4 in Annex P in its entirety 
 

Q70. Financial Security – Please confirm there is no financial security required for this solicitation i.e. 
Letter of Credit, Bond, etc. 

A70. There is no financial security requirement.  

Q71. As per Annex B – Basis of Payment Price Table 1 item 7 and 8, we are asked for hourly charge-out 
rates for “all other services” and “administration.” It is unclear if “all other services” includes engineering 
work.  Reading Annex B, Section 3 page 41, “For the performance of the Work as a result of approved 
additional Work including Design, or Engineering Change, All other services, Administration or change in 
the scope of Work, the Contractor shall be paid the firm, hourly charge-out rate as detailed in section 1. 
Charge-out Rate /Material Mark-up, GST/HST extra, as applicable.,” it appears as though there is no 
difference between labour charge-out rates and engineering charge-out rates. Can Canada please clarify 
if Labour rates and rates for engineering are meant to be captured in this single line item? As rates for 
shipyard labour and engineering are fundamentally different, would Canada consider splitting this line 
item to show labour rates and engineering rates as separate line items? 
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A71. Yes, the “All other services” rates are meant to be a blended rate for engineering and labour 
services. 

Q72. Canadian Content Value – There is no mention of CCV or IRB requirements in the solicitation 
document. Please confirm there are no CCV or IRB requirements in this solicitation.  

A72. There is no Canadian Content Value in the RFP/contract 

Q73. If there are no CCV requirements or IRB requirements, is Canada accepting bids from shipyards 
outside Canada?  

A73. Canada will not accept bids from shipyards outside Canada.  

Q74. The mandatory criteria TM1 and  TM2 and point-rated criteria PR1, PR2, and PR3 requires that the 
Bidder demonstrate that it has the physical capacity and has past experience constructing a vessel of 
defined physical dimensions and complexity in the Bidder’s shipyard.  In cases where the Bidder is a Joint 
Venture comprised of multiple entities, please confirm that only the experience of the JV entity in whose 
shipyard the NSFRV will be physically constructed can be used to satisfy TM1, TM2, PR1, PR2, and PR3.   

A74. If the Bidder is a joint venture, the requirement TM1 and TM2 must be met by the member of the 
joint venture who will construct the “Work” as detailed in the Statement of Work attached within Annex “A” 
of the RFP. 

If the Bidder is a joint venture, the requirement PR1 must be met by the member of the joint venture who 
will construct the “Work” as detailed in the Statement of Work attached within Annex “A” of the RFP. 

Q75. Point #6 under Section 1.2 of the RFP further states that “the work must be carried out at a shipyard 
located in Eastern Canada”.  In the case where the Bidder is a Joint Venture comprise of multiple entities, 
please confirm that only the experience of the JV members that are based in Eastern Canada and where 
the NSFRV would be physically constructed can be used to satisfy TM1, TM2, PR1, PR2, and PR3.  In 
other words, in cases where the Bidder is a Joint Venture comprised of multiple entities, please confirm 
that the experience of a shipyard outside of Eastern Canada and participating as a member of a bidding 
JV, cannot be used to satisfy the requirements of TM1, TM2, PR1, PR2, and PR3. 

A75. Section 1.2 of the RFP will be updated as follows.   

1.This procurement falls under the small vessel construction component of the National Shipbuilding    
Strategy (NSS), whereby the requirement will be competed to Canadian Industry. 

2. The sourcing strategy relating to this procurement will be limited to Canadian suppliers, as permitted by 
the CFTA.  

3.In line with the Shipbuilding, Repair, Refit, and Modernization Policy (2010-08-16) and with the Buy in 
Canada Policy, the work must be carried out at a shipyard located in Canada. 

Q76. Point #6 under Section 1.2 of the RFP further states that “this procurement will be limited to 
Canadian suppliers”.  Please confirm that the capacity and experience of a non-Canadian subcontractor 
of the Bidder cannot be used to satisfy the requirements of TM1, TM2, PR1, PR2, and PR3.  

A76. See responses to Q74 and Q75.  

Q77. Noting that point #6 under Section 1.2 of the RFP states that “this procurement will be limited to 
Canadian suppliers”, please confirm that a Bidder that is Joint Venture that includes a non-Canadian 
company or entity as one of the members of the JV is not eligible to submit a bid. 

A77. See response to Q74 and all members of a JV must be Canadian Suppliers. 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
F7013-220306/A                                                    9                                                         040mc 
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
F7013-220306/A 040mc.F7013-220306/A 

 

Page 19 of 25 
 

Q78. A Bidder requests to extend the solicitation closing date to February 18, 2023. To allow more time to 
their Suppliers to provide them information so the Bidder can prepare and submit their bid on time.  

A78. The solicitation closing date will be extended to February 21, 2023.  

Q79. Coating and Surface Treatment Schedule, page 2, note 4, it is written « Grit sweep intact shop 
primer to AS.2 International Paint Sweep Blast Standards. » This is not specified in the DIG, nor specified 
in the Canadian Coast Guard Standard 18-080-000-SG-003 nor specified in the paint data sheets 
mentioned on pages 3 to 5. The paint data sheets do not require a Grit Sweep if the shop primer used is 
compatible and if it is intact. The shipyards use sandblasted steel and primer using a shop primer for the 
advantage of not having to sand the entire ship after construction.  

Can you confirm that Bidders don't really have to perform grit sweeps on 100% of the steel surfaces 
covered with shop primer intact and compatible with the applied paint system? 

A79. The document 219-087 38100R2 Coating and Surface Treatment Schedule is provide for guidance 
only.  The winning bidder is expected to select the coating systems to be used and then apply the 
selected coating systems in accordance with manufactures recommendations and provisions of DIG 
items 630 and 631.1.   

Q80. It is mentioned in the drawing, 34000R2 WheelHouse Arrangement in note 2, to refer to section 340 
and section 900 of the specifications. These parts of the quote are missing. Can you send us those 
sections, or give us the up-to-date reference? 

A80. The up-to-date references are: 400 Ship Information Systems vice 900 and 668 Bridge Outfit vice 
340.   

Q81. NSFRV DIG V1 English 2022-09-11 PSPC Final Version.pdf" - 259.4 – Exhaust piping - Line 3373 
Below the top of the chimney, the exhaust system must be stainless steel. - Line 3374 Above the 
chimney, the material of the exhaust system must be stainless steel. However, the drawing: "219-087 
76000R5 Machinery Exhaust Arrangement.pdf" asks: 

MATERIALS: BASED ON CCG PIPING SYSTEM MATERIAL SELECTION MANUAL: 

1. EXHAUST DRAINS: CARBON STEEL, SCH. 40, SMLS ASTM A 1 06 GR B, ANSI B36.10 

2. BELOW FUNNEL TOP: CARBON STEEL, SCH. 20, SMLS ASTM A 1 06 GR B, ANSI B36.10 

3. EXTERNAL PIPE: STAINLESS STEEL, SCH 1 OS, SMLS ASTM A312 GR 316L, ANSI B36.19 

Is the exhaust piping inside the vessel, below the chimney top, to be carbon steel or stainless steel? 

A81. Line 3373 of NSFRV DIG V1 French 2022-09-11 PSPC Final Version.pdf is correct, the exhaust 
piping inside the ship below the funnel top must be stainless steel. 

Q82. In section 7.12 of the document ABES.PROD.PW__MC.B040.F28811.EBSU the priority of the 
documents is described there, on the other hand the technical documents such as the specification 
(/NSFRV/NSFRV RFP Spec), the package of plans and the major equipment list are not listed there. We 
have noticed some inconsistencies between these documents and we would like to know the priority of 
the three technical documents cited. Is it possible to confirm for us? 

A82. The technical documents mentioned are part of the SOW, Annex A, paragraph 3.5 under the 
description of “Technical Design Package” which are provided to Bidders when request. Section 7.12 of 
the RFP lists the SOW as “item (f) Annex A, Statement of Work (SOW)”. 
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Q83. NSFRV Design Instruction and Guidance,Version: 1.0, 101.6 – Steelwork: "For all spaces likely to 
be exposed to low temperature ambient air for long periods, the outer limits of the hull and superstructure 
should include steel suitable for low temperature applications. This includes the boundaries of the ocean 
sample room and must include steel suitable for low temperature applications." Can you specify the 
location better? Can you define the grade of steel to be used? 

A83. The materials to be used and location are specified in the Notes section on the specific structural 
drawing included in the drawing package.  All of these drawings have been reviewed and accepted by 
Loyds Register for the low weather application the vessel will experience.  The material of hull structures 
is based on the external design temperature is -15°C (lowest mean daily low air temperature (MDLT) = -
5°C)  The requirement in the DIG is to provide flexibility for contractor to propose an alternative if desired. 

Q84. NSFRV Design Instruction and Guidance,Version: 1.0, 101.6 – Structural Steel: “Steel plates at 
locations subject to out-of-plane loads or lamellar tearing should exhibit “Z” grade properties through 
thickness. Can you specify the list of these locations? 

A84. The materials details are contained in the specific structural drawing included in the drawing 
package.  All of these drawings have been reviewed and accepted by Loyds Register for the specific 
application in the vessel.  The requirement in the DIG is to provide flexibility for contractor to propose an 
alternative if desired. 

Q85. Drawing #71000, 219-087 71000R4 Fuel System Diagram.pdf: Reservations: #1&2. Lack of 
information to establish a price. Are the components to be included or excluded from the bid? 

A85. The components price must be included in the bid price. 

Q86. The technical and financial information from the integrators (ISU) is still missing, less than a month 
from the submission of the submission. This information is crucial in order to be able to complete our 
offer, work on a sourcing strategy and finalize our mandatory requirements, especially since these 
documents do not come in until the holiday period. A postponement of the submission of the bid is 
therefore requested from Canada to ensure that Canada has the best offer from each supplier (shipyard). 

A86. See answer to Q78. 

Q87. We understand that the documents requested from CDRL will be delivered during the contract in the 
language of the deliverables requested. However, we also understand that it cannot be required by 
Canada, a country with two official languages, to require these deliverables in one language or the other 
at the submission stage. For example, the M-001 and M-002 will be delivered during the submission in 
French, while they will be translated afterwards if the contract is awarded to us. Is our interpretation 
correct? 

A87. The submission may be submitted in either official language (French, English) 

Q88. In appendix O it is mentioned on line 5 – Appendix Q completed list of non-substitutes. Is it possible 
to have a clarification on the information to be completed? 

A88. Line 5 of Appendix Q will be deleted.  

2- Update Section 1.2 Summary of the RFP 

 
DELETE: Section 1.2  Summary of the RFP in its entirety 

 
and 
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INSERT: The following Section 1.2  Summary of the RFP in its entirety 
 

1.2 Summary 
 
1. The Requirement is: 
 
a) The Department of Fisheries and Oceans (DFO) and the Canadian Coast Guard (CCG) have a 

requirement to build and deliver (1) new Near Shore Fishery Research Vessel (NSFRV). The primary 
function of the NSFRV is oceanographic science. Secondary missions require capabilities consistent 
with search and rescue and environmental response. 

 
b) To carry out unscheduled work authorized by the Contracting Authority during the course of the 

contract. 
2. This bid solicitation requires Bidders to use the CPC Connect service provided by Canada Post 

Corporation to transmit their bid electronically. Bidders must refer to Part 2 entitled Bidder 
Instructions, and Part 3 entitled Bid Preparation Instructions, of the bid solicitation, for further 
information. 

 
3. The Federal Contractors Program (FCP) for employment equity applies to this procurement; refer to 

Part 5 – Certifications and Additional Information, Part 7 - Resulting Contract Clauses and the annex 
titled Federal Contractors Program for Employment Equity - Certification. 

 
4. As per the Integrity Provisions under section 01 of Standard Instructions 2003, Bidders must provide 

a list of all owners and Directors and other associated information as required. Refer to section 4.21 
of the Supply Manual for additional information on the Integrity Provisions. 

 
5. The requirement is exempt from the provisions of the World Trade Organization Agreement on 

Government Procurement (WTO-AGP), i.e. Shipbuilding and Repair is excluded from coverage at 
Annex 7, General Notes, 1. (a).The requirement is subject to the Canadian Free Trade Agreement 
(CFTA).  

 

6. This procurement falls under the small vessel construction component of the National Shipbuilding    
Strategy (NSS), whereby the requirement will be competed to Canadian Industry. 

7.         The sourcing strategy relating to this procurement will be limited to Canadian suppliers, as permitted 
by the CFTA.  

 
8.          In line with the Shipbuilding, Repair, Refit, and Modernization Policy (2010-08-16) and with the Buy 

in Canada Policy, the work must be carried out at a shipyard located in Canada. 
 

9. Canada will be including the use of trade names or trademarks without allowing for equivalent 
products, on an exceptional basis as itemized in Annex “R”. In addition, the equipment itemized in 
Annex “R” was selected as part of a competitive process; the Request for Identification of Potential 
Suppliers (RFID) for the Propulsion System (F7013-200032/B) and the Deck Equipment (F7013-
200032/C). This process are necessary for CCG to meet its innovation and greening mandate in 
addition to ensure the integration of key equipment in the vessel.  

 
10. This procurement includes a mandatory Indigenous Participation Component (IPC) under the 

Procurement Strategy for Indigenous Business program. 

3- Add Section 1.6  Restriction on Bidding to the RFP 
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INSERT: The following 1.6  Restriction on Bidding to the RFP in its entirety 

 

1.6     Restriction on Bidding 

This is a bid solicitation for construction of ship(s) that are less than 1000 tonnes in lightship 
displacement.  The two shipyards selected by Canada under the National Shipbuilding Strategy for the 
combat and non-combat vessel work packages are not eligible to bid on it.  Accordingly, neither Irving 
Shipbuilding Inc., Vancouver Shipyards Company Ltd., nor any of their subsidiaries or affiliates nor the 
person who controls any of them (“subsidiary”, “affiliate,” “control” and “person” are all as defined in the 
Canada Business Corporations Act. R.S.C. 1985, c C-44 as amended) is eligible to submit a bid or be 
awarded a contract for the work of this bid solicitation.  By submitting a bid to this bid solicitation, a bidder 
is certifying that it is in compliance with the above restriction.  It is a term of any contract that results from 
this solicitation that if this certification is untrue, whether made knowingly or unknowingly, Canada shall 
have the right, pursuant to the default provisions of the resulting contract, to terminate the resulting 
contract for default. 

4- Update Section 4.2.1 Technical Bid Evaluation of the RFP 

 
DELETE: Section 4.2.1 Technical Bid Evaluation of the RFP in its entirety 

 
and 
 
 
INSERT: The following Section 4.2.1 Technical Bid Evaluation of the RFP in its entirety 

 

4.2.1 Technical Bid Evaluation 
 
The Technical bid will be assessed against the Mandatory Technical Criteria in Annex “P” - Mandatory 
Technical Criteria and the Point Rated Technical Criteria. 
 
Notwithstanding deliverable requirements specified within the bid solicitation and the Statement of Work 
found at Annex “A” – Statement of Work, mandatory deliverables that must be submitted with the Bidder's 
bid to be evaluated as responsive are summarized in Annex “O” – Deliverables / Certifications – O1 
Deliverables Checklist.  
 
Canada reserves the right to request information to support any bid requirement. The Bidder is instructed 
to address each requirement in sufficient depth to permit a complete analysis and assessment by the 
Evaluation Team. The Bid will be evaluated as responsive if it is found to meet all of the mandatory 
requirements. 
 
The Phased Bid Compliance Process will apply to all Mandatory Technical Criteria in Annex “P” - 
Mandatory Technical Criteria and the Point Rated Technical Criteria as well as all Mandatory Criteria in 
Annex “O”. 
 
5- Delete Section 6.4 Valid Labour Agreement of the RFP 

 
DELETE: Section 6.4 Valid Labour Agreement of the RFP in its entirety 
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6.4   Valid Labour Agreement   
 
If the Bidder has a labour agreement, or other suitable instrument, in place with all its unionized labour, it 
must be valid for the proposed period of any resulting contract. Documentary evidence of the agreement or 
suitable instrument must be provided in their bid. The Bidder must provide a letter stating that they are a 
non-unionized facility, if applicable. 
 

6- Update TM1, TM2 and PR1 Mandatory Technical Evaluation Criteria and Technical Point Rated 
Evaluation Criteria in Annex P 

 
INSERT: The following note will be added to TM1, TM2 and PR1 in Annex P 
 
If the Bidder is a joint venture, the requirement must be met by the member of the joint venture who will 
construct the “Work” as detailed in the Statement of Work attached within Annex “A” of the RFP.  
 

7- Add new TM10 Shipyard Location in Annex P Mandatory Technical Evaluation Criteria and Technical 
Point Rated Evaluation Criteria 

 
INSERT: The following new TM10 Shipyard Location in Annex P Mandatory Technical Evaluation Criteria 
and Technical Point Rated Evaluation Criteria 
 

No Mandatory Technical Evaluation Criteria 

TM10 

Shipyard Location 
The Bidder performing the Work must be a shipyard geographically located in Canada. 

Fail                                         Pass                                       
The Bidder does not submit a picture from 
Google Maps showing the longitude and 
latitude of the shipyard geographically 
located in Canada and provide the municipal 
address 

The Bidder submits a picture from Google 
Maps showing the longitude and latitude of 
the shipyard geographically located in 
Canada and provides the municipal address 

 
 

8- Update the Scoring Criteria in Annex P Mandatory Technical Evaluation Criteria and Technical Point 
Rated Evaluation Criteria 

 
DELETE: The Scoring Criteria in Annex P in its entirety 

 
and 
 
 
INSERT: The following Scoring Criteria in Annex P in its entirety 

 

Total Score 
*minimum pass mark is 170 /280 
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9- Extend the solicitation closing date from January 18, 2023 to February 21, 2023.  
 
DELETE: The solicitation closing date on the first page of the previous solicitation amendment 7 of January 
18, 2023 at 14:00 EST 
 
and 
 
INSERT: The new solicitation closing date on the first page of this solicitation amendment 8 on February 21, 
2023 at 14:00 EST 

 

10- Update the NSFRV Design Instruction and Guidance document as part of the TDP.  

DELETE: Section 631.5  Potable Water Tank Coating System in its entirety 
 
and 
 
INSERT: Section 533.3 Fresh Water Storage Tank 

Add line, column “Object Number” 533.3.0-5 – The fresh water tank must be stainless steel 
constructed in accordance with CCG’s standard: Welded Stainless Steel Non-Integral Potable 
Water Tank Fabrication and Repair Standard.  

The standard will form part of the TDP and it will be sent out to everyone who has already requested it.  

Q89. In Solicitation Amendment 8 there is a mention of deleting clause 6.4 Valid collective agreement. 
Are we to understand that we no longer submit proof of our valid collective agreement as requested in 
Annex O (at line 11)? 

A89. The requirement listed in Annex O Deliverables/Certifications, item # 11 will be removed. 

Q90. For Annex P as well as Annex O will we receive an update of these appendices or simply delete and 
add the details as listed in solicitation amendment 8? 

A90. The Bidders must update the Annexes based on the changes from each solicitation amendment. 

Q91. With the new closing date on February 21, 2023 will this have an impact on the work schedule? 
Change of start/end date of work? If so, we will have to modify our schedule accordingly. 

A91. The start and end date of the work is from Contract Award to two (2) year after delivery and 
acceptance of the vessel as per 7.4.1. The closing date of the solicitation does not change the work 
period of the contract. 

Q92. Please confirm the Class NSFRV notation? At ID 2791 it is mentioned that the NSFRV must be 
according to Lloyd's Register (LR) standards: +100A1 Research, ice class E, X LMC, HYBRID POWER. 
On plan 219-087-21000R3 Midship Section, page 2, there is no Maltese Cross in Class Notation. 

We understand that the "+" in front of the 100A1 and the "X" in front of the LMC mean the Maltese Cross, 
however in the Midship no Maltese Cross is indicated. 

Does Canada wish to have a vessel in Class Notation  100A1 Research, Ice Class E,  LMC (Hybrid 
Power)? 

A92. The class notation is  100A1 Research, Ice Class E,  LMC (HYBRID POWER). 
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Q93. Can Bidders add additional elements they wish to be protected in Annex R - Economic Price 
Adjustment and Exchange Rate Adjustment? 

A93. New items cannot be added to the list in Annex R.  

Q94. Possible to tell us the deadline for questions in Section 2.4 based on the new closing date of 
February 21, 2023? 

A94. Section 2.4 will be updated with a new deadline for enquiries. The deadline will be on February 13, 
2023 at 2pm EST.  

2- Update Section 2.4 Enquiries - Bid Solicitation of the RFP 
 
DELETE: Section 2.4 - Enquiries - Bid Solicitation in its entirety 
 
and 
 
INSERT: The following Section 2.4 - Enquiries - Bid Solicitation in its entirety 
 
All enquiries must be submitted in writing by email to the Contracting Authority 
(stephane.deslauriers@tpsgc-pwgsc.gc.ca) no later than 2 pm EST on February 13, 2023. Enquiries 
received after that time may not be answered. 
 
Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the 
enquiry relates. Care should be taken by Bidders to explain each question in sufficient detail in order to 
enable Canada to provide an accurate answer. Technical enquiries that are of a "proprietary " nature must 
be clearly marked "proprietary" at each relevant item. Items identified as proprietary will be treated as such 
except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit the 
questions or may request that the Bidder do so, so that the proprietary nature of the question is eliminated, 
and the enquiry can be answered with copies to all Bidders. Enquiries not submitted in a form that can be 
distributed to all Bidders may not be answered by Canada. 
 
Any clarifications or changes to the bid solicitation resulting from the questions and answers will be included 
as an amendment to the bid solicitation.   
 
3- Update Annexe O - Deliverables/Certifications 
 
DELETE: Line item 11 from Annexe O - Deliverables/Certifications 
 

 


