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1. Purpose 

The Department of National Defence (DND) has a requirement for the continuation of the In-Service 
Support (ISS) for the Weapon Effects Simulation (WES) System. The Service Support Contractor will be 
responsible for warehouse operations, site management, WES Equipment level 1 maintenance, kitting 
and de-kitting of soldiers and vehicles, soldier briefs, and exercise operations support. The proposed 
contract is expected to be for a period of 6 years plus 8 one year option periods. 
 
The intent of this Request for Information (RFI) is to seek industry feedback on their level of interest and 
capability in potentially participating into a future Request for Proposal (RFP) by sharing the draft RFP 
and all relevant available documentation for the WES Interim ISS Service Support Contractor 
requirement.  
 
2. Trade Agreements 

This requirement is classified as Federal Supply Classification 6920 (999 Armament Training Devices, 
Electronic, Accessories and Spares) which is subject to the Canadian Free Trade Agreement (CFTA), 
Canada - European Union Comprehensive Economic and Trade Agreement (CETA); World Trade 
Organization Agreement on Government Procurement (WTO-AGP); Comprehensive and Progressive 
Agreement for Trans-Pacific Partnership (CPTPP) and the Canada - Korea Free Trade Agreement 
(CKFTA). 
 
3. Comprehensive Land Claims Agreements (CLCA) 
 
This procurement is not subject to the Comprehensive Land Claims Agreements (CLCA) as the final 
delivery points of the goods and services required are not within the Comprehensive Land Claims 
Settlement Areas. 
 
4. Enquiries 

All enquiries and other communication related to this RFI shall be directed exclusively to the PWGSC 
Contracting Authority. All enquiries must be submitted to the Contracting Authority no later than 5 
calendar days before the RFI closing date. Enquiries received after that time may not be answered.  
 
Care should be taken by suppliers to explain each question in sufficient detail in order to enable Canada 
to provide an accurate answer. Technical enquiries that are of a proprietary nature must be clearly 
marked "proprietary" at each relevant item. Items identified as "proprietary " will be treated as such except 
where Canada determines that the enquiry is not of a proprietary nature. Canada may edit the questions 
or may request that the respondent do so, so that the proprietary nature of the question is eliminated, and 
the enquiry can be answered with copies to all suppliers. Enquiries not submitted in a form that can be 
distributed to all suppliers may not be answered by Canada.  
 
Changes to this RFI may occur and will be advertised through an RFI amendment on the Government 
Electronic Tendering System (Buy and Sell). 
 
5. PWGSC Contracting Authority 

Kathie Eddy 
Public Works and Government Services Canada 
Defence and Major Projects Sector 
Electronics, Simulators and Defence Systems Division QT 
Phone: 873-353-9727 
kathie.eddy@tpsgc-pwgsc.gc.ca 
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6. Notes to Interested Suppliers 

This is neither a call for tender nor an RFP, and no agreement or contract for the goods and services 
stated herein will be entered into solely as a result of this RFI. This announcement does not constitute a 
commitment by Canada. Canada does not intend to award a contract on the basis of the notice or 
otherwise pay for the information solicited. Any and all expenses incurred by industry in pursuing this 
opportunity, including the provision of information and potential visits, are at industry's sole risk and 
expense.  
 
Any discussions on this subject with project staff representing DND or PWGSC, or any other Government 
of Canada representative, or other personnel involved in project activities, shall not be construed as an 
offer or commitment by DND, PWGSC or the Government of Canada as a whole.  
 
Although the documents, information and data collected may be provided as commercial-in-confidence 
and will not be provided to a third party outside of Canada, Canada reserves the right to use the 
information to assist them in drafting technical requirements and for budgetary purposes.  
 
Requirements are subject to change, which may be as a result of information provided in response to this 
RFI.  
 
Suppliers are advised that any information submitted to Canada in response to this RFI may, or may not, 
be used by Canada in the development of the potential subsequent RFP. The issuance of this RFI does 
not create an obligation for Canada to issue a subsequent RFP, and does not bind Canada legally or 
otherwise, to enter into any agreement or to accept or reject any suggestions.  
 
There will be no short-listing of Suppliers for the purposes of undertaking any future work, as a result of 
this RFI. Similarly, participation in this RFI is not a condition or prerequisite for the participation to any 
RFP.  
 
Respondents to this RFI should identify any submitted information that is to be considered as either 
company confidential, proprietary or if the response contains controlled goods. 
 
*Note: The Annex J – Infrastructure Licensing Agreements are not available for the RFI phase. 
These documents will be included with the final RFP package.  
 
7. Security Requirements 

There are security requirements associated with this requirement. 
 
8. Non-Disclosure Agreement  

There is a Non-Disclosure Agreement requirement associated with the RFI, potential future RFP and potential 
future resulting Contract. See RFP article 2.8 for further details.  
 
9. Questions for industry  

Canada is seeking Industry input to assist in defining the requirement for an upcoming potential RFP and 
to better understand the level of interest of potential suppliers to undertake this type of work.  
 
Respondents are invited to provide a response to the following questions: 
 
a. Are you interested and capable of participating in a future RFP related to this requirement?  If not, 
please explain why? 
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b. Do you have previous experience in providing similar services on a similar scale? If so, please provide 
a brief summary of your most recent experience. 
c. Are the evaluation criteria as currently stated in PART 4 - EVALUATION PROCEDURES AND BASIS OF 
SELECTION of the RFP clear and concise? If not, please identify the areas that require clarification? 
d. Are the requirements as currently stated in the attached draft Annex A – Statement of Work (SOW) 
clear and concise? If not, please identify the areas that require clarification? 
e. What challenges do you foresee with respect to the requirements of the SOW? If any, how do you plan 
on addressing them? 
f. In the past, have you partnered with an Original Equipment Manufacturer to deliver a service to a 
single or multiple clients?  If so, please describe how this was made successful as well as the challenges 
that were faced and how they were addressed. 
g. Based on your experience of providing this type of service in question f. above, can any of the 
requirements of the WES Interim ISS Service Support Contract RFP be altered to allow more flexibility 
and innovation? If so, could you identify the requirement(s) and explain how?  
h. Are there any requirements in the documents provided that would preclude you from bidding? If yes, 
please identify these items and explain why and if possible, provide an alternative solution? 
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THIS DOCUMENT CONTAINS A SECURITY REQUIREMENT 
 
PART 1 - GENERAL INFORMATION 

1.1 Introduction 
 
The bid solicitation is divided into seven parts plus attachments and annexes, as follows: 
 
Part 1 General Information: provides a general description of the requirement; 
 
Part 2 Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid 

solicitation; 
 
Part 3 Bid Preparation Instructions: provides Bidders with instructions on how to prepare their 

bid; 
 
Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will be 

conducted, the evaluation criteria that must be addressed in the bid, and the basis of 
selection; 

 
Part 5 Certifications and Additional Information: includes the certifications and additional 

information to be provided; 
 
Part 6 Security, Financial and Other Requirements: includes specific requirements that must be 

addressed by Bidders; and 
 
Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to any 

resulting contract. 
 
The annexes include the Statement of Work, the Basis of Payment, the Security Requirements 
Checklist, the Electronic Payment Instruments, the Federal Contractors Program for Employment 
Equity - Certification, the insurance requirements, the DND 626 Task Authorization Form, the 
Loan Agreement, the Infrastructure Licensing Agreements and any other annexes.  
 
This solicitation contains mandatory requirements. All elements of this solicitation that are 
mandatory requirements are identified with the words "shall", "must" or "mandatory". An entire 
section of this solicitation may be designated as mandatory. 
 
Bids must comply with each and every mandatory requirement. Whether or not expressly stated 
for each mandatory requirement in this solicitation, if a bid does not comply with a mandatory 
requirement, the bid will be considered non-responsive and will receive no further consideration. 

1.2 Summary 
 
1.2.1 The Department of National Defence (DND) has a requirement for an In-Service Support 

(ISS) contract which includes warehouse operations, site management, Weapon Effects 
Simulation (WES) equipment level one maintenance, kitting and de-kitting of soldiers 
and vehicles, soldier briefs and exercise operations support at the four Canadian Forces 
Bases across Canada. 

 
Public Works and Government Services Canada (PWGSC) intends to put in place a six 
(6) year contract, with eight (8) additional one (1) year option periods, for the WES 
Interim ISS - Service Support Contractor (SSC) requirement. 
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1.2.2 The Federal Contractors Program (FCP) for employment equity applies to this 
procurement; refer to Part 5 – Certifications and Additional Information, Part 7 – 
Resulting Contract Clauses and the Annex E titled Federal Contractors Program for 
Employment Equity - Certification. 

 
1.2.3 This procurement is not subject to national security exceptions.  
 
1.2.4 This requirement is classified as Federal Supply Classification 6920 (999 Armament 

Training Devices, Electronic, Accessories and Spares) which is subject to the Canadian 
Free Trade Agreement (CFTA); Canada - European Union Comprehensive Economic 
and Trade Agreement (CETA); World Trade Organization Agreement on Government 
Procurement (WTO-AGP); Comprehensive and Progressive Agreement for Trans-
Pacific Partnership (CPTPP) and the Canada - Korea Free Trade Agreement (CKFTA). 

 
1.2.5 There are security requirements associated with this requirement. For additional 

information, consult Part 6 - Security, Financial and Other Requirements, and Part 7 - 
Resulting Contract Clauses. For more information on personnel and organization 
security screening or security clauses, the Bidder should refer to the Contract Security 
Program of Public Works and Government Services Canada (http://www.tpsgc-
pwgsc.gc.ca/esc-src/introduction-eng.html) website. 

 
1.2.6 This bid solicitation is to establish a contract with task authorizations for the delivery of 

the requirement detailed in the bid solicitation to the Identified Users across Canada, 
excluding locations within Yukon, Northwest Territories, Nunavut, Quebec, and Labrador 
that are subject to Comprehensive Land Claims Agreements (CLCAs). Any requirement 
for deliveries within CLCAs areas within Yukon, Northwest Territories, Nunavut, Quebec, 
or Labrador shall be treated as a separate procurement, outside the resulting contract. 

 
1.2.7 This procurement is subject to the Controlled Goods Program. The Defence Production 

Act provides a list of controlled goods.  
 
1.2.8 There is an optional site visit associated with this requirement. Consult Part 2 – Bidder 

Instructions. 
 
1.2.9 This bid solicitation allows bidders to use the Canada Post Corporation (CPC) Connect 

service provided by CPC to transmit their bid electronically.  Bidders must refer to Part 2 
entitled Bidder Instructions, and Part 3 entitled Bid Preparation Instructions, of the bid 
solicitation, for further information. 

1.3 Debriefings 
 
Bidders may request a debriefing on the results of the bid solicitation process. Bidders should 
make the request to the Contracting Authority within 15 working days from receipt of the results of 
the bid solicitation process. The debriefing may be in writing, by telephone or in person. 

1.4      Phased Bid Compliance Process 

The Phased Bid Compliance Process (PBCP) applies to this requirement. 
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PART 2 - BIDDER INSTRUCTIONS 

2.1 Standard Instructions, Clauses and Conditions 
 
All instructions, clauses and conditions identified in the bid solicitation by number, date and title 
are set out in the Standard Acquisition Clauses and Conditions Manual 
(https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-
manual) issued by Public Works and Government Services Canada. 
 
Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid 
solicitation and accept the clauses and conditions of the resulting contract. 
 
The 2003 (2022-03-29) Standard Instructions - Goods or Services - Competitive Requirements, 
are incorporated by reference into and form part of the bid solicitation. 
 
Subsection 5.4 of 2003, Standard Instructions - Goods or Services - Competitive Requirements, 
is amended as follows:  
 
Delete: 60 days 
Insert: 360 days 

2.2 Submission of Bids 
 
Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid 
Receiving Unit, by CPC Connect service, by the date, time and place indicated in the bid 
solicitation. 

 
Note:  For bidders choosing to submit using CPC Connect service for bids closing at the Bid 
Receiving Unit in the National Capital Region (NCR) the email address is: 
 
tpsgc.pareceptiondessoumissions-apbidreceiving.pwgsc@tpsgc-pwgsc.gc.ca 
 
Note: Bids will not be accepted if emailed directly to this email address. This email address is to 
be used to open a CPC Connect conversation, as detailed in Standard Instructions 2003, or to 
send bids through a CPC Connect message if the bidder is using its own licensing agreement for 
CPC Connect service. 
 
It is the Bidder’s responsibility to ensure the request for opening an epost Connect conversation 
is sent to the email address above at least six days before the solicitation closing date. 
 
In case of incompatibility or inability to transmit by CPC Connect service, transmission by 
facsimile to the Bid Receiving Unit, as identified on the front page of this solicitation, in addition to 
CPC Connect service is permitted. 

2.3  Former Public Servant – Competitive Bid 

Contracts awarded to former public servants (FPS) in receipt of a pension or of a lump sum 
payment must bear the closest public scrutiny, and reflect fairness in the spending of public 
funds. In order to comply with Treasury Board policies and directives on contracts awarded to 
FPSs, bidders must provide the information required below before contract award. If the answer 
to the questions and, as applicable the information required have not been received by the time 
the evaluation of bids is completed, Canada will inform the Bidder of a time frame within which 
to provide the information. Failure to comply with Canada’s request and meet the requirement 
within the prescribed time frame will render the bid non-responsive. 
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Definitions 

For the purposes of this clause, "former public servant" is any former member of a department 
as defined in the Financial Administration Act, R.S., 1985, c. F-11, a former member of the 
Canadian Armed Forces or a former member of the Royal Canadian Mounted Police. A former 
public servant may be: 

a. an individual; 

b. an individual who has incorporated; 

c. a partnership made of former public servants; or 

d. a sole proprietorship or entity where the affected individual has a controlling or major 
interest in the entity. 

"lump sum payment period" means the period measured in weeks of salary, for which 
payment has been made to facilitate the transition to retirement or to other employment as a 
result of the implementation of various programs to reduce the size of the Public Service. The 
lump sum payment period does not include the period of severance pay, which is measured in 
a like manner. 

"pension" means a pension or annual allowance paid under the Public Service 
Superannuation Act (PSSA), R.S., 1985, c. P-36, and any increases paid pursuant to the 
Supplementary Retirement Benefits Act, R.S., 1985, c. S-24 as it affects the PSSA. It does not 
include pensions payable pursuant to the Canadian Forces Superannuation Act, R.S., 1985, 
c. C-17, the Defence Services Pension Continuation Act, 1970, c. D-3, the Royal Canadian 
Mounted Police Pension Continuation Act , 1970, c. R-10, and the Royal Canadian Mounted 
Police Superannuation Act, R.S., 1985, c. R-11, the Members of Parliament Retiring 
Allowances Act, R.S. 1985, c. M-5, and that portion of pension payable to the Canada 
Pension Plan Act, R.S., 1985, c. C-8. 

Former Public Servant in Receipt of a Pension 

As per the above definitions, is the Bidder a FPS in receipt of a pension? Yes ( ) No ( ) 

If so, the Bidder must provide the following information, for all FPSs in receipt of a pension, as 
applicable: 

a. name of former public servant; 

b. date of termination of employment or retirement from the Public Service. 

By providing this information, Bidders agree that the successful Bidder’s status, with respect to 
being a former public servant in receipt of a pension, will be reported on departmental websites 
as part of the published proactive disclosure reports in accordance with Contracting Policy 
Notice: 2019-01 and the Guidelines on the Proactive Disclosure of Contracts.  

Work Force Adjustment Directive 

Is the Bidder a FPS who received a lump sum payment pursuant to the terms of the Work Force 
Adjustment Directive? Yes ( ) No ( ) 

If so, the Bidder must provide the following information: 
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a. name of former public servant; 

b. conditions of the lump sum payment incentive; 

c. date of termination of employment; 

d. amount of lump sum payment; 

e. rate of pay on which lump sum payment is based; 

f. period of lump sum payment including start date, end date and number of weeks; 

g. number and amount (professional fees) of other contracts subject to the restrictions of a 
work force adjustment program. 

2.4  Enquiries - Bid Solicitation 
 
All enquiries must be submitted in writing to the Contracting Authority no later than 10 calendar 
days before the bid closing date. Enquiries received after that time may not be answered. 
 
Bidders should reference as accurately as possible the numbered item of the bid solicitation to 
which the enquiry relates. Care should be taken by Bidders to explain each question in sufficient 
detail in order to enable Canada to provide an accurate answer. Technical enquiries that are of a 
proprietary nature must be clearly marked "proprietary" at each relevant item. Items identified as 
“proprietary” will be treated as such except where Canada determines that the enquiry is not of a 
proprietary nature. Canada may edit the question(s) or may request that the Bidder do so, so that 
the proprietary nature of the question(s) is eliminated and the enquiry can be answered to all 
Bidders. Enquiries not submitted in a form that can be distributed to all Bidders may not be 
answered by Canada. 

2.5 Applicable Laws 
 
Any resulting contract must be interpreted and governed, and the relations between the parties 
determined, by the laws in force in Ontario. 
 
Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory 
of their choice without affecting the validity of their bid, by deleting the name of the Canadian 
province or territory specified and inserting the name of the Canadian province or territory of their 
choice. If no change is made, it acknowledges that the applicable laws specified are acceptable 
to the Bidders. 

2.6  Improvement of Requirement During Solicitation Period  
 
Should bidders consider that the Statement of Work contained in the bid solicitation could be 
improved technically or technologically, bidders are invited to make suggestions, in writing, to the 
Contracting Authority named in the bid solicitation. Bidders must clearly outline the suggested 
improvement as well as the reason for the suggestion. Suggestions that do not restrict the level of 
competition nor favour a particular bidder will be given consideration provided they are submitted 
to the Contracting Authority at least 10 calendar days before the bid closing date. Canada will 
have the right to accept or reject any or all suggestions. 
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2.7 Optional Site Visit  

It is recommended that the Bidder or a representative of the Bidder visit the work site.  

Arrangements have been made for the site visit to be held at ______________ (insert address) 
on ______________ (insert date). The site visit will begin at ______________ (insert time [for 
e.g. 14:00 EST or EDT]), in ______________ (insert location/room number). 

Bidders are requested to communicate with the Contracting Authority no later than 
______________ (insert date and time) to confirm attendance and provide the name(s) of the 
person(s) who will attend. Bidders may be requested to sign an attendance sheet. Bidders who 
do not attend or do not send a representative will not be given an alternative appointment but 
they will not be precluded from submitting a bid. Any clarifications or changes to the bid 
solicitation resulting from the site visit will be included as an amendment to the bid solicitation. 

 
2.8  Data to be Provided to the Contractor as Government Furnished Information (GFI) 
 
The Annex A – Statement of Work, Appendix 6 - Data to be Provided to the Contractor as 
Government Furnished Information (GFI) is not included in the downloadable Request for 
Proposal (RFP) package on the buyandsell website. During the solicitation period, DND 
publications that are referenced in the RFP and are not commercially available can be issued to 
Bidders under separate cover upon request from the Bidder.  
 
Step 1: Bidders must obtain from its employee(s) and subcontractor(s) the completed and 
signed Non-Disclosure Agreement found at Annex I, and provide it to the Contracting Authority 
before receiving an electronic copy of the Annex A – Statement of Work, Appendix 6 - Data to be 
provided to the Contractor as Government Furnished Information (GFI). 
 
Step 2: This information requires access to Controlled Goods that are subject to the Defence 
Production Act, R.S. 1985, c. D-1. Within Canada, only persons who are registered exempt or 
excluded under the Controlled Goods Program (CGP) are lawfully entitled to examine, possess or 
transfer controlled goods. Bidders must provide the Contracting Authority with proof of 
compliance with the Controlled Goods Program prior to receiving the Annex A – Statement of 
Work, Appendix 6 - Data to be provided to the Contractor as Government Furnished Information 
(GFI). The Contracting Authority will verify the Controlled Goods compliance prior to releasing the 
supporting documentation.  
 
Details on how to register under the CGP are provided at the following link: 
 
Register in the Controlled Goods Program – Register to examine, possess or transfer controlled 
goods – Controlled goods: Examining, possessing or transferring – Canada.ca (tpsgc-
pwgsc.gc.ca) 
 

Step 3: It is imperative that the Bidder’s request for Annex A – Statement of Work, Appendix 6 - 
Data to be Provided to the Contractor as Government Furnished Information (GFI) be made as 
soon as possible to ensure timely receipt of the associated publications. Bidders are required to 
submit their request to the Contracting Authority.  
 
Step 4: The Supporting documentation will be issued electronically through epost Connect.  
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2.9  Bid Challenge and Recourse Mechanisms 
 
(a) Several mechanisms are available to potential suppliers to challenge aspects of the 

procurement process up to and including contract award.  
 
(b) Canada encourages suppliers to first bring their concerns to the attention of the Contracting 

Authority.  Canada’s Buy and Sell website, under the heading “Bid Challenge and Recourse 
Mechanisms” contains information on potential complaint bodies such as: 

 
 Office of the Procurement Ombudsman (OPO) 
 Canadian International Trade Tribunal (CITT) 

 
(c) Suppliers should note that there are strict deadlines for filing complaints, and the time periods 

vary depending on the complaint body in question. Suppliers should therefore act quickly when 
they want to challenge any aspect of the procurement process.  

  



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
W8486-217384/001/QT  004qt 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
W8486-217384 004qtW8486-217384  

 

 10

PART 3 - BID PREPARATION INSTRUCTIONS 

3.1 Bid Preparation Instructions 
 

If the Bidder chooses to submit its bid electronically, Canada requests that the Bidder submits its 
bid in accordance with section 08 of the 2003 Standard Instructions. The CPC Connect system 
has a limit of 1GB per single message posted and a limit of 20GB per conversation. 
 
Canada requests that the Bidder submits its bid in separately bound sections as follows: 
 
Section I:  Technical Bid 
Section II:  Financial Bid 
Section III:  Certifications 
 
If the Bidder is simultaneously providing copies of its bid using multiple acceptable delivery 
methods, and if there is a discrepancy between the wording of any of these copies and the 
electronic copy provided through CPC Connect service, the wording of the electronic copy 
provided through CPC Connect service will have priority over the wording of the other copies. 
 
Prices must appear in the financial bid only.  No prices must be indicated in any other section of 
the bid. 
 
Section I: Technical Bid 
 
In their technical bid, Bidders should demonstrate their understanding of the requirements 
contained in the bid solicitation and explain how they will meet these requirements. Bidders 
should demonstrate their capability and describe their approach in a thorough, concise and clear 
manner for carrying out the work. 
 
The technical bid should address clearly and in sufficient depth the points that are subject to the 
evaluation criteria against which the bid will be evaluated. Simply repeating the statement 
contained in the bid solicitation is not sufficient. In order to facilitate the evaluation of the bid, 
Canada requests that Bidders address and present topics in the order of the evaluation criteria 
using the same headings. To avoid duplication, Bidders may refer to different sections of their 
bids by identifying the specific paragraph and page number where the subject topic has already 
been addressed. 
 
In their technical bid, Bidders must describe their capability, experience, and project management 
team as well as provide client contact information. 
 
Section II:  Financial Bid 
 
3.1.1 Bidders must submit their financial bid in accordance with the Appendix B – Financial 
Evaluation Tables, attached as separate excel spreadsheets. 
 
3.1.2  Electronic Payment of Invoices – Bid 

If you are willing to accept payment of invoices by Electronic Payment Instruments, complete 
Annex D - Electronic Payment Instruments, to identify which ones are accepted. 

If Annex D - Electronic Payment Instruments is not completed, it will be considered as if 
Electronic Payment Instruments are not being accepted for payment of invoices.  

Acceptance of Electronic Payment Instruments will not be considered as an evaluation criterion. 
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3.1.3 Exchange Rate Fluctuation 
 
The requirement does not offer exchange rate fluctuation risk mitigation. Requests for exchange 
rate fluctuation risk mitigation will not be considered. All bids including such provision will render 
the bid non-responsive. 
 
Section III: Certifications 
 
Bidders must submit the certifications and additional information required under Part 5. 
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION 

4.1 Evaluation Procedures 
 

(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation 
including the technical and financial evaluation criteria. 

 
(b) An evaluation team composed of representatives of Canada will evaluate the bids.  

PSPC has engaged “Samson” as fairness monitor for this procurement. The fairness 
monitor will not be part of the evaluation team, but will, among other things, observe the 
evaluation of the bids with respect to Canada's adherence to the evaluation process 
described in this bid solicitation. 

 
(c) Canada will use the Phased Bid Compliance Process described below.   

 
4.1.1 Phased Bid Compliance Process  

4.1.1.1  (2018-07-19)  General  
  

(a) Canada is conducting the PBCP described below for this requirement.   
 
(b) Notwithstanding any review by Canada at Phase I or II of the PBCP, Bidders are and will 

remain solely responsible for the accuracy, consistency and completeness of their Bids 
and Canada does not undertake, by reason of this review, any obligations or 
responsibility for identifying any or all errors or omissions in Bids or in responses by a 
Bidder to any communication from Canada.  

 
THE BIDDER ACKNOWLEDGES THAT THE REVIEWS IN PHASE I AND II OF THIS 
PBCP ARE PRELIMINARY AND DO NOT PRECLUDE A FINDING IN PHASE III THAT 
THE BID IS NON-RESPONSIVE, EVEN FOR MANDATORY REQUIREMENTS WHICH 
WERE SUBJECT TO REVIEW IN PHASE I OR II AND NOTWITHSTANDING THAT 
THE BID HAD BEEN FOUND RESPONSIVE IN SUCH EARLIER PHASE.  CANADA 
MAY DEEM A BID TO BE NON-RESPONSIVE TO A MANDATORY REQUIREMENT 
AT ANY PHASE.  
 
THE BIDDER ALSO ACKNOWLEDGES THAT ITS RESPONSE TO A NOTICE OR A 
COMPLIANCE ASSESSMENT REPORT (CAR) (EACH DEFINED BELOW) IN PHASE I 
OR II MAY NOT BE SUCCESSFUL IN RENDERING ITS BID RESPONSIVE TO THE 
MANDATORY REQUIREMENTS THAT ARE THE SUBJECT OF THE NOTICE OR 
CAR, AND MAY RENDER ITS BID NON-RESPONSIVE TO OTHER MANDATORY 
REQUIREMENTS. 
 

(c) The PBCP does not limit Canada’s rights under Standard Acquisition Clauses and 
Conditions (SACC) 2003 (2022-03-29) Standard Instructions – Goods or Services – 
Competitive Requirements nor Canada’s right to request or accept any information 
during the solicitation period or after bid solicitation closing in circumstances where the 
bid solicitation expressly provides for this right, or in the circumstances described in 
subsection (c). 
 

(d) Canada will send any Notice or CAR by any method Canada chooses, in its absolute 
discretion. The Bidder must submit its response by the method stipulated in the Notice 
or CAR.  Responses are deemed to be received by Canada at the date and time they 
are delivered to Canada by the method and at the address specified in the Notice or 
CAR.  An email response permitted by the Notice or CAR is deemed received by 
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Canada on the date and time it is received in Canada’s email inbox at Canada’s email 
address specified in the Notice or CAR.  A Notice or CAR sent by Canada to the Bidder 
at any address provided by the Bidder in or pursuant to the Bid is deemed received by 
the Bidder on the date it is sent by Canada.  Canada is not responsible for late receipt 
by Canada of a response, however caused. 
 

4.1.1.2 (2018-03-13)  Phase I:  Financial Bid  
 
(a) After the closing date and time of this bid solicitation, Canada will examine the Bid to 

determine whether it includes a Financial Bid and whether any Financial Bid includes all 
information required by the solicitation. Canada’s review in Phase I will be limited to 
identifying whether any information that is required under the bid solicitation to be 
included in the Financial Bid is missing from the Financial Bid. This review will not assess 
whether the Financial Bid meets any standard or is responsive to all solicitation 
requirements. 
 

(b) Canada’s review in Phase I will be performed by officials of the Department of Public 
Works and Government Services. 

 
(c) If Canada determines, in its absolute discretion that there is no Financial Bid or that 

the Financial Bid is missing all of the information required by the bid solicitation to be 
included in the Financial Bid, then the Bid will be considered non-responsive and will 
be given no further consideration. 
 

(d) For Bids other than those described in c), Canada will send a written notice to the 
Bidder (“Notice”) identifying where the Financial Bid is missing information.  A 
Bidder, whose Financial Bid has been found responsive to the requirements that are 
reviewed at Phase I, will not receive a Notice. Such Bidders shall not be entitled to 
submit any additional information in respect of their Financial Bid. 
 

(e) The Bidders who have been sent a Notice shall have the time period specified in the 
Notice (the “Remedy Period”) to remedy the matters identified in the Notice by 
providing to Canada, in writing, additional information or clarification in response to 
the Notice. Responses received after the end of the Remedy Period will not be 
considered by Canada, except in circumstances and on terms expressly provided for 
in the Notice. 
 

(f) In its response to the Notice, the Bidder will be entitled to remedy only that part of its 
Financial Bid which is identified in the Notice. For instance, where the Notice states 
that a required line item has been left blank, only the missing information may be 
added to the Financial Bid, except that, in those instances where the addition of such 
information will necessarily result in a change to other calculations previously 
submitted in its Financial Bid, (for example, the calculation to determine a total 
price), such necessary adjustments shall be identified by the Bidder and only these 
adjustments shall be made. All submitted information must comply with the 
requirements of this solicitation. 
 

(g) Any other changes to the Financial Bid submitted by the Bidder will be considered to be 
new information and will be disregarded. There will be no change permitted to any other 
Section of the Bidder’s Bid. Information submitted in accordance with the requirements 
of this solicitation in response to the Notice will replace, in full, only that part of the 
original Financial Bid as is permitted above, and will be used for the remainder of the bid 
evaluation process. 
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(h) Canada will determine whether the Financial Bid is responsive to the requirements 
reviewed at Phase I, considering such additional information or clarification as may have 
been provided by the Bidder in accordance with this Section. If the Financial Bid is not 
found responsive for the requirements reviewed at Phase I to the satisfaction of Canada, 
then the Bid shall be considered non-responsive and will receive no further consideration. 
 

(i) Only Bids found responsive to the requirements reviewed in Phase I to the satisfaction of 
Canada, will receive a Phase II review.   

 
4.1.1.3 (2018-03-13)  Phase II:  Technical Bid  
 
(a) Canada’s review at Phase II will be limited to a review of the Technical Bid to identify 

any instances where the Bidder has failed to meet any Eligible Mandatory Criterion.  
This review will not assess whether the Technical Bid meet any standard or is 
responsive to all solicitation requirements. Eligible Mandatory Criteria are all 
mandatory technical and management criteria that are identified in this solicitation as 
being subject to the PBCP. Mandatory technical and management criteria that are 
not identified in the solicitation as being subject to the PBCP, will not be evaluated 
until Phase III.  
 

(b) Canada will send a written notice to the Bidder (Compliance Assessment Report or 
“CAR”) identifying any Eligible Mandatory Criteria that the Bid has failed to meet. A 
Bidder whose Bid has been found responsive to the requirements that are reviewed 
at Phase II will receive a CAR that states that its Bid has been found responsive to 
the requirements reviewed at Phase II. Such Bidder shall not be entitled to submit any 
response to the CAR. 
 

(c) A Bidder shall have the period specified in the CAR (the “Remedy Period”) to remedy 
the failure to meet any Eligible Mandatory Criterion identified in the CAR by providing 
to Canada in writing additional or different information or clarification in response to 
the CAR. Responses received after the end of the Remedy Period will not be 
considered by Canada, except in circumstances and on terms expressly provided for 
in the CAR. 
 

(d) The Bidder’s response must address only the Eligible Mandatory Criteria listed in the 
CAR as not having been achieved, and must include only such information as is 
necessary to achieve such compliance. Any additional information provided by the 
Bidder which is not necessary to achieve such compliance will not be considered by 
Canada, except that, in those instances where such a response to the Eligible 
Mandatory Criteria specified in the CAR will necessarily result in a consequential 
change to other parts of the Bid, the Bidder shall identify such additional changes, 
provided that its response must not include any change to the Financial Bid. 
 

(e) The Bidder’s response to the CAR should identify in each case the Eligible 
Mandatory Criterion in the CAR to which it is responding, including identifying in the 
corresponding section of the original Bid, the wording of the proposed change to that 
section, and the wording and location in the Bid of any other consequential changes 
that necessarily result from such change.  In respect of any such consequential 
change, the Bidder must include a rationale explaining why such consequential 
change is a necessary result of the change proposed to meet the Eligible Mandatory 
Criterion. It is not up to Canada to revise the Bidder’s Bid, and failure of the Bidder to 
do so in accordance with this subparagraph is at the Bidder’s own risk. All submitted 
information must comply with the requirements of this solicitation. 
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(f) Any changes to the Bid submitted by the Bidder other than as permitted in this 
solicitation, will be considered to be new information and will be disregarded.  
Information submitted in accordance with the requirements of this solicitation in 
response to the CAR will replace, in full, only that part of the original Bid as is 
permitted in this Section. 
 

(g) Canada will determine whether the Bid is responsive for the requirements reviewed at 
Phase II, considering such additional or different information or clarification as may have 
been provided by the Bidder in accordance with this Section. If the Bid is not found 
responsive for the requirements reviewed at Phase II to the satisfaction of Canada, then 
the Bid shall be considered non-responsive and will receive no further consideration. 
 

(h) Only Bids found responsive to the requirements reviewed in Phase II to the satisfaction 
of Canada, will receive a Phase III evaluation.   

 
4.1.1.4  (2018-03-13)  Phase III: Final Evaluation of the Bid  
 
(a) In Phase III, Canada will complete the evaluation of all Bids found responsive to the 

requirements reviewed at Phase II. Bids will be assessed in accordance with the entire 
requirement of the bid solicitation including the technical and financial evaluation criteria. 
 

(b) A Bid is non-responsive and will receive no further consideration if it does not meet all 
mandatory evaluation criteria of the solicitation.  

 
4.1.2 Technical Evaluation 
 
Mandatory technical evaluation criteria are included in Appendix A - Mandatory Technical 
Evaluation Criteria.  
 
The PBCP will apply to all mandatory technical criteria.  
 
The Bidder must complete the compliance matrix in Appendix A in full and provide the following: 
 
Compliance Demonstration Method  
 
“D” - The Bidder must provide details as to how the work will be undertaken, or how the stated 
requirement will be met; 
“W” – The Bidder must include the requested information with the bid. 
 
Compliant (Yes/No) 
 
Yes: Indicates full compliance or acceptance of this clause or terms and conditions in all respects. 
 
No: The Bidder is to specifically indicate all areas with which it shall not comply. 
 
Proposal Reference 
 
The Bidder must confirm compliance to mandatory requirements and indicate down to the lowest 
level (e.g. paragraph number and sub paragraph number) of the supporting documentation where 
the compliance can be clearly identified and proven to the satisfaction of the evaluation team. 
 
To demonstrate experience, the Bidder must include the following information; customer 
organisation, customer reference (including point of contact information), contract location, type of 
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service provided, resources dedicated to the contract, start and end dates of the provision of 
service.  
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4.1.3 Financial Evaluation 
 

4.1.3.1 Mandatory Financial Criteria Evaluation of Price - Bid 

The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, Free on 
Board (FOB) destination, Canadian customs duties and excise taxes included. 
 
The financial bid evaluation matrix is found in Appendix B attached as separate excel 
spreadsheets. 
 
Should any financial proposal appear to Canada to be significantly insufficient to cover Costs 
based on a Bidder's solution or raises material concerns to Canada as to the Bidder’s capability 
to perform the Work for the proposed Price, Canada will conduct a financial evaluation to 
determine if a Bidder has provided an unrealistic bid as provided in the example below.  If the 
Bidder has provided an unrealistic bid, it will be declared non-responsive and not given any 
further consideration. 

 
 

 
 
In the example, the average of all of the bids Total Evaluated Price is $46,200. The standard 
deviation of the bid Costs is $7,400. The Low Bid risk zone would be any Total Evaluated Price 
below $38,800 ($46,200-$7,400) = $38,800.  In this case the Low Bid (LB) of $35,000 will be 
considered an unrealistic bid and given no further consideration. 
 
4.1.3.2  Transition-In Costs 
 
The Transition-In costs/prices will be excluded as part of the overall Total Evaluation Price, 
however will be evaluated throughout the financial evaluation phase. Should the Transition-In 
costs appear to Canada to be unrealistically high, incomplete or those costs that are significantly 
inflated based on the Transition-In requirements, Canada will conduct a financial evaluation to 
determine if a Bidder has provided an unrealistic bid as provided in the example below.  If the 
Bidder has provided an unrealistic high bid, it will be declared non-responsive and not given any 
further consideration. 
 
 
 
 
 
 
 
 
 
 

$$
Bid 1 55
Bid 2 50
Bid 3 45
Bid 4 35
Gov. Cost Estimate 46
Average of Bids 46.2
Standard Deviation 7.4
Low Bid threshold 38.8
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 Transition-In (High Bid) $$ 

 Bid 1 5 
Bid 2 6 

 Bid 3 3 

 Bid 4 14 

 Gov. Cost Estimate 6 

 Average of Bids 6.8 

 Standard Deviation 3.8 

 **High Bid threshold 10.6 
 
** In this case the High Bid (Transition-In) of $14,000 will be considered an unrealistic bid and 
given no further consideration. 
 
4.1.3.3  Phase-Out Period Costs 
 
The costs for the Phase-Out Period as described in paragraph 6.2.1 of Annex A, will be excluded 
as part of the Total Evaluation Price and won’t be evaluated throughout the multi-phased financial 
evaluation phase as described in Part 4.   
 

Appendix B to Part 4 – Financial Bid Evaluation Matrix  
 
(Provided in a separate document) 
 

4.2   Basis of Selection 
 
4.2.1  Mandatory Criteria  
 
A bid must comply with the requirements of the bid solicitation and meet all mandatory criteria 
and compliance requirements to be declared responsive.  
 
The responsive bid with the lowest evaluated price will be recommended for award of a contract. 
 
Example Bid Evaluation: 
 

 
Bidder 1  

Year 1 to 6 
Totals 

Bidder 2 
Year 1 to 6 

Totals 

Bidder 3 
Year 1 to 6 

Totals 

Bidder 4 
Year 1 to 6 

Totals 
Table 2 – General Personnel and 
Positions 

$5,000,000 $5,500,000 $6,000,000 $6,500,000 

Table 3 – Core Requirements $25,000,000 $27,000,000 $30,000,000 $20,000,000 
Table 4 – Contract Deliverables $700,000 $500,000 $350,000 $200,000 
Table 5 – Task Authorization Total $12,000,000 $15,000,000 $13,000,000 $20,000,000 
TOTAL EVALUATION PRICE $42,700,000 $48,000,000 $49,350,000 $46,700,000 

 
In this example Bidder 1 is the successful bidder with the lowest total Evaluation Price of 
$42,700,000.
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PART 5 – CERTIFICATIONS AND ADDITIONAL INFORMATION 

Bidders must provide the required certifications and additional information to be awarded a 
contract.  
 
The certifications provided by Bidders to Canada are subject to verification by Canada at all 
times. Unless specified otherwise, Canada will declare a bid non-responsive, or will declare a 
contractor in default if any certification made by the Bidder is found to be untrue, whether made 
knowingly or unknowingly, during the bid evaluation period or during the contract period. 
 
The Contracting Authority will have the right to ask for additional information to verify the Bidder’s 
certifications. Failure to comply and to cooperate with any request or requirement imposed by the 
Contracting Authority will render the bid non-responsive or constitute a default under the 
Contract. 

5.1 Certifications Required with the Bid 
 
Bidders must submit the following duly completed certifications as part of their bid. 
 
5.1.1 Integrity Provisions - Declaration of Convicted Offences  
 
In accordance with the Integrity Provisions of the Standard Instructions, all bidders must provide 
with their bid, if applicable, the Integrity declaration form available on the Forms for the Integrity 
Regime website (http://www.tpsgc-pwgsc.gc.ca/ci-if/declaration-eng.html), to be given further 
consideration in the procurement process. 

5.2 Certifications Precedent to Contract Award and Additional Information 
 
The certifications and additional information listed below should be submitted with the bid but may 
be submitted afterwards. If any of these required certifications or additional information is not 
completed and submitted as requested, the Contracting Authority will inform the Bidder of a time 
frame within which to provide the information. Failure to provide the certifications or the additional 
information listed below within the time frame specified will render the bid non-responsive. 
 
5.2.1 Integrity Provisions – Required Documentation 
 
In accordance with the section titled Information to be provided when bidding, contracting or 
entering into a real property agreement of the Ineligibility and Suspension Policy 
(http://www.tpsgc-pwgsc.gc.ca/ci-if/politique-policy-eng.html), the Bidder must provide the 
required documentation, as applicable, to be given further consideration in the procurement 
process. 
 
5.2.2 Security Requirements – Required Documentation 
 
In accordance with the requirements of the Contract Security Program of Public Works and 
Government Services Canada (http://www.tpsgc-pwgsc.gc.ca/esc-src/introduction-eng.html), the 
Bidder must provide a completed Contract Security Program Application for Registration (AFR) 
form to be given further consideration in the procurement process.  
 
Bidders are reminded to obtain the required security clearance and, as applicable, security 
capabilities promptly. As indicated above, bidders who do not provide all the required information 
at bid closing will be given the opportunity to complete any missing information from the AFR form 
within a period set by the Contracting Authority. If that information is not provided within the 
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timeframe established by the Contracting Authority (including any extension granted by the 
Contracting Authority in its discretion), or if Canada requires further information from the Bidder in 
connection with assessing the request for security clearance (i.e., information not required by the 
AFR form), the Bidder will be required to submit that information within the time period 
established by the Contracting Authority, which will not be less than 48 hours. If, at any time, the 
Bidder fails to provide the required information within the timeframe established by the 
Contracting Authority, its bid will be declared non-compliant. 
 
5.2.3 Federal Contractors Program for Employment Equity - Bid Certification 
 
By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the 
Bidder is a Joint Venture, is not named on the Federal Contractors Program (FCP) for 
employment equity "FCP Limited Eligibility to Bid" list available at the bottom of the page of the 
Employment and Social Development Canada (ESDC) - Labour's website 
(https://www.canada.ca/en/employment-social-development/programs/employment-
equity/federal-contractor-program.html#).  

 
Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the 
Bidder if the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid list at the 
time of contract award. Canada will also have the right to terminate the Contract for default if a 
Contractor, or any member of the Contractor if the Contractor is a Joint Venture, appears on the  
“FCP Limited Eligibility to Bid” list during the period of the Contract. 

 
The Bidder must provide the Contracting Authority with a completed Annex E titled Federal 
Contractors Program for Employment Equity - Certification, before contract award. If the Bidder is 
a Joint Venture, the Bidder must provide the Contracting Authority with a completed Annex E - 
Federal Contractors Program for Employment Equity - Certification, for each member of the Joint 
Venture. 

 
5.2.4 Additional Certifications Precedent to Contract Award 
 
5.2.4.1 Status and Availability of Resources 

The Bidder certifies that, should it be awarded a contract as a result of the bid solicitation, every 
individual proposed in its bid will be available to perform the Work as required by Canada's 
representatives and at the time specified in the bid solicitation or agreed to with Canada's 
representatives. If for reasons beyond its control, the Bidder is unable to provide the services of 
an individual named in its bid, the Bidder may propose a substitute with similar qualifications 
and experience. The Bidder must advise the Contracting Authority of the reason for the 
substitution and provide the name, qualifications and experience of the proposed replacement. 
For the purposes of this clause, only the following reasons will be considered as beyond the 
control of the Bidder: death, sickness, maternity and parental leave, retirement, resignation, 
dismissal for cause or termination of an agreement for default. 

If the Bidder has proposed any individual who is not an employee of the Bidder, the Bidder 
certifies that it has the permission from that individual to propose his or her services in relation 
to the Work to be performed and to submit his or her résumé to Canada. The Bidder must, upon 
request from the Contracting Authority, provide a written confirmation, signed by the individual, 
of the permission given to the Bidder and of his or her availability. Failure to comply with the 
request may result in the bid being declared non-responsive. 

5.2.4.2 Education and Experience 

The Bidder certifies that all the information provided in the résumés and supporting material 
submitted with its bid, particularly the information pertaining to education, achievements, 
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experience and work history, has been verified by the Bidder to be true and accurate. 
Furthermore, the Bidder warrants that every individual proposed by the Bidder for the requirement 
is capable of performing the Work described in the resulting contract. 

5.2.5  Infrastructure Licensing Agreements 

The Contractor must sign, date and deliver to the Contracting Authority the Infrastructure 
Licensing Agreements found in Annex J, without change, prior to award of the Contract.  
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PART 6 - SECURITY, FINANCIAL AND OTHER REQUIREMENTS 

6.1 Security Requirements 
 
6.1.1 Before award of a contract, the following conditions must be met: 
 

(a) the Bidder must hold a valid organization security clearance as indicated in Part 
7 - Resulting Contract Clauses; 

 
6.1.2 Before access to sensitive information is provided to the Bidder, the following conditions 

must be met:  
 

(a)  the Bidder's proposed individuals requiring access to sensitive information, 
assets or sensitive work sites must meet the security requirements as indicated 
in Part 7 - Resulting Contract Clauses;.  

 
(b)  the Bidder’s security capabilities must be met as indicated in Part 7 - Resulting 

Contract Clauses. 
 
6.1.3 For additional information on security requirements, Bidders should refer to the Contract 

Security Program of Public Works and Government Services Canada (http://www.tpsgc-
pwgsc.gc.ca/esc-src/introduction-eng.html) website. 

 
6.2   Financial Capability 

6.2.1 Financial Capability Requirement: The Bidder must have the financial capability to fulfill 
this requirement. To determine the Bidder's financial capability, the Contracting Authority may, by 
written notice to the Bidder, require the submission of some or all of the financial information 
detailed below during the evaluation of bids. The Bidder must provide the following information to 
the Contracting Authority within fifteen (15) working days of the request or as specified by the 
Contracting Authority in the notice:  

(a) Audited financial statements, if available, or the unaudited financial statements 
(prepared by the Bidder's outside accounting firm, if available, or prepared in-
house if no external statements have been prepared) for the Bidder's last three 
fiscal years, or for the years that the Bidder has been in business if this is less 
than three years (including, as a minimum, the Balance Sheet, the Statement of 
Retained Earnings, the Income Statement and any notes to the statements). 

 
(b) If the date of the financial statements in (a) above is more than five months 

before the date of the request for information by the Contracting Authority, the 
Bidder must also provide, unless this is prohibited by legislation for public 
companies, the last quarterly financial statements (consisting of a Balance Sheet 
and a year-to-date Income Statement), as of two months before the date on 
which the Contracting Authority requests this information. 

(c) If the Bidder has not been in business for at least one full fiscal year, the 
following must be provided:  

i. the opening Balance Sheet on commencement of business (in the case 
of a corporation, the date of incorporation); and 
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ii. the last quarterly financial statements (consisting of a Balance Sheet and 
a year-to-date Income Statement) as of two months before the date on 
which the Contracting Authority requests this information. 

 
(d) A certification from the Chief Financial Officer or an authorized signing officer of 

the Bidder that the financial information provided is complete and accurate. 
 

(e) A confirmation letter from all of the financial institution(s) that have provided 
short-term financing to the Bidder outlining the total of lines of credit granted to 
the Bidder and the amount of credit that remains available and not drawn upon 
as of one month prior to the date on which the Contracting Authority requests this 
information. 

 
(f) A detailed monthly Cash Flow Statement covering all the Bidder's activities 

(including the requirement) for the first two years of the requirement that is the 
subject of the bid solicitation, unless this is prohibited by legislation. This 
statement must detail the Bidder's major sources and amounts of cash and the 
major items of cash expenditures on a monthly basis, for all the Bidder's 
activities. All assumptions made should be explained as well as details of how 
cash shortfalls will be financed. 

(g) A detailed monthly Project Cash Flow Statement covering the first two years of 
the requirement that is the subject of the bid solicitation, unless this is prohibited 
by legislation. This statement must detail the Bidder's major sources and 
amounts of cash and the major items of cash expenditures, for the requirement, 
on a monthly basis. All assumptions made should be explained as well as details 
of how cash shortfalls will be financed. 

6.2.2 If the Bidder is a joint venture, the financial information required by the Contracting 
Authority must be provided by each member of the joint venture. 
 
6.2.3 If the Bidder is a subsidiary of another company, then any financial information in 1. (a) to (f) 
above required by the Contracting Authority must be provided by the ultimate parent company. 
Provision of parent company financial information does not by itself satisfy the requirement for the 
provision of the financial information of the Bidder, and the financial capability of a parent cannot 
be substituted for the financial capability of the Bidder itself unless an agreement by the parent 
company to sign a Parental Guarantee, as drawn up by Public Works and Government Services 
Canada (PWGSC), is provided with the required information. 

6.2.4 Financial Information Already Provided to PWGSC: The Bidder is not required to 
resubmit any financial information requested by the Contracting Authority that is already on file at 
PWGSC with the Contract Cost Analysis, Audit and Policy Directorate of the Policy, Risk, Integrity 
and Strategic Management Sector, provided that within the above-noted time frame:  
 

(a) the Bidder identifies to the Contracting Authority in writing the specific information 
that is on file and the requirement for which this information was provided; and 

 
(b) the Bidder authorizes the use of the information for this requirement. 

It is the Bidder's responsibility to confirm with the Contracting Authority that this information is still 
on file with PWGSC.  
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6.2.5 Other Information: Canada reserves the right to request from the Bidder any other 
information that Canada requires to conduct a complete financial capability assessment of the 
Bidder. 
 
6.2.6 Confidentiality: If the Bidder provides the information required above to Canada in 
confidence while indicating that the disclosed information is confidential, then Canada will treat 
the information in a confidential manner as permitted by the Access to Information Act, R.S., 
1985, c. A-1, Section 20(1) (b) and (c). 
 
6.2.7 Security: In determining the Bidder's financial capability to fulfill this requirement, Canada 
may consider any security the Bidder is capable of providing, at the Bidder's sole expense (for 
example, an irrevocable letter of credit from a registered financial institution drawn in favour of 
Canada, a performance guarantee from a third party or some other form of security, as 
determined by Canada). 

6.3  Controlled Goods Program – Bid 

6.3.1  As the resulting contract will require the production of or access to controlled goods that 
are subject to the Defence Production Act, R.S. 1985, c. D-1, bidders are advised that within 
Canada only persons who are registered, exempt or excluded under the Controlled Goods 
Program (CGP) are lawfully entitled to examine, possess or transfer controlled goods. Details on 
how to register under the CGP are available at: Controlled Goods Program and registration is 
carried out as follows:  

(a) When the bid solicitation includes controlled goods information or technology, the Bidder must 
be registered, exempt or excluded under the CGP before receiving the bid solicitation. 
Requests for technical data packages or specifications related to controlled goods should be 
made in writing to the Contracting Authority identified in the bid solicitation and must contain 
the CGP registration number or written proof of exemption or exclusion of the Bidder and of 
any other person to whom the Bidder will give access to the controlled goods. 

 
(b)  When the bid solicitation does not include controlled goods information or technology but the 

resulting contract requires the production of or access to controlled goods, the successful 
Bidder and any subcontractor who will be producing or accessing controlled goods must be 
registered, exempt or excluded under the CGP before examining, possessing or transferring 
controlled goods. 

 
(c) When the successful Bidder and any subcontractor proposed to examine, possess or transfer 

controlled goods are not registered, exempt or excluded under the CGP at time of contract 
award, the successful Bidder and any subcontractor must, within seven (7) working days from 
receipt of written notification of contract award, ensure that the required application(s) for 
registration or exemption are submitted to the CGP. No examination, possession or transfer 
of controlled goods must be performed until the successful Bidder has provided proof, 
satisfactory to the Contracting Authority, that the successful Bidder and any subcontractor are 
registered, exempt, or excluded under the CGP. 

Failure to provide proof, satisfactory to the Contracting Authority, that the successful Bidder and 
any subcontractor are registered, exempt or excluded under the CGP, within thirty (30) days from 
receipt of written notification of contract award, will be considered a default under the resulting 
contract except to the extent that Canada is responsible for the failure due to delay in processing 
the application.  
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6.3.2  Bidders are advised that all information on the Application for Registration (or 
exemption) Form will be verified and errors or inaccuracies may cause significant delays and/or 
result in denial of registration or exemption. 

6.4  Insurance – Proof of Availability Prior to Contract Award 
 
The Bidder must provide a letter from an insurance broker or an insurance company licensed to 
operate in Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation, 
can be insured in accordance with the Insurance Requirements specified in Annex K. 

If the information is not provided in the bid, the Contracting Authority will so inform the Bidder and 
provide the Bidder with a time frame within which to meet the requirement. Failure to comply with 
the request of the Contracting Authority and meet the requirement within that time period will 
render the bid non-responsive. 
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PART 7 - RESULTING CONTRACT CLAUSES  
 
The following clauses and conditions apply to and form part of any contract resulting from the bid 
solicitation.  

7.1 Statement of Work  
 
The Contractor must perform the Work in accordance with the Statement of Work at Annex A and 
the Infrastructure Licensing Agreements at Annex J. 
 
7.1.1 Task Authorization 
 
A portion of the Work to be performed under the Contract will be on an "as and when requested 
basis" using a Task Authorization (TA). The Work described in the TA must be in accordance with 
the scope of the Contract. 
 
7.1.1.1 Task Authorization Process 
 
The Technical Authority will provide the Contractor, through the Contracting Authority, with a 
description of the task using the DND 626, Task Authorization Form specified in Annex F. 
 
The Task Authorization (TA) will contain the details of the activities to be performed, a description 
of the deliverables, and a schedule indicating completion dates for the major activities or 
submission dates for the deliverables. The TA will also include the applicable basis(bases) and 
methods of payment as specified in the Contract. 
 
The Contractor must provide the Technical Authority, within 14 calendar days of its receipt, the 
proposed total estimated cost for performing the task and a breakdown of that cost, established in 
accordance with the Basis of Payment specified in the Contract. 
 
The Contractor must not commence work until a TA authorized by the Procurement Authority and 
Contracting Authority has been received by the Contractor. The Contractor acknowledges that 
any work performed before a TA has been received will be done at the Contractor's own risk. 
 
7.1.1.2 Task Authorization Limit 
 
The Procurement Authority may authorize individual task authorizations, with a copy to the 
Technical Authority and Contracting Authority, up to a limit of $1,000,000.00, Applicable Taxes 
included, inclusive of any revisions. 
 
Any task authorization to be issued in excess of that limit must be authorized by the Procurement 
Authority and Contracting Authority before issuance. 
 
7.1.1.3  Periodic Usage Reports - Contracts with Task Authorizations 

The Contractor must compile and maintain records on its provision of services to the federal 
government under authorized Task Authorizations issued under the Contract. 

The Contractor must provide this data in accordance with the reporting requirements detailed 
below. If some data is not available, the reason must be indicated. If services are not provided 
during a given period, the Contractor must still provide a "nil" report. 

The data must be submitted on a quarterly basis to the Contracting Authority. 

The quarterly periods are defined as follows: 
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1st quarter: April 1 to June 30; 

2nd quarter: July 1 to September 30; 

3rd quarter: October 1 to December 31; and 

4th quarter: January 1 to March 31. 

The data must be submitted to the Contracting Authority no later than 14 calendar days after 
the end of the reporting period. 

Reporting Requirement- Details 

A detailed and current record of all authorized tasks must be kept for each contract with a task 
authorization process. This record must contain: 

For each authorized task: 

i. the authorized task number or task revision number(s); 

ii. a title or a brief description of each authorized task; 

iii. the total estimated cost specified in the authorized Task Authorization (TA) of each task, 
exclusive of Applicable Taxes; 

iv. the total amount, exclusive of Applicable Taxes, expended to date against each 
authorized task; 

v. the start and completion date for each authorized task; and 

vi. the active status of each authorized task, as applicable. 

For all authorized tasks: 

i. the amount (exclusive of Applicable Taxes) specified in the contract (as last amended, as 
applicable) as Canada's total liability to the contractor for all authorized TAs; and 

ii. the total amount, exclusive of Applicable Taxes, expended to date against all authorized 
TAs. 

7.1.1.4 Task Authorization - Department of National Defence 
 
The administration of the Task Authorization process will be carried out by the Directorate of Land 
Procurement 6-5. This process includes monitoring, controlling and reporting on expenditures of 
the contract with task authorizations to the Contracting Authority. 

7.2 Standard Clauses and Conditions 
 
All clauses and conditions identified in the Contract by number, date and title are set out in the 
Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and 
Government Services Canada. 
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7.2.1 General Conditions 
 
1031-2 (2012-07-16), Contract Cost Principles, apply to and form part of the Contract; and 
 
2035 (2023-04-20), General Conditions - Higher Complexity - Services, apply to and form part of 
the Contract. 
 
7.2.2 Supplemental General Conditions 
 
4007 (2022-12-01), Canada to own Intellectual Property Rights in Foreground Information, apply 
to and form part of the Contract. 

7.3 Security Requirements  

7.3.1 The following security requirements (SRCL and related clauses provided by the Contract 
Security Program) apply and form part of the Contract. 

7.3.1.1 Security Requirements for Canadian Supplier 
 
1.  The Contractor must, at all times during the performance of the Contract, hold a valid 

Facility Security Clearance at the level of SECRET, issued by the Contract Security 
Program (CSP), Public Works and Government Services Canada (PWGSC). 

 
2.  This contract includes access to Controlled Goods.  Prior to access, the contractor must 

be registered in the Controlled Goods Program of Public Works and Government 
Services Canada (PWGSC). 

 
3. The Contractor personnel requiring access to sensitive site(s) must EACH hold a valid 

RELIABILITY STATUS, granted or approved by the CSP, PWGSC. 
 
4. The Contractor personnel requiring access to RESTRICTED CLASSIFIED/PROTECTED 

information, assets or sensitive site(s) must be citizens of Canada, or the United 
States of America and must EACH hold a valid personnel security screening at the level 
of SECRET, granted or approved by the CSP, PWGSC. 

 
5. The Contractor personnel requiring access to COMSEC information/assets must be 

citizens of Canada, hold a valid security clearance commensurate with the 
information/assets that will be accessed, have a need-to-know and have undergone a 
COMSEC briefing and signed a COMSEC Briefing certificate. Access by foreign 
nationals, or Canadian permanent residents must be approved by the Head IT Security 
Client Services at CSEC on a case-by-case basis. 

 
6.  The Contractor MUST NOT remove any CLASSIFIED/PROTECTED information or 

assets from the identified site(s), and the Contractor must ensure that its personnel are 
made aware of and comply with this restriction.  

 
7.  Subcontracts which contain security requirements are NOT to be awarded without the 

prior written permission of the CSP, PWGSC. 
 
8. The winning bidder/contractor must submit the completed FOCI package including the 

associated documentation as prescribed in the FOCI Guidelines by the due date 
identified in the email sent by the FOCI Office. 
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9. The winning bidder/contractor MUST NOT access COMSEC information and assets until 
they are in possession of a FOCI determination letter and a Communications Security 
Establishment determination letter specific to this contract. 

 
10. The winning bidder/contractor must implement the risk mitigation measures identified and 

approved by the FOCI Office prior to accessing any COMSEC Classified information and 
assets.   

 
11. The winning bidder/contractor must maintain the risk mitigation measures throughout the 

duration of the contract, including any contract extension(s), if applicable.  
 
12. The winning bidder/contractor may not be able to maintain their organization and 

personnel clearances if the FOCI evaluation determines that no risk mitigation measures 
are possible.  Under such circumstances, the security requirements of the contract will 
not be met. 

 
13. The winning bidder/contractor’s organization security clearance may be suspended if the 

winning bidder/contractor does not implement risk mitigation measures required by the 
CSP. 

 
14. The winning bidder/contractor must inform the FOCI Office immediately of any changes 

to the organization’s corporate or ownership structure as well as any changes in foreign 
income or foreign debt from what was reported in the initial FOCI assessment.  The 
winning bidder/contractor may be subject to a FOCI re assessment. 

 
15.  The Contractor must comply with the provisions of the: 
 
 (a)  Security Requirements Check List and security guide (if applicable), attached at 

Annex C 
 (b)  Contract Security Manual (Latest Edition). 
 
 
NOTE: There are multiple levels of personnel security screenings associated with this file.  In 
this instance, a Security Classification Guide must be added to the SRCL clarifying these 
screenings. The Security Classification Guide is normally generated by the organization's project 
authority and/or security authority, and forms a part of the Supplemental Security Guide. 
 
NOTE:  There are multiple levels of release restrictions associated with this file.  In this 
instance, a Security Guide should be added to the SRCL clarifying these restrictions. The 
Security Guide is normally generated by the organization's project authority and/or security 
authority, and forms a part of the Supplemental Security Guide. 

 
7.3.2 Security Requirements for Foreign Suppliers 

1. Canadian persons that examine, posses, or transfer controlled goods (*refer to 
Note) that are domestically controlled by Public Services and Procurement 
Canada (PSPC) for Contracts and Subcontracts are required to register with PSPC’s 
Controlled Goods Program (CGP) before accessing controlled goods, unless excluded 
from CGP registration as defined by the Controlled Goods Regulations. 

Throughout the duration of this Contract and Subcontract, the Foreign recipient Contractor 
and Subcontractor must adhere to its respective national policies pertaining to the 
examination, possession, or transfer of controlled goods and must immediately report to 
its responsible National Security Authority (NSA) all cases in which it is known or there is 
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reason to suspect that controlled goods, furnished or generated pursuant to this Contract 
and Subcontract have been lost or disclosed to unauthorized persons (entities not 
registered with the CGP or entities not excluded from CGP registration), including but not 
limited to a third party government, person, firm, or representative thereof. Controlled 
goods which are lost or compromised while handled outside of Canada, should be 
immediately reported, as per the requirements of the Treasury Board of Canada 
Secretariat’s Controlled Goods Directive and Directive on Material Management and to 
the Canadian Government Authority owner of the controlled goods, for example the 
Canadian Department that issued the controlled goods to the Foreign recipient Contractor 
and Subcontractor, as part of this Contract and Subcontract. Additionally, controlled 
goods that are lost or disclosed to unauthorized persons which are subject to the United 
States of America’s (U.S.) the export controls of International Traffic in Arms Regulations 
of the United States of America International Traffic in Arms Regulations, will require the 
NSA or the Canadian Government Authority owner to report the situation to the U.S. 
exporter or the U.S. Department of State’s Directorate of Defense Trade Controls 
(DDTC). 

*Note: Controlled goods are goods, including components and their associated 
technologies (e.g., blueprints, technical specifications, etc.), that primarily have a military 
or national security significance, including “defense articles” that are controlled by the 
United States’ International Traffic in Arms Regulations. The list of controlled goods 
Controlled Goods List contained in the Schedule to the Defence Production Act (section 
35) details the specific controlled goods that are domestically controlled by PSPC. 

 
2. The Foreign recipient Contractor must identify an authorized Contract Security Officer 

(CSO) to be responsible for the overseeing of the security requirements, as defined in 
this contract. This individual will be appointed by the proponent Foreign recipient 
Contractor’s Chief Executive Officer or Designated Key Senior Official, defined as an 
Owner, Officer, Director, Executive, and/or partner who occupies a position which would 
enable them to adversely affect the organization’s policies or practices in the 
performance of the contract. 
 

3.  Until the Foreign recipient's responsible National Security Authority (NSA) or Designated 
Security Authority (DSA) for industrial security of their country has provided Canadian 
DSA with the required written Personnel Security Screening assurances, the Foreign 
recipient Contractor personnel SHALL NOT HAVE ACCESS to CANADA PROTECTED / 
CLASSIFIED information/assets, and SHALL NOT ENTER “Government of Canada” or 
“Contractor” sites where such information or assets are kept, without an escort.  An 
escort is defined as “a Government of Canada” or “Contractor” employee who holds the 
appropriate Personnel Security Clearance at the required level. 

 
4. Subcontracts which contain security requirements are NOT to be awarded without the 

prior written permission of their respective National Security Authority (NSA) or 
Designated Security Authority (DSA), in accordance with the National legislation, 
regulations and policies of their country / the Canadian DSA. 

 
5.  A Communications-Electronic Security (COMSEC) account at the SECRET level must be 

issued and confirmed by the National Communication Security Authority (NCSA) of their 
country. The Foreign recipient Contractor requiring access to accountable COMSEC 
material (ACM) and/or COMSEC information/assets must hold a valid Personnel security 
clearance commensurate with the information/assets that will be accessed, have a need 
to know, have undergone a COMSEC briefing and signed a COMSEC Briefing 
Certificate. Access by Foreign Nationals or Resident Aliens must be approved by the 
NCSA of their country, on a case by case basis. Such approvals must be communicated 
in writing to the Canadian Designated Security Authority (DSA). COMSEC material can 
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only be accessed by foreign recipient Contractor personnel who have a need to know for 
the performance of the Contract, must be a citizen of THE UNITED STATES OF 
AMERICA or a Canadian citizen and/ or a Permanent Resident of Canada, and must 
each hold a valid personnel security screening at the level of SECRET, as required, 
granted or approved by their respective country National Security Authority (NSA) or 
Designated Security Authority (DSA), in accordance with the National legislation, 
regulations and policies of their country. 

 
6. The Foreign recipient Contractor shall not use the CANADA PROTECTED / CLASSIFIED 

information/assets for any purpose other than for the performance of the Contract without 
the prior written approval of the Government of Canada.  This approval must be obtained 
from the Canadian DSA. 

 
7. The Foreign recipient Contractor visiting Canadian Government or industrial facilities, 

under this contract, will submit for approval a Request for Visit form to Canada's 
Designated Security Authority (DSA) through their respective National Security Authority 
(NSA) or Designated Security Authority (DSA). 

 
8. The Foreign recipient Contractor shall immediately report to the Canadian DSA all cases 

in which it is known or there is reason to suspect that CANADA PROTECTED / 
CLASSIFIED information/assets pursuant to this Contract has been compromised. 

 
9.  The Foreign recipient Contractor shall not disclose CANADA PROTECTED / 

CLASSIFIED information/assets to a third party government, person, firm or 
representative thereof, without the prior written consent of the Government of Canada. 
Such consent shall be sought through the recipient's National Security Authority/ 
Designated Security Authority (NSA/DSA) / Canadian DSA. 

 
10. The Foreign recipient Contractor must comply with the provisions of the Security 

Requirements Check List attached at Annex C. 
 

7.4 Term of Contract 
 
7.4.1 Period of the Contract 
 
The period of the Contract is from date of Contract to ___________ inclusive. 
 
The Transition-In Period start date (the date upon which the Contractor must start Transition-In 
is______. The Transition-In period is the time from _____ to _____ inclusive.  During the 
Transition-In Period, the Contractor must perform the Work as provided for in paragraph 4.0 of 
the Annex A - Statement of Work. 
 
7.4.2 Option to Extend the Contract 
 
The Contractor grants to Canada the irrevocable option to extend the term of the Contract by up 
to eight additional one year period(s) under the same conditions. The Contractor agrees that, 
during the extended period of the Contract, it will be paid in accordance with the applicable 
provisions as set out in the Basis of Payment. 
 
Canada may exercise this option at any time by sending a written notice to the Contractor at least 
30 calendar days before the expiry date of the Contract. The option may only be exercised by the 
Contracting Authority, and will be evidenced for administrative purposes only, through a contract 
amendment. 
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7.4.3 Delivery Points 
 
Delivery of the requirement will be made to delivery point(s) specified at Annex A of the Contract. 

7.5 Authorities 
 
7.5.1 Contracting Authority 
 
The Contracting Authority for the Contract is: 
 
Name: Kathie Eddy 
Title: Supply Team Leader 
Public Works and Government Services Canada 
Acquisitions Branch 
Directorate: Defence and Marine Procurement Branch 
 
Telephone: 873-353-9727 
E-mail address: kathie.eddy@tpsgc-pwgsc.gc.ca 
 
The Contracting Authority is responsible for the management of the Contract and any changes to 
the Contract must be authorized in writing by the Contracting Authority. The Contractor must not 
perform work in excess of or outside the scope of the Contract based on verbal or written 
requests or instructions from anybody other than the Contracting Authority. 
 
7.5.2 Technical Authority 
 
The Technical Authority for the Contract is: 
 
Name: _________ 
Title: _________ 
Organization: __________ 
Address: __________ 
 
Telephone: ___-___-_____ 
E-mail address: ____________ 
 
In its absence, the Technical Authority is: 
 
Name: _________ 
Title: _________ 
Organization: __________ 
Address: __________ 
 
Telephone: ___-___-_____ 
E-mail address: ____________ 
 
The Technical Authority named above is the representative of the department or agency for 
whom the Work is being carried out under the Contract and is responsible for all matters 
concerning the technical content of the Work under the Contract. Technical matters may be 
discussed with the Technical Authority, however the Technical Authority has no authority to 
authorize changes to the scope of the Work. Changes to the scope of the Work can only be made 
through a contract amendment issued by the Contracting Authority. 
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7.5.3 Procurement Authority 
 
The Procurement Authority for the Contract is: 
 
Name: _________ 
Title: _________ 
Organization: __________ 
Address: __________ 
 
Telephone: ___-___-_____ 
E-mail address: ____________ 
 
The Procurement Authority is the representative of the department or agency for whom the Work 
is being carried out under the Contract. The Procurement Authority is responsible for the 
implementation of tools and processes required for the administration of the Contract. The 
Contractor may discuss administrative matters identified in the Contract with the Procurement 
Authority however the Procurement Authority has no authority to authorize changes to the scope 
of the Work. Changes to the scope of Work can only be made through a contract amendment 
issued by the Contracting Authority. 
 
7.5.4 Contractor's Representative 
 
To be completed by bidder.  
 
Name: _________ 
Title: _________ 
Organization: __________ 
Address: __________ 
 
Telephone: ___-___-_____ 
E-mail address: ____________ 

7.6 Proactive Disclosure of Contracts with Former Public Servants 
 
By providing information on its status, with respect to being a former public servant in receipt of a 
Public Service Superannuation Act (PSSA) pension, the Contractor has agreed that this 
information will be reported on departmental websites as part of the published proactive 
disclosure reports, in accordance with Contracting Policy Notice: 2019-01 of the Treasury Board 
Secretariat of Canada. 

7.7 Payment 
 
7.7.1 Basis of Payment 

 
In consideration of the provision of all services, equipment and other requirements outlined in the 
Contract, the Contractor will be paid in accordance with the Basis of Payment, Annex B. 

 
7.7.2  Profit in the Case of a Contract Amendment 

 
The Contractor acknowledges and agrees that the markup included in the price of any Work 
added to the Contract by amendment will not exceed the percentages detailed in the Basis of 
Payment at Annex B – Schedule 3b for which the Contractor is entitled to invoice for the Work. 
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7.7.3 Limitation of Expenditure – Overall Contract Value 

Canada's total liability to the Contractor under the Contract must not exceed $_________ CAD. 
Customs duties are included and Applicable Taxes are extra. 

No increase in the total liability of Canada or in the price of the Work resulting from any design 
changes, modifications or interpretations of the Work, will be authorized or paid to the Contractor 
unless these design changes, modifications or interpretations have been approved, in writing, by 
the Contracting Authority before their incorporation into the Work. The Contractor must not 
perform any work or provide any service that would result in Canada's total liability being 
exceeded before obtaining the written approval of the Contracting Authority. The Contractor must 
notify the Contracting Authority in writing as to the adequacy of this sum:  

a. when it is 75% committed, or 
b. four months before the contract expiry date, or 
c. as soon as the Contractor considers that the contract funds provided are 

inadequate for the completion of the Work,  

whichever comes first.  

If the notification is for inadequate contract funds, the Contractor must provide to the Contracting 
Authority a written estimate for the additional funds required. Provision of such information by the 
Contractor does not increase Canada's liability. 

7.7.4  Method of Payment 

7.7.4.1 Monthly Payments for the Firm Priced Transition-In Period as described in Annex 
A Statement of Work Section 4.0 

In accordance with Annex B – Schedule 1, Canada will pay the Contractor on a monthly basis 
for work performed during the month covered by the invoice in accordance with the payment 
provisions of the Contract if: 

a. an accurate and complete invoice and any other documents required by the Contract 
have been submitted in accordance with the invoicing instructions provided in the 
Contract; 

b. all such documents have been verified by Canada; 
c. the Work performed has been accepted by Canada. 

7.7.4.2 Monthly Payments for the Firm Priced Core Work as described in Annex A 
Statement of Work  Sections 3.2, 3.3, 3.5, 3.6, 5.0 to 5.6, and 7.0 to 7.2 

In accordance with Annex B – Schedule 2, Canada will pay the Contractor on a monthly basis 
for work performed during the month covered by the invoice in accordance with the payment 
provisions of the Contract if: 

a. an accurate and complete invoice and any other documents required by the Contract 
have been submitted in accordance with the invoicing instructions provided in the 
Contract; 

b. all such documents have been verified by Canada; 
c. the Work performed has been accepted by Canada. 
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7.7.4.3  Payment Methods for Task Authorizations as described in Annex A Statement of 
Work Sections 3.4, 6.0 to 6.5 

Task Authorizations shall be paid by Canada under one of the following methods as agreed to in 
the Task Authorization. 
 
Firm or ceiling prices, subject to downward adjustment negotiated by the Procurement Authority, 
and/or the Contracting Authority, as applicable prior to the Work being authorized, subject to a 
limitation of expenditure, Costs reasonably and properly incurred, as determined by government 
audit in accordance with the firm hourly rates and markups detailed in the Basis of Payment, 
Annex B, Schedules 3a and 3b . 
 
Progress payments, milestone payments or a combination of one or more will be negotiated by 
the Procurement and/or Contracting Authority prior to issuance of the task and, as applicable, will 
be incorporated into each Task Authorization, if any. 
 
For Progress Payments or Milestones Payments: 
 
Canada will make progress payments in accordance with the payment provisions of the Contract, 
no more than once a month, for Costs incurred in the performance of the Work or Milestone 
payments in accordance with the negotiated Schedule of Milestones for the Task Authorization in 
accordance with the Payment Provisions of the Contract, up to 90 percent of the amount claimed 
and approved by Canada if: 
 
a. an accurate and complete claim for payment using form PWGSC-TPSGC 1111, Claim 

for Progress Payment, and any other document required by the Contract has been 
submitted by the Contractor, including the Monthly Progress Report in accordance with 
the invoicing instructions provided in the Contract; 

b. the total amount for all progress or milestone Payments paid by Canada does not 
exceed 90 percent of the total amount to be paid under the Contract; 

c. all the certificates appearing on form PWGSC-TPSGC 1111 have been signed by the 
respective authorized representatives; 

d. all Work associated with the progress or milestone Payment and as applicable any 
deliverable(s) required have been completed and accepted by Canada. 

 
The balance of the amount payable for each Task Authorization will be paid upon completion and 
delivery of all Work required under the Task Authorization if the Work has been accepted by 
Canada and a final claim for the payment is submitted. 
 
Progress/Milestone payments are interim payments only. Canada may conduct a government 
audit and interim time and cost verifications and reserves the rights to make adjustments to the 
Contract from time to time during the performance of the Work. Any overpayment resulting from 
progress/Milestone payments or otherwise must be refunded promptly to Canada. 
 
7.7.5 Canada's Obligation - Portion of the Work - Task Authorizations 
 
Canada's obligation with respect to the portion of the Work under the Contract that is performed 
through task authorizations is limited to the total amount of the actual tasks performed by the 
Contractor. 
 
7.8  T1204 – Direct Request by Customer Department 

Pursuant to paragraph 221 (1)(d) of the Income Tax Act, R.S. 1985, c. 1 (5th Supp.), payments 
made by departments and agencies to contractors under applicable services contracts (including 
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contracts involving a mix of goods and services) must be reported on a T1204 Government 
Service Contract Payments slip. 

To enable departments and agencies to comply with this requirement, the Contractor must 
provide Canada, upon request, its business number or Social Insurance Number, as applicable. 
(These requests may take the form of a general call-letter to contractors, in writing or by 
telephone). 

7.9 Taxes – Foreign-based Contractor 

Unless specified otherwise in the Contract, the price includes no amount for any federal excise 
tax, state or local sales or use tax, or any other tax of a similar nature, or any Canadian tax 
whatsoever. The price, however, includes all other taxes. If the Work is normally subject to 
federal excise tax, Canada will, upon request, provide the Contractor a certificate of exemption 
from such federal excise tax in the form prescribed by the federal regulations. 
 
Canada will provide the Contractor evidence of export that may be requested by the tax 
authorities. If, as a result of Canada's failure to do so, the Contractor has to pay federal excise 
tax, Canada will reimburse the Contractor if the Contractor takes such steps as Canada may 
require to recover any payment made by the Contractor. The Contractor must refund to Canada 
any amount so recovered. 
 
7.10 Customs Duties – Contractor Importer 

As the goods to be supplied under the Contract are defence supplies, customs duties on 
importation to Canada may be remitted under the Tariff Item Number 9982.00.00 of the Schedule 
to the Customs Tariff. 

Remission of customs duties payable may be granted under the Tariff Item Number 9982.00.00 
when the total contract value of the defence supplies is C$250,000 or more. This reflects the 
import value of the goods plus the duty that would be applicable in the absence of the Customs 
Tariff. 

The Contractor will be responsible for pre-arranging remission on importation or for paying 
customs duties on importation and applying to Canada Border Services Agency for a refund. The 
Contractor is also responsible for applying to Public Works and Governments Services Canada in 
good time for the certification required by the Customs Tariff. 

7.11 Electronic Payment of Invoices  
 

The Contractor accepts to be paid using any of the following Electronic Payment Instrument(s):  
 

a. Visa Acquisition Card; 
b. MasterCard Acquisition Card;  
c. Direct Deposit (Domestic and International); 
d. Electronic Data Interchange (EDI);  
e. Wire Transfer (International Only); 
f. Large Value Transfer System (LVTS) (Over $25M). 
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7.12    Discretionary Audit  

The following are subject to government audit before or after payment is made: 

a. The amount claimed under the Contract, as computed in accordance with the Basis of 
Payment, including time charged. 

b. The accuracy of the Contractor's time recording system. 

c. The estimated amount of profit in any firm-priced element, firm time rate, firm overhead 
rate, or firm salary multiplier, for which the Contractor has provided the appropriate 
certification. The purpose of the audit is to determine whether the actual profit earned on 
a single contract if only one exists, or the aggregate of actual profit earned by the 
Contractor on a series of negotiated contracts containing one or more of the prices, time 
rates or multipliers mentioned above, during a particular period selected, is reasonable 
and justifiable based on the estimated amount of profit included in earlier price or rate 
certification(s). 

d. Any firm-priced element, firm time rate, firm overhead rate, or firm salary multiplier for 
which the Contractor has provided a "most favoured customer" certification. The 
purpose of such audit is to determine whether the Contractor has charged anyone else, 
including the Contractor's most favoured customer, lower prices, rates or multipliers, for 
like quality and quantity of goods or services. 

Any payments made pending completion of the audit must be regarded as interim payments only 
and must be adjusted to the extent necessary to reflect the results of the said audit. If there has 
been any overpayment, the Contractor must repay Canada the amount found to be in excess. 

7.13 Time Verification 
 

Time charged and the accuracy of the Contractor's time recording system are subject to 
verification by Canada, before or after payment is made to the Contractor. If verification is done 
after payment, the Contractor must repay any overpayment, at Canada's request. 

7.14 Time and Contract Price Verification   

Time charged and the contract price of incidental materials used are subject to verification by Canada, 
before or after payment is made to the Contractor. If verification is done after payment, the Contractor 
must repay any overpayment, at Canada's request. 

7.15 Shipping Instructions – Delivery at Destination 

Goods must be consigned to the destination specified in the DND626 Task Authorization and 
Delivered Duty Paid (DDP) Incoterms 2000 for shipments from a commercial contractor. 

7.16 Invoicing Instructions – Progress Payment Claim – Supporting Documentation 
Required 

 
7.16.1    The Contractor must submit a claim for payment using form Annex G - PWGSC-TPSGC 
1111, Claim for Progress Payment. 

Each claim must show: 
 
a. all information required on form PWGSC-TPSGC 1111;  
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b. all applicable information detailed under the section entitled "Invoice Submission" of the 
General Conditions; 

c. a list of all expenses; and 
d. expenditures plus pro-rated profit or fee. 
 
Each claim must be supported by the following, as applicable: 
 
a. a copy of time sheets to support the time claimed; 
b. a copy of the invoices, receipts, vouchers for all direct expenses, travel and living 

expenses; 
c. a copy of the monthly progress report. 
 
For Task Authorizations, each claim must also provide:  
 

a. a summary of the progress made by the Contractor against the approved Work; 
b. the number of approved labour hours, by skill set, put against each phase of the project;  
c. a breakdown of the number of hours, by skill set, being claimed; and  
d. any other pertinent information required to substantiate the progress of the Work. 

 
7.16.2  Applicable Taxes must be calculated on the total amount of the claim before the 
holdback is applied, if applicable. At the time the holdback is claimed, there will be no Applicable 
Taxes payable as it was claimed and payable under the previous claims for progress payments. 
 
7.16.3     The Contractor must prepare and certify the claim on form PWGSC-TPSGC 1111 Claim 
for Progress Payment at Annex G, and forward it to the Project Authority identified under the 
section entitled "Authorities" of this Contract for appropriate certification after inspection and 
acceptance of the Work takes place. The Project Authority will then forward the information on to 
all relevant parties for appropriate signature(s) and onward submission to the Payment Office for 
the remaining certification and payment action. 
 
7.16.4    The Contractor must not submit claims until all work identified in the claim is completed. 

7.17 Certifications and Additional Information 
 
7.17.1 Compliance 
 
Unless specified otherwise, the continuous compliance with the certifications provided by the 
Contractor in its bid or precedent to contract award, and the ongoing cooperation in providing 
additional information are conditions of the Contract and failure to comply will constitute the 
Contractor in default. Certifications are subject to verification by Canada during the entire period 
of the Contract.  
 
7.17.2 Federal Contractors Program for Employment Equity - Default by the Contractor 
 
The Contractor understands and agrees that, when an Agreement to Implement Employment 
Equity (AIEE) exists between the Contractor and Employment and Social Development Canada 
(ESDC)-Labour, the AIEE must remain valid during the entire period of the Contract. If the AIEE 
becomes invalid, the name of the Contractor will be added to the "FCP Limited Eligibility to Bid" 
list. The imposition of such a sanction by ESDC will constitute the Contractor in default as per the 
terms of the Contract. 
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7.18 Applicable Laws 
 
The Contract must be interpreted and governed, and the relations between the parties 
determined, by the laws in force in Ontario. 

7.19 Priority of Documents 
 
If there is a discrepancy between the wording of any documents that appear on the list, the 
wording of the document that first appears on the list has priority over the wording of any 
document that subsequently appears on the list. 
 
a) the Articles of Agreement; 
b) the General Conditions, Higher Complexity – Services 2035 (2023-04-20); 
c) Contract Cost Principles 1031-2 (2012-07-16); 
d) the Supplemental General Conditions, Canada to Own Intellectual Property Rights in 

Foreground Information 4007 (2022-12-01);  
e) Annex A, Statement of Work; 
f) Annex B, Basis of Payment; 
g) Annex C, Security Requirements Check List; 
h) Annex I, Non-Disclosure Agreement; 
i) Annex K, Insurance Requirements; 
j) Annex H, Loan Agreement; 
k) Annex J, Infrastructure Licensing Agreements;  
l) the signed Task Authorizations (including all of its annexes, if any); 
m) the Contractor's bid dated ______, (insert date of bid) (If the bid was clarified or 

amended, insert at the time of contract award:", as clarified on _______" or ",as 
amended on _______" and insert date(s) of clarification(s) or amendment(s)). 

 
Following these Articles of Agreement, Annex J (Infrastructure) will fall second in the priority of 
documents for the Work to be conducted under the Contract related to infrastructure access, 
rules and any design or construction.  
 
Following these Articles of Agreement, Annex H (Loan Agreement) will fall second in the priority 
of documents for the parts of the Work conducted under the Contract related to the Government 
Furnished Equipment loaned to the Contractor pursuant to a loan agreement entered into under 
this Contract. 

7.20      Government Furnished Equipment  
 
In addition to the obligations of the Contractor relating to Government Property found in General 
Conditions, Higher Complexity – Services 2035 (2022-12-01), the following applies; 

The Contractor will be provided with Government Furnished Equipment (GFE) Listing, as 
Identified in Annex A – Statement of Work - Appendix 9. 
 
Prior to receiving the GFE, the Contractor must sign and date a completed Loan Agreement, as 
identified in Annex H and return a copy to the Technical Authority with a copy to the Contracting 
Authority. 

If the Contractor requires additional GFE they must make a request to the Technical Authority by 
email.  This includes temporary use GFE, for use in training or testing, or long term use GFE 
which will be added to the Annex H - Loan Agreement. 

The Contractor must abide by the terms of all signed loan agreements, the terms of which survive 
the expiry of this Contract. In the event of a conflict between the terms of the Annex H - Loan 
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Agreement, signed by both Parties, and the terms of any other part of this Contract, the terms of 
the Annex H - Loan Agreement will prevail.    

7.21 Defence Contract 

The Contract is a defence contract within the meaning of the Defence Production Act, R.S.C. 
1985, c. D-1, and must be governed accordingly. 

Title to the Work or to any materials, parts, work-in-process or finished work must belong to 
Canada free and clear of all claims, liens, attachments, charges or encumbrances. Canada is 
entitled, at any time, to remove, sell or dispose of the Work or any part of the Work in 
accordance with section 20 of the Defence Production Act. 

7.22  Government Property 
  
Canada intends to supply the Contractor with the Government Property as indicated in the 
Infrastructure Licensing Agreements at Annex J.  
 
The section of the General Conditions entitled "Government Property" also applies to the use of 
the Government Property by the Contractor.  

7.23a Foreign Nationals (Foreign Contractor) 
 
The Contractor must comply with Canadian immigration legislation applicable to foreign nationals 
entering Canada to work temporarily in fulfillment of the Contract. If the Contractor wishes to hire 
a foreign national to work in Canada to fulfill the Contract, the Contractor should immediately 
contact the nearest Canadian Embassy, Consulate or High Commission in the Contractor's 
country to obtain instructions, information on Citizenship and Immigration Canada's requirements 
and any required documents. The Contractor is responsible to ensure that foreign nationals have 
the required information, documents and authorizations before performing any work under the 
Contract in Canada. The Contractor is responsible for all costs incurred as a result of non-
compliance with immigration requirements. 
 
7.23b Foreign Nationals (Canadian Contractor) 
 
The Contractor must comply with Canadian immigration requirements applicable to foreign 
nationals entering Canada to work temporarily in fulfillment of the Contract. If the Contractor 
wishes to hire a foreign national to work in Canada to fulfill the Contract, the Contractor should 
immediately contact the nearest Service Canada regional office to enquire about Citizenship and 
Immigration Canada's requirements to issue a temporary work permit to a foreign national. The 
Contractor is responsible for all costs incurred as a result of non-compliance with immigration 
requirements. 
 
7.24 Insurance – Specific Requirements 

The Contractor must comply with the insurance requirements specified in Annex K. The 
Contractor must maintain the required insurance coverage for the duration of the Contract. 
Compliance with the insurance requirements does not release the Contractor from or reduce its 
liability under the Contract. 
 
The Contractor is responsible for deciding if additional insurance coverage is necessary to fulfill 
its obligation under the Contract and to ensure compliance with any applicable law. Any additional 
insurance coverage is at the Contractor's expense, and for its own benefit and protection. 
 
The Contractor must forward to the Contracting Authority within ten (10) days after the date of 
award of the Contract, a Certificate of Insurance evidencing the insurance coverage and 
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confirming that the insurance policy complying with the requirements is in force. For Canadian-
based Contractors, coverage must be placed with an Insurer licensed to carry out business in 
Canada, however, for Foreign-based Contractors, coverage must be placed with an Insurer with 
an A.M. Best Rating no less than “A-”. The Contractor must, if requested by the Contracting 
Authority, forward to Canada a certified true copy of all applicable insurance policies. 

7.25 Dispute Resolution 
 
Any dispute between the Parties of any nature arising out of or in connection with this Contract, 
including a dispute concerning the interpretation of the Statement of Work, will be subject to 
resolution pursuant to this Section: 
  
7.25.1         Any such dispute will first be referred to the Contractor's Representative and the 
Contracting Authority who will attempt to amicably resolve the dispute. 
  
7.25.2         In the event that the representatives of the Parties specified above are unable to 
resolve the dispute within five (5) business days, it will be submitted to a progressively higher 
level of management within the Parties' organizations, as follows. 
  

Government of Canada 
(GOC) CONTRACTOR 

Period of Time for 
Resolution ** 

Manager, PSPC One level higher * 10 business days 

Director, PSPC Director Level 10 business days 

Director-General, PSPC Vice-President Level 10 business days 

Assistant Deputy Minister, 
PSPC 

President 20 business days 

 
*One level higher than the named Contractor’s Representative 
**Unless otherwise mutually agreed by the Contractor and the Government of Canada 
 
7.25.3         In the event the representatives of the Parties specified in Section 7.25.2 above are 
unable to resolve the dispute, the Contracting Authority will, within ten (10) business days after 
the completion of the dispute resolution procedures outlined above render a written decision 
which decision will include a detailed description of the dispute and the reasons supporting the 
Contracting Authority's decision. The Contracting Authority will deliver a signed copy thereof to 
the Contractor. The decision of the Contracting Authority will be binding for all purposes of this 
Contract unless the Contractor delivers a written notice disputing it (referred to as a "Notice of 
Dispute") to the Contracting Authority within twenty (20) business days after receipt of the written 
decision and advises if it intends to submit the dispute for determination in accordance with 
Article 7.25.4.  
  
7.25.4       Notice 
  
Where the Contractor has delivered a Notice of Dispute in accordance with Section 7.25.3; it will 
submit the dispute for determination within 160 business days of the delivery of that Notice of 
Dispute to: 
  
a.         The Federal Court of Canada or to any court having concurrent jurisdiction with the 

Federal court of Canada with respect to the dispute; or 
b.         an Alternate Dispute Resolution such as mediation, but other than arbitration; or 
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c.         arbitration with the prior consent of Canada; 
  
but in either such event, the Contractor will proceed diligently with the performance of this 
Contract, including but not limited to the performance of existing Task Authorizations and the 
acceptance of future Task Authorizations. 
  
Pursuant to Section 7.25.4, if the dispute is submitted for determination through mediation, it will 
be on the Terms of Mediation set out in Article 7.25.5. 
  
Pursuant to Section 7.25.4, if the Contractor is requesting arbitration, it will be on the Terms of 
Arbitration set out in Section 7.25.6. 
  
7.25.5       Terms of Mediation  
  
7.25.5.1  Notice: 
 
The Contractor’s notice requesting mediation (referred to as the “Notice of Mediation”), in 
accordance with Section 7.25.4, will be in writing and will specify the issues in dispute. It will be 
sent to the Contracting Authority. Sections 7.25.5.2 to 7.25.5.13 below will apply to the mediation. 
  
7.25.5.2         Selection of Mediator: 
  
The Parties agree to jointly select a mediator. If the Parties cannot agree on the choice of 
mediator within ten (10) business days from the date of the Notice of Mediation, then a mediator 
will be chosen, upon application by the Parties by the ADR Institute of Canada. 
  
7.25.5.3         Location: 
  
The mediation will be held in the City of Ottawa in the province of Ontario, unless the Parties 
agree otherwise in writing. 
  
7.25.5.4         Language of Mediation: 
  
The language of the mediation proceedings and reports of the mediator will be English, unless 
the Parties agree otherwise in writing. 
  
7.25.5.5         Exchange of Information: 
  
The Parties agree to an exchange of all information upon which they intend to rely in any oral or 
written presentation during the mediation. This exchange will be completed by the Parties no later 
than ten (10) business days prior to the date set for the mediation. 
  
7.25.5.6         Costs: 
  
The parties agree that they will each be responsible for the Costs of their own legal counsel, 
personal travel and any other costs that may arise in relation to the mediation. Fees and 
expenses of the mediator and all administrative Costs of the mediation, such as the cost of the 
mediation room, if any, will be borne equally by the Parties. 
  
7.25.5.7         Schedule: 
  
The Parties will jointly select a date for the mediation that is no later than twenty (20) business 
days from the date of the Notice of Mediation. 
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7.25.5.8         Confidentiality: 
  
All information exchanged during this mediation will be regarded as "without prejudice" 
communications for the purpose of settlement negotiations and will be treated as confidential by 
the Parties and their representatives, unless otherwise required by law. However, evidence that is 
independently admissible or discoverable will not be rendered inadmissible or non-discoverable 
by virtue of its use during the mediation. 
 
7.25.5.9         Caucusing: 
  
The mediator is free to caucus with the Parties individually, to improve the chances of a mediated 
settlement. Any confidential information revealed to the mediator by one Party during such 
caucusing may only be disclosed to the other Party with the former Party's express permission. 
  
7.25.5.10       Prohibition against Future Assistance: 
  
It is agreed that the mediator will neither represent nor testify on behalf of any of the Parties in 
any subsequent legal proceeding between the Parties or where they are opposed in interest. It is 
further agreed that the personal notes and written opinions of the mediator in relation to this 
mediation are confidential and will not be used in any subsequent proceeding between the 
Parties or where they are opposed in interest. 
  
7.25.5.11       Termination: 
  
Either Party may terminate the mediation at any time. 
  
7.25.5.12       Mediator's Report: 
  
In the event that no agreement is reached, or is reached on some issues only, the mediator will 
promptly provide a report to the Parties stating only that no agreement was reached on some or 
all of the outstanding issues. 
  
7.25.5.13       No New Steps: 
  
During the course of the mediation, the Parties agree to take no new steps in any legal 
proceeding between them, which concerns the same matter, as is the subject of this mediation. 
  
7.25.6       Terms of Arbitration 
  
7.25.6.1         Notice: 
  
The Contractor's notice requesting arbitration (referred to as the "Notice of Arbitration"), in 
accordance with Section 7.25, will be in writing and will specify the issues in dispute. It will be 
sent to the Contracting Authority who can reject or accept such request. If Canada accepts the 
Contractor's request, the dispute will be submitted to binding arbitration pursuant to the 
Commercial Arbitration Act (R.C.S. 1985, c. 17 (2nd Supp.), as amended) and the Commercial 
Arbitration Code referred to in the Act. Sections 7.25.5.2 to 7.25.5.13 below will also apply to the 
arbitration. 
  
7.25.6.2         Commencement of the Proceedings: 
  
The arbitral proceeding commences on the date of receipt of the Notice of Arbitration. 
 
 
  



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
W8486-217384/001/QT  004qt 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
W8486-217384 004qtW8486-217384  

 

 48

7.25.6.3         Selection of Arbitrator(s): 
  
The Parties agree to jointly select either one or three arbitrator(s). If the Parties cannot agree on 
the choice and number of arbitrator(s) (either one or three) within fifteen (15) days from the date 
of commencement of the proceedings, then an arbitrator will be chosen, upon application by the 
Parties, by the ADR Institute of Canada. 
 
7.25.6.4         Location: 
  
The arbitration will take place in the City of Ottawa in the province of Ontario, unless the Parties 
agree otherwise in writing. 
 
7.25.6.5         Language of Arbitration: 
  
The language of the arbitration proceedings and the language of the arbitral decision will be in 
English, unless the Parties agree otherwise in writing. 
 
 7.25.6.6         Costs: 
  
The Parties agree that they will each be responsible for the Costs of their own legal counsel, 
travel expenses and any other Costs incurred in preparing each Party's case for arbitration. Fees 
and expenses of the arbitrators(s) and all the administrative Costs of the arbitration, such as the 
cost of the hearing room, if any, will be borne equally by the Parties. 
  
7.25.6.7         Statement of Claim: 
  
Within twenty (20) business days of the selection of the arbitrator(s), the Contractor will submit a 
written statement of claim to the arbitrator(s) and to the Contracting Authority, containing a 
statement of facts, issues in dispute and remedies sought. 
  
7.25.6.8         Statement of Defence: 
  
Within twenty (20) business days following the receipt of the statement of claim, the Contracting 
Authority will submit a written Statement of Defence to the arbitrator(s) and to the Contractor. 
  
7.25.6.9         Hearing Date: 
  
The Parties will jointly select a date for the hearing that is no later than twenty (20) business days 
from the date following the submission of the Contracting Authority's Statement of Defence. 
  
7.25.6.10       Exchange of Information: 
  
Each Party will deliver to the other Party and to the arbitrator(s) no later than ten (10) business 
days prior to the date set for the hearing, a copy of all documents and other materials on which 
the Party intends to rely during the arbitral hearing. 
  
 7.25.6.11       Arbitral Award: 
  
The arbitrator(s) will make every reasonable effort consistent with article 17 of the Commercial 
Arbitration Code to complete the proceedings and render the award within six (6) months of the 
commencement date. The arbitral award will be in writing and will include reasons for the 
decision. 
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7.25.6.12       Governing Law Clause: 
  
The arbitrator(s) will resolve this dispute in accordance with the laws of Ontario. 
 
7.25.6.13       Judgment: 
  
Judgment upon any arbitral award rendered may be entered in any court having jurisdiction 
thereof. 
 
7.25.6.14       Final and Binding Award: 
  
Subject only to the provisions of Chapter VII (Recourse against Award) of the Commercial 
Arbitration Code, the Parties agree that the arbitral award and determination of the arbitrator(s) 
will be final and binding on both Parties. 
  
7.25.6.15       Prohibition against Future Assistance: 
  
It is agreed that the arbitrator(s) will neither represent nor testify on behalf of any of the Parties in 
any subsequent proceeding between the Parties or where they are opposed in interest. It is 
further agreed that the personal notes and written opinions of the arbitrator(s) made in relation to 
this arbitration are confidential and may not be used in any subsequent proceeding between the 
Parties or where they are opposed in interest. Where a dispute relates to monies withheld by 
Canada pursuant to any provision of this Contract, any amount not in dispute will be paid and the 
remainder will be so withheld pending final resolution of the dispute and will be disposed of in 
accordance with its terms 
 
7.26 Controlled Goods 
 
The Contract involves controlled goods as defined in the Schedule to the Defence Production Act. 
The Contractor must identify those controlled goods to the Department of National Defence. 

7.27 Controlled Goods Program 

As the Contract requires production of or access to controlled goods that are subject to the 
Defence Production Act R.S. 1985, c. D-1, the Contractor and any subcontractor are advised that, 
within Canada, only persons who are registered, exempt or excluded under the Controlled Goods 
Program (CGP) are lawfully entitled to examine, possess or transfer controlled goods. Details on 
how to register under the CGP are available at the Controlled Goods Program website. 

When the Contractor and any subcontractor proposed to examine, possess or transfer controlled 
goods are not registered, exempt or excluded under the CGP at time of contract award, the 
Contractor and any subcontractor must, within seven (7) working days from receipt of written 
notification of the contract award, ensure that the required application(s) for registration or 
exemption are submitted to the CGP. No examination, possession or transfer of controlled goods 
must be performed until the Contractor has provided proof, satisfactory to the Contracting 
Authority, that the Contractor and any subcontractor are registered, exempt or excluded under the 
CGP.  
 
Failure of the Contractor to provide proof, satisfactory to the Contracting Authority, that the 
Contractor and any subcontractor are registered, exempt or excluded under the CGP, within thirty 
(30) days from receipt of written notification of contract award, will be considered a default under 
the Contract except to the extent that Canada is responsible for the failure due to delay in 
processing the application.  
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The Contractor and any subcontractor must maintain registration, exemption or exclusion from 
the CGP for the duration of the Contract and in any event for so long as they will examine, 
possess or transfer controlled goods. 
 
7.28 Non-Disclosure Agreement 
 
The Contractor must obtain from its employee(s) or subcontractor(s) the completed and signed 
non-disclosure agreement, attached at Annex I and provide it to the Technical Authority, with a 
copy to the Contracting Authority, before they are given access to information by or on behalf of 
Canada in connection with the Work. 
 
7.29 Hazardous Waste Disposal 

The Contractor must dispose of any hazardous waste removed or uncovered in the performance 
of the Work in accordance with any applicable law. 
 
7.30     End of Contract Period 
 
At least ninety (90) days prior to the end of the Contract period (including any extension or option 
period then in effect), the Contractor shall provide to the Procurement Authority (with a copy to 
the Contracting Authority) a complete list of all work in progress and Task Authorizations in 
progress, together with a description of the status for each, including percentage completed and 
estimated time to complete.  Any Work which the Contractor believes cannot be completed before 
the end of the Contract period must be specifically identified and the rationale as to why it cannot 
be completed must be explained. 
 
7.31    Wind-Down Option 
 
The Contractor grants to Canada the irrevocable option to extend the term of the Contract by up 
to ninety (90) days under the same terms and conditions as the current period of performance. 
This option is solely for the completion of work in progress identified by the Contractor and 
accepted by Canada as being unable to be completed prior to the end of the Contract period. No 
new Work or Task Authorizations shall be permitted or authorized within this option period. 
Canada is not required to utilize any or all of its options pursuant to article 7.4.2 before exercising 
this wind-down option period. 
 
7.32 Warranty 

Despite inspection and acceptance of the Work by or on behalf of Canada and without restricting 
any other provision of the Contract or any condition, warranty or provision imposed by law, the 
Contractor warrants that, for 12 months (or any other period stated in the Contract), the Work will 
be free from all defects in design, material or workmanship, and will conform to the requirements 
of the Contract. The warranty period begins on the date of delivery, or if acceptance takes place 
at a later date, the date of acceptance. With respect to Government Property not supplied by the 
Contractor, the Contractor's warranty will extend only to its proper incorporation into the Work. 
 
In the event of a defect or non-conformance in any part of the Work during the warranty period, 
the Contractor, at the request of Canada to do so, must as soon as possible repair, replace or 
otherwise make good at its own option and expense the part of the Work found to be defective or 
not in conformance with the requirements of the Contract. 
 
The Work or any part of the Work found to be defective or non-conforming will be returned to the 
Contractor's plant for replacement, repair or making good. However, when in the opinion of 
Canada it is not expedient to remove the Work from its location, the Contractor must carry out 
any necessary repair or making good of the Work at that location. In such cases, the Contractor 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
W8486-217384/001/QT  004qt 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
W8486-217384 004qtW8486-217384  

 

 51

will be paid the fair and reasonable Cost (including reasonable travel and living expenses) 
incurred in so doing, with no allowance for profit, less an amount equal to the Cost of rectifying 
the defect or non-conformance at the Contractor's plant. 
 
Canada must pay the transportation cost associated with returning the Work or any part of the 
Work to the Contractor's plant pursuant to subsection 3. The Contractor must pay the 
transportation cost associated with forwarding the replacement or returning the Work or part of 
the Work when rectified to the delivery point specified in the Contract or to another location 
directed by Canada. 
 
The Contractor must remedy all data and reports pertaining to any correction or replacement 
under this section, including revisions and updating of all affected data, manuals, publications, 
software and drawings called for under the Contract, at no cost to Canada. 
 
If the Contractor fails to fulfill any obligation described in this section within a reasonable time of 
receiving a notice, Canada will have the right to remedy or to have remedied the defective or non-
conforming work at the Contractor's expense. If Canada does not wish to correct or replace the 
defective or non-conforming work, an equitable reduction will be made in the Contract Price. 
 
The warranty period is automatically extended by the duration of any period or periods where the 
Work is unavailable for use or cannot be used because of a defect or non-conformance during 
the original warranty period. The warranty applies to any part of the Work repaired, replaced or 
otherwise made good pursuant to subsection 2, for the greater of: 
 
a. the warranty period remaining, including the extension, or 
b. 90 days or such other period as may be specified for that purpose by agreement between 
the Parties. 
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ANNEX A 

STATEMENT OF WORK  
 
 
(Provided in a separate document) 
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ANNEX B 

BASIS OF PAYMENT 

B1. Basis of Payment 
 
In consideration of the Contractor's satisfactory performance of its obligations under this Contract 
for the time periods outlined below, the Contractor shall be paid the latest relevant rates, prices 
and markups as detailed herein. 
 
B3. Transition-In Requirements 
 
For the Transition-In Requirements as described in Annex A, paragraph 4.0 and effective 
Contract award to ____, the Contractor will be paid firm monthly prices in accordance with the 
Firm Prices detailed in Annex B - Schedule 1.  
 
B4. Firm Priced Core Work – Contract Years 1 to 6 

For the Work described in sections 3.2, 3.3, 3.5, 3.6, 5.0 to 5.6, and 7.0 to 7.2 of the Annex A - 
Statement of Work: 

In consideration of the Contractor satisfactorily completing its obligations under the Contract, 
the Contractor will be paid firm monthly prices as outlined in Schedule 2. Customs duties are 
included and Applicable Taxes are extra. 

For the firm price portion of the Work, Canada will not pay the Contractor for any design 
changes, modifications or interpretations of the Work unless they have been approved, in 
writing, by the Contracting Authority before their incorporation into the Work. 

 
B5. Task Authorizations 
 
In consideration of the Contractor satisfactorily completing all of its obligations under the 
authorized Task Authorizations (TA) the Contractor will be paid as detailed below, customs duties 
are included and Goods and Services Tax or Harmonized Sales Tax (GST/HST) are extra, if 
applicable. 
 
The Contractor must indicate in its price proposals what portion of the Work, if any, will be 
completed using personnel for which the Contractor is being reimbursed under the Firm Price 
portion of the Contract (i.e. contributed labour). The level of effort associated with the contributed 
labour must be specified in the Contractor's price proposal; however, the contributed labour Costs 
associated with a Task Authorization will not be billable under the Task Authorizations. Other 
Costs associated with the work will be negotiated prior to the Task Authorization being authorized 
(eg: Travel and Living). 
 
The Work will be negotiated between the Procurement Authority and/or Contracting Authority (as 
applicable) and the Contractor, either as a firm price, or ceiling price subject to downward 
adjustment prior to the Work being authorized. 
 
B5.1 Labour: 

 
(a) For Contract Years 1 to 6, the Contractor will be paid the Firm Hourly 

Rates inclusive of overhead (labour burden rate) and profit in accordance 
with Schedule 3a to this Annex B. 
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All (direct/indirect) Costs associated with the administration and 
management to TA work, including but not limited to bid requests, 
evaluation of the bids, inspection of the Work, invoicing, etc, are to be 
costed within the firm fixed price of the Contract and will not be reimbursed 
under any authorized Task Authorization. 
 

B5.2 Other: 
 

(a) For Contract Years 1 to 6, the Contractor will be paid the Firm Markup of 
____% in accordance with Schedule 3b to this Annex B. 

 
All (direct/indirect) Costs associated with the administration and 
management to TA work, including but not limited to bid requests, 
evaluation of the bids, inspection of the Work, invoicing, etc, are to be 
costed within the firm fixed price of the Contract and will not be reimbursed 
under any authorized Task Authorization. 

 
B6. Travel and Living Expenses 

For the Travel and Living described in paragraph 3.4 of Annex A – Statement of Work: 

For commercial travel, the Contractor will be reimbursed its authorized travel and living expenses, 
reasonably and properly incurred in the performance of the Work, at cost, without any allowance 
for profit and administrative overhead in accordance with the meal, private vehicle and incidental 
expenses provided in Appendices B, C and D of the National Joint Council Travel Directive and 
with the other provisions of the directive referring to "travelers", rather than those referring to 
"employees". 
 
All travel must have the prior authorization of the Procurement Authority and/or Contracting 
Authority, as applicable. All payments are subject to government audit. 
 
B7. Economic Price Adjustment  
 
For Option Years 7 to 14, as per Schedules 2 and 3a of Annex B, the Contractor will be paid the 
firm all-inclusive monthly prices adjusted annually in accordance with the Economic Price 
Adjustment formula detailed below.   
 
The Firm Fixed Prices will be adjusted annually, on January 1 of each year, commencing in Year 
7, if any of the Options Years are awarded.  The adjustment will be equal to the increase in the 
average all-items Consumer Price Index, monthly (Statistics Canada. Table 18-10-0004-01 
Consumer Price Index, monthly, not seasonally adjusted) for December of that previous year over 
the same Index for the previous December, for the location where the Costs are incurred, as 
published by Statistics Canada for the previous year.  Where the CPI rate is a negative value, it 
will be treated as zero for the purposes of this adjustment.  
 
Example: 
Contract Year 7 (Firm Fixed Monthly Price $1,000 – Year 6) 
EPA= ((Consumer Price Index, monthly, not seasonally adjusted December 2029 ÷ Consumer 
Price Index, monthly, not seasonally adjusted December 2028)-1) 
= ((151.6 ÷149.6) - 1) 
= 0.0133 
= 1.33% 
The Firm Fixed Price for Year 7 would be: 
= (Annual Firm Fixed Price of year 6) × (1+ 0.0133) 
= ($1,000.00 *1.0133) 
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= $1013.30 
 
Mark-up rates are not subject to escalation or change.  The mark-up rates will be equal to the 
percentage as provided for from the previous Contract Year. 
 
B8. GST/HST 
 
All prices and amounts of money are exclusive of Goods and Services Tax (GST) or Harmonized 
Sales Tax (HST), as applicable, unless otherwise indicated. 
 
B9. Definitions 
 
(a)  Calendar Year (CY) – the year for which the period of time is from 01 
January to 31 December of the same year.   

 
(b)  Hourly Rate - a firm hourly rate to be charged for each hour worked and prorated for any 
period less than an hour. 

  
(c)  Markup – the amount added to cost in determining the selling price to cover overhead and 
profit. 
 
(d) Ceiling Price - the maximum price to be paid to the Contractor as established in the Contract 
and the Contractor will not receive additional compensation for the defined Work. As provided in 
the Contract, the Ceiling Price is subject to downward adjustment only. 
 
(e) Firm Fixed Price (FFP) - the price for the Work which is not subject to any adjustment unless 
certain provisions (such as a Contract change) is incorporated into the Contract. 
 
B10. Phase-Out Period 
 
For the Phase-Out Period described in paragraph 6.2.1 of Annex A, (effective _______ to _____), 
(to be completed at contract award), the Contractor will be paid monthly for the actual hours 
worked during the Phase-Out Period and other direct Costs reasonably and properly incurred in 
accordance with the Firm Monthly Rates and Markups detailed in Schedule 3a and 3b of Annex 
B.  All payments are subject to government audit. 
 
Should any of the optional years be awarded, Canada will adjust the Phase-Out start date 
accordingly. The monthly billing prices for the final contract year will apply until the Phase-Out 
Period commences. 
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ANNEX C 

SECURITY REQUIREMENTS CHECK LIST 
 

(Provided in a separate document) 
 
See below for the Security Requirements Checklist (SRCL) Supplemental Security Guide.  
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ANNEX D to PART 3 OF THE BID SOLICITATION  

ELECTRONIC PAYMENT INSTRUMENTS 
 
The Bidder accepts to be paid by any of the following Electronic Payment Instrument(s): 
 

(  ) VISA Acquisition Card; 

(  ) MasterCard Acquisition Card; 

(  ) Direct Deposit (Domestic and International); 

(  ) Electronic Data Interchange (EDI);  

(  ) Wire Transfer (International Only); 

(  ) Large Value Transfer System (LVTS) (Over $25M)  
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ANNEX E to PART 5 OF THE BID SOLICITATION  

FEDERAL CONTRACTORS PROGRAM FOR EMPLOYMENT EQUITY – CERTIFICATION 
 
 
I, the Bidder, by submitting the present information to the Contracting Authority, certify that the 
information provided is true as of the date indicated below. The certifications provided to Canada 
are subject to verification at all times. I understand that Canada will declare a bid non-responsive, 
or will declare a contractor in default, if a certification is found to be untrue, whether during the bid 
evaluation period or during the contract period. Canada will have the right to ask for additional 
information to verify the Bidder's certifications. Failure to comply with any request or requirement 
imposed by Canada may render the bid non-responsive or constitute a default under the 
Contract.  
 
For further information on the Federal Contractors Program for Employment Equity visit 
Employment and Social Development Canada (ESDC) – Labour's website. 
 
Date:___________(YYYY/MM/DD) (If left blank, the date will be deemed to be the bid solicitation 
closing date.) 
 
Complete both A and B. 
 
A. Check only one of the following: 
 
(   ) A1. The Bidder certifies having no work force in Canada. 
  
(   ) A2. The Bidder certifies being a public sector employer. 
 
(   ) A3. The Bidder certifies being a federally regulated employer being subject to the 

Employment Equity Act. 
 
(   ) A4.  The Bidder certifies having a combined work force in Canada of less than 100 

permanent full-time and/or permanent part-time employees. 
 
 
A5.  The Bidder has a combined workforce in Canada of 100 or more employees; and  
 

(   ) A5.1. The Bidder certifies already having a valid and current Agreement to Implement 
Employment Equity (AIEE) in place with ESDC-Labour.  

OR 
(   ) A5.2. The Bidder certifies having submitted the Agreement to Implement Employment 

Equity (LAB1168) to ESDC-Labour. As this is a condition to contract award, 
proceed to completing the form Agreement to Implement Employment Equity 
(LAB1168), duly signing it, and transmit it to ESDC-Labour. 

 
B. Check only one of the following: 
 
(   ) B1. The Bidder is not a Joint Venture. 
 
OR 
 
(   ) B2.  The Bidder is a Joint venture and each member of the Joint Venture must provide the 

Contracting Authority with a completed Annex E - Federal Contractors Program for 
Employment Equity - Certification. (Refer to the Joint Venture section of the Standard 
Instructions) 
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ANNEX F 

DND 626 TASK AUTHORIZATION FORM 
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ANNEX G 
 
PWGSC-TPSGC 1111 – CLAIM FOR PROGRESS PAYMENT 

 

 

 Travaux publics et Services 
gouvernementaux Canada 

Public Works and 
Government Services Canada 

Claim for Progress Payment 
Demande de paiement progressif 

Period of work covered by the claim 
Période des travaux visée par la demande 

Tax  
Rate  

Taux de  
taxe 

Tax  
Rate  

Taux de  
taxe 

(A) (B) 

If necessary, use form PWGSC-TPSGC 1112 to record detail costs 
Si nécessaire, utiliser le formulaire PWGSC-TPSGC 1112 pour inscrire les coûts détaillés  

Claim No. Date Contract Price - Prix 
N° de la demande YYYY-MM-DD / AAAA-MM-JJ   

File No. - N° du dossier Contract Serial No.  
N° de série du contrat 

Contractor's Name and Address 
Nom et adresse de l'entrepreneur 

Contractor's Procurement Business Number (PBN) 
Numéro d'entreprise-approvisionnement (NEA) de l'entrepreneur 

Financial Code(s) - Code(s) financier(s) 

Contractor's Report of Work Progress (if needed, use additional sheets) 
Compte rendu de l'avancement des travaux par l'entrepreneur (si nécessaire, utiliser des feuilles supplémentaires) 

Contractor's GST No.  
N° de TPS de  
l'entrepreneur 

Contractor's QST No.  
No. de TVQ de  
l'entrepreneur 

Subtotal 
Sous-total 

Applicable taxes 
Taxes applicables 

Current Claim  
Demande courante 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

Previous Claims  
Demandes précédentes 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

Total 

Less holdbacks on expenditures only 
(Appl icable taxes excluded) Moins les 

retenues sur les dépenses uniquement
(Taxes applicables en sus)

Total Amount of Claim (including applicable taxes) 
Montant total de la demande (incluant les taxes applicables) 

Percentage of the work completed 
Pourcentage des travaux achevés %

PWGSC-TPSGC 1111 (2014-11) 

Current Claim Amount due
Demande courante Montant dû

Description: (Expenditures must be claimed in accordance 
with the basis and/or method of payment of the contract) 
Description : (Les dépenses doivent être réclamées 
conformément à la base de paiement et (ou) à la méthode de 
paiement du contrat). 

Total to Date 
Total à date 

(A + B) 
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Claim No. 
N° de la demande 

Contract Serial No.  
N° de série du contrat  

CERTIFICATE OF CONTRACTOR ATTESTATION DE L'ENTREPRENEUR 
I certify that: 

- All authorizations required under the contract have been obtained. The claim is 
consistent with the progress of the work and is in accordance with the contract. 

- Indirect costs have been paid for or accrued in the accounts. 

- Direct materials and the subcontracted work have been received, accepted and either paid 
for or accrued in the accounts following receipt of invoice from supplier/subcontractor, and 
have been or will be used exclusively for the purpose of the contract. 

- All direct labour costs have been paid for or accrued in the accounts and all such costs 
were incurred exclusively for the purpose of the contract; 

- All other direct costs have been paid for or accrued in the accounts following receipt of 
applicable invoice or expense voucher and all such costs were incurred exclusively for 
the purpose of the contract; and 

- No liens, encumbrances, charges or other claims exist against the work except those 
which may arise by operation of law such as a lien in the nature of an unpaid 
contractor's lien and in respect of which a progress payment and/or advance payment 
has been or will be made by Canada. 

J'atteste que : 

- Toutes les autorisations exigées en vertu du contrat ont été obtenues. La demande 
correspond à l'avancement des travaux et est conforme au contrat. 

- Les coûts indirects ont été réglés ou portés aux livres. 

- Les matières directes et les travaux de sous-traitance ont été reçus, et le tout a été accepté 
et payé, ou encore porté aux livres après réception de factures envoyées par le 
fournisseur ou le sous-traitant; ces matières et ces travaux ont été ou seront utilisés 
exclusivement aux fins du contrat. 

- Tous les coûts de la main-d'oeuvre directe ont été réglés ou portés aux livres et tous ces coûts 
ont été engagés exclusivement aux fins du contrat. 

- Tous les autres coûts indirects ont été réglés ou portés aux livres après réception des 
factures ou pièces justificatives pertinentes et tous ces coûts ont été engagés 
exclusivement aux fins du contrat. 

- Il n'existe aucun privilège ni demande ou imputation à l'égard de ces travaux sauf ceux qui 
pourraient survenir par effet de la loi, notamment le privilège d'un entrepreneur non payé 
à l'égard duquel un paiement progressif et(ou) un paiement anticipé a été ou sera 
effectué par le Canada. 

 
Contractor's Signature - Signature de l'entrepreneur Title - Titre Date (YYYY-MM-DD / AAAA-MM-JJ) 

Check the box if the claim is being made with respect to advance Cocher la case si la demande est faite en rapport avec les dispositions 
payment provisions included in the basis of payment of the contract. relatives aux paiements anticipés qui se trouvent dans la base de paiement 

du contrat. 
This claim, or a portion of this claim, is for an advance payment. Cette demande, ou une partie de cette demande, est pour un paiement anticipé. 

I certify that: 
- The funds received will be used solely for the purpose of the contract and attached is a 

complete description of the purpose to which the advance payment will be applied. 

- The amount of the payment is established in accordance with the conditions of the 
contract. 

- The contractor is not in default of its obligations under the contract. 

- The payment is related to an identifiable part of the contractual work. 

J'atteste que : 
- Les fonds reçus ne serviront uniquement qu'aux fins du contrat; ci-joint est une 

description complète des fins auxquelles le paiement anticipé sera utilisé. 

- Le montant du paiement est établi conformément aux conditions du contrat. 

- L'entrepreneur n'a pas manqué à ses obligations en vertu du contrat. 

- Le paiement porte sur une partie identifiable des travaux précisés dans le contrat. 

 
Contractor's Signature - Signature de l'entrepreneur Title - Titre Date (YYYY-MM-DD / AAAA-MM-JJ) 

CERTIFICATES OF DEPARTMENTAL REPRESENTATIVES 
Scientific/Project/Inspection Authority: I certify that the work meets the quality 
standards required under the contract, and its progress is in accordance with the 
conditions of the contract. 

Inspection Authority (all other contracts): I certify that the quality of the work 
performed is in accordance with the standards required under the contract. 

ATTESTATIONS DES REPRÉSENTANTS DU MINISTÈRE Autorité scientifique ou 
responsable du projet / de l'inspection : J'atteste que les travaux sont conformes aux 
normes de qualité exigées en vertu du contrat et que leur avancement est conforme aux 
conditions du contrat. 

Responsable de l'inspection (tous les autres contrats) : J'atteste que la qualité des 
travaux exécutés est conforme aux normes exigées en vertu du contrat. 

 
Signature of Scientific / Project / Inspection Authority 

Signature de l'autorité scientifique ou responsable du projet / de l'inspection 

 Date (YYYY-MM-DD / AAAA-MM-JJ) 
 

PWGSC Contracting Authority: I certify that, to the best of my knowledge, the claim is 
consistent with the progress of the work and is in accordance with the contract. This claim, 
however, may be subject to further verification and any necessary adjustment before final 
settlement. 

Autorité contractante de TPSGC : J'atteste, au meilleur de ma connaissance, que la 
demande correspond à l'avancement des travaux et est conforme au contrat. Toutefois, cette 
demande pourrait faire l'objet d'une autre vérification et de tout rajustement nécessaire avant le 
règlement final.z 

 
Contracting Authority Signature de l'autorité 

contractante 
Client's Authorized Signing Officer - (must sign the interim 
claim): I certify that the claim is in accordance with the contract. 

Title - Titre Date (YYYY-MM-DD / AAAA-MM-JJ) 

Signataire autorisé du client - (doit signer la demande provisoire) : J'atteste que la 
demande est conforme au contrat. 

 
Client Signature du client Title - Titre Date (YYYY-MM-DD / AAAA-MM-JJ) 

Client's Authorized Signing Officer - (must sign the final claim): I certify that all goods 
have been received and all services have been rendered, that the work has been properly 
performed and that the claim is in accordance with the contract. 

Signataire autorisé du client - (doit signer la demande finale): J'atteste que tous les 
biens ont été reçus, que tous les services ont été rendus, que tous les travaux ont été 
exécutés convenablement, et que la demande est conforme au contrat. 

 
Client Signature du client Title - Titre Date (YYYY-MM-DD / AAAA-MM-JJ) 

PWGSC-TPSGC 1111 (2014-11) 
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ANNEX H  
 
LOAN AGREEMENT  
 

 
LOAN OF DEFENCE MATERIEL AGREEMENT  

Covering the loan of Department of National Defence (DND)  
equipment in support of a valid DND contract (Repair & 

Overhaul 
and/or other) 

DQA LOAN NUMBER: 

INSTRUCTION TO CONTRACTOR/BORROWER: 

1. Sign, scan and return to originator. 
2. The following items are not to be included in this Agreement: consumable materials, 

equipment for catering contractors or commercially available equipment. 
Contract Number: Contract Description: 

Loan duration: 

Address of Contractor: Address for equipment delivery: 

Contractor/borrower DND Procurement Authority 
Name: Name and Rank: 

Position: Position: 

Phone number: Phone number: 
 

 
Purpose of the loan: Purposes for which the loaned materiel can be 

used: 
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Security arrangements specific to this loan: Person responsible for the care and 
custody of this equipment: 

 
 
 
 
 
 
 

  



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
W8486-217384  004QT 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
W8486-217384 W8486-217384  

 

69 
 
 

LOAN AGREEMENT 
 
 
BETWEEN 
 

HIS MAJESTY THE KING IN RIGHT OF CANADA, as represented by the Minister of 
National Defence (hereinafter also referred to as “His Majesty” or “the Lender”) 

 
AND 
 

XXXXXXXXXXXXXX, an entity which has the capacity and the authority to enter into this 
Loan Agreement, has its head office located at XXXX and is incorporated under the laws 
of XXX __________________________________________ (hereinafter referred to as 
the “Borrower”) 
 

WHEREAS the Borrower wishes to borrow from His Majesty certain movable public property, 
other than money, to be used exclusively and solely by the Borrower which is listed and more 
particularly described in Schedule A to this Loan Agreement and includes any item of it listed in 
Schedule ‘A’; and 
 
WHEREAS His Majesty considers that the national interest would be served in loaning the above 
mentioned public property to the Borrower and, as a result, has decided to enter into an 
agreement with the Borrower pursuant to, and in accordance with, the terms and conditions 
hereinafter set forth;  
        
NOW THEREFORE this Loan Agreement witnesses that His Majesty and the Borrower have, in 
consideration of the mutual covenants hereinafter set forth, agree as follows: 

Article 1 – Interpretation 

In this Loan Agreement, unless the context otherwise requires: 
 

a. “Contract” means X contract, dated x, x, 20xx, between X and X; 
 
b. Loan Agreement means this loan agreement, including its Schedule(s), as amended 

from time to time; 
 
c. "Parties" means His Majesty and the Borrower and “Party” means each one of His 

Majesty and the Borrower; and 
 
d. "Property" means the public property listed and more particularly described in 

Schedule A to this Loan Agreement and includes any item of it. Property shall also 
include all parts, mechanisms and devices and replacement of Property, including 
any item of it, in accordance with Articles 11 and 12, unless the context otherwise 
requires. 

Article 2 – Loan  

(1) Subject to the terms and conditions of this Loan Agreement, His Majesty shall loan the 
Property to the Borrower for the exclusive and sole use of the Borrower for a term 
commencing on the Effective Date and ending on the date of the linked contract. 
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(2) After the Effective Date, before the Property, including each item, will be released by the 
Lender to the Borrower, the Borrower shall submit a request in writing to the DND 
Procurement Authority responsible for the Contract.  

 
(3)  The Property shall always remain and be deemed to be personal and movable public 

property of Her Majesty. 

Article 3 – Description and Value of Loaned Property  

(1) The Property, and its value, is described in Schedule A to this Loan Agreement. 
 
(2) His Majesty’s loan control number is xxxxxxxxxxxxxx and shall be quoted on all 

correspondence. 
 
(3) The Unit Price of each individual item of Property is listed in Schedule A to this 

Loan Agreement. The Borrower acknowledges and agrees that the aggregate 
value of the Property is $xxxxxxx as of the date of this Loan Agreement, and may 
be subject to future adjustment upon request.  Any such adjustment shall be 
made to Schedule A without the need for a formal amendment to this Loan 
Agreement. 

 
Article 4 - Purpose of Loan Agreement  
 
(1) Both Parties agree and acknowledge that the purpose of this Loan Agreement is to allow 

the Borrower to use the Property, as received, in support of the Borrower performing the 
work for the Department of National Defence under the Contract. The Property is subject 
to the general terms and conditions of the Contract.  

 
(2) The Borrower shall not use the Property for commercial work or other work in support of 

the Department of National Defence without the prior written consent of the Lender.  
 
Article 5 – Costs  
 
(1) The Borrower shall bear all costs and expenses, including but not limited to labour and 

materials, associated with this Loan Agreement and the loan of the Property, including 
but not limited to transportation (including but not limited to packaging, storage and 
shipping) in taking receipt of and returning the Property, losses and deficiencies, 
insurance, repairs, maintenance and laundering where applicable. 

 
Article 6 – Property Identification  

(1)   The Borrower shall ensure that the Property, including each item, is at all times clearly 
identified as the property of the Government of Canada.  

 
(2)  The Borrower shall ensure that the Property, including each item, is at all times either 

tagged or labeled with a clearly visible identification number corresponding to that shown 
in the Loan Agreement. 

 
(3)  The Borrower shall change the identification number referred to in Article 6 (2) within 

thirty (30) days of being notified of a change to the number by the Lender.  
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Article 7 – Inspection  
 
(1) The Lender shall have the right to inspect the Property, including each item, at the 

location where it is stored and/or used by the Borrower at any reasonable time and to 
view its state of repair. 

 
(2) The Borrower shall provide the Lender, and the Lender’s servants, employees, members 

of Her Majesty’s armed forces, agents, contractors and assigns, access to the location(s) 
stated in Article 7 (1) on the date(s) and time(s) requested by the Lender and shall 
provide the Lender all reasonable assistance required for that purpose. 
 

Article 8 – No Charge for Loan of the Property  

No charge shall be payable by the Borrower to the Lender for the loan of the Property under this 
Agreement. 
 
Article 9 – Safekeeping of the Property  
 
The Borrower shall be responsible for the proper custody, safe keeping, care and 
maintenance of the Property while it is in the possession, custody or control of the 
Borrower or its employees, contractors, agents or assigns. 
 
Article 10 - Stocktaking / Disposal 
 
(1)  The Borrower shall comply with the requirements and responsibilities included in the 

Department of National Defence Supply Administration Manual, Chapter 6.3 
Government Owned Materiel in Contractor Custody, Paragraphs 2.33-2.35, and 
Chapter 4.3 Stocktaking, all as amended from time to time. The Borrower will carry out 
a manual stocktaking of all loaned Property at the frequency indicated by each loaned 
items’ cycle count indicator and directed by the Borrower. 

 
(2)  In addition to the requirements in Article 10 (1), the Borrower shall carry out a review of 

the Property annually to determine if the Property is, in whole or in part, no longer 
required for the Borrower to perform the work under the Contract. 

(3) The Borrower shall request in writing the Contract Procurement Authority’s prior written 
permission to dispose of and/or transfer the Property, in whole or in part, that meet the 
criteria in Article 10 (2) and shall prepare and handle the necessary documentation.  

 
Article 11 – Repair and Maintenance 
 

(1) Subject to Article 12, the Borrower shall, at its own cost and expense, maintain, service 
and keep the Property in good repair, condition and working order, to the satisfaction of 
the Lender, including the maintenance and calibration in accordance with Lender 
standards or instructions, where provided, during the term of this Loan Agreement and 
shall furnish and install all parts, mechanisms and devices required therefore. All parts, 
mechanisms and devices so furnished and installed shall immediately become part of the 
Property for all purposes thereof and all parts, mechanisms and devices which have been 
replaced or are no longer required shall be returned to the Lender within a reasonable 
delay. 

 
(2) The Borrower shall be responsible to the Lender for any loss or damage resulting from 

the Borrower’s failure, in the Lender’s opinion, to comply with Article 11(1) and/or Article 
12(1), other than loss or damage, as determined by the Lender, caused by ordinary wear 
and tear.  
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Article 12 – Loss or Damage 
 

(1) In the event that any item of the Property shall become, for any reason, lost, stolen, or in 
the Lender’s opinion destroyed or damaged beyond repair, or in the event of any 
condemnation, confiscation, theft or seizure or expropriation of such items, other than a 
confiscation, seizure or expropriation by His Majesty, the Borrower shall, within two (2) 
working days of the occurrence of any of the foregoing events, promptly inform the 
Contract Procurement Authority in writing thereof.  

 
(2) The Lender may elect to receive a cash payment equal to the replacement value of such 

item as listed in Schedule A to the Loan Agreement or to direct the Borrower to take 
immediate steps to cause the replacement of such item with property which is free and 
clear of all liens and encumbrances and which, in the opinion of the Lender, is similar in 
condition and value to the item of Property prior to the occurrence of any of the foregoing 
events.  Such replacement shall take place at the Borrower's expense and, upon 
completion of the replacement, such replacement or part shall be included in the 
definition of Property in this Loan Agreement.  The replaced item of the Property shall be 
returned by the Borrower to the Lender within a reasonable delay and, once received by 
the Lender, shall be released from the terms of this Loan Agreement. Schedule A to this 
Loan Agreement will be updated to reflect this Article 12 without a formal written 
amendment to the Loan Agreement. 

 
(3) The Lender agrees not to elect to receive a cash payment if the item of the Property is 

still required to complete the purpose as specified in Article 4 or if the Borrower’s 
insurance policy precludes the payment of cash instead of replacing the Property, as 
evidenced to the reasonable satisfaction of the Lender. 
 

Article 13 -  Termination / Return of Equipment 
 

(1) After twenty-four (24) hours’ notice to the Borrower, the Lender may terminate this Loan 
Agreement or any part thereof at any time, and recall the Property concerned with that 
termination. 

 
(2) Unless the Lender otherwise advises the Borrower in writing, the Borrower shall return 

the Property to the destination designated in the return notice upon the expiration of the 
Loan Agreement. In the event that the Borrower completes its work under the Contract 
prior to the expiration of the Loan Agreement, the Borrower shall request return 
instructions from the Lender. When the Property is ready to be returned to the Lender, 
the Borrower shall prepare a condition report and advise the Procurement Authority to 
arrange for any necessary inspection and evaluation of the condition of the Property. 
The Property shall be properly identified with a condition tag (CF942) duly filled out, 
cleaned, in good condition and the proper packaging method shall be used. If the 
property is not returned to the Borrower within 90 calendar days of the termination of the 
Loan Agreement, the Lender may designate that property as lost and Article 12 of this 
contract shall apply. 

Article 14 – Capability of the Property upon Return  

(1)  Upon the expiry of this Agreement or its earlier termination under Article 11(1), the 
Borrower guarantees that, on the return of the Property, the Property will be in good 
repair condition and working order, reasonable wear and tear, as determined by the 
Lender, excluded. 

(2) The Borrower agrees to fulfill the guarantee in Article 18(1) by demonstrating to the 
Lender, at the Borrower’s cost and expense, the proper operation of the Property as part 
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of the Borrower's operating system immediately prior to returning the Property to the 
Lender. 

 
Article 15 – Condition / Limitation of Liability and Indemnity 
 
(1) The Borrower acknowledges and agrees that the Property will be loaned to the Borrower 

"as is" by the Lender. The Borrower acknowledges and agrees that the Lender has not 
made or shall be deemed to have made, by virtue of having loaned the Property to the 
Borrower or otherwise, any representations, warranties or guarantees, whether express 
or implied, as to: 

 
a. the condition, quality, safety, correctness, accuracy or fitness for a particular 

purpose of the loaned Property; or 
 

b. that specific results will be obtained from the use of the Property; or  
 

c. that the Property is suitable for the Borrower's purposes.  
 
(2) The Lender agrees and acknowledges that the Lender shall not assume any liability for 

the Borrower’s results or lack of results achieved or the ability or inability of the Borrower 
to use the Property arising from any cause. 

 
(3) The Borrower shall be responsible and liable and agrees that the Lender shall not be 

responsible or liable, for any loss, claim, action, demand, damage or proceeding of any 
kind arising out of or related to this Loan Agreement or caused by the Property or the 
transportation, operation, use of or possession, custody or control of the Property by the 
Borrower or the Borrower’s employees, contractors, agents and assigns, to the Borrower, 
the Lender or third parties. 

 
(4) The Borrower shall be responsible and liable, and agrees that the Lender shall not be 

responsible or liable, for any loss, theft, destruction, damage, condemnation, confiscation, 
seizure or expropriation or other event to the Property while in the Borrower’s or its 
employees’, contractors’, agents’ and assign’s possession, custody or control. 
 

(5) His Majesty shall not be liable for indirect or consequential damages or for any purely 
economic loss or loss of profit arising from the performance of, or failure to perform, any 
provision of this Loan Agreement. 

 
(6) The Borrower shall at all times indemnify and save harmless His Majesty, His Officers, 

servants, agents, employees, contractors, assigns and members of His Majesty’s armed 
forces from and against all claims, demands, damages, losses, costs, expenses, actions, 
causes of action, suits or other proceedings and claims of any kind by whomsoever 
made, including but not limited to those related to injury to persons (including injuries 
resulting in death) and loss of or damage to property of the Parties or third parties, 
brought or prosecuted, in any manner based upon, occasioned by, or attributable to the 
loan of the Property or as a result of the operation, use, possession, custody, control or 
transportation of the Property by the Borrower or its employees, contractors, agents and 
assigns or any action taken or things done by virtue of this Loan Agreement. 
 

Article 16 - Effective Date and Renewal 
 
(1) The Effective Date of this Loan Agreement shall be upon the date that the last signing 

authority executes this Loan Agreement. 
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(2) Upon the written request of the Borrower at least thirty (30) working days before the end 
date of the Agreement, the Lender may, by way of amendment, extend the term of this 
Loan Agreement for consecutive periods not to exceed two (2) years for each 
consecutive period, on the same terms and conditions as herein contained, save and 
except as to term. 

Article 17 – Encumbrance/Assignment 

(1) The Borrower shall not lease, sell, dispose of or accept any remuneration for the use of, 
the Property, in whole or in part, or suffer any lien, mortgage, hypothec or pledge upon 
any interest in the Property. 
 

(2) This Loan Agreement shall not assigned, in whole or in part, by the Borrower without the 
prior written consent of His Majesty and any assignment made without such consent shall 
be of no force or effect in relation to any obligations or liabilities due to His Majesty 
pursuant to this Loan Agreement. 

 
Article 18 – Governing Law 
 
This Loan Agreement, including all matters relating to its validity and performance, shall be 
interpreted, construed and governed by the laws in force in the Province of Ontario. 
 
Article 19 – No Agency, Partnership, Employee/Employer, Joint Venture Member 
 
Neither Party is an agent, partner, employee/employer or joint venture member of or for the other 
for any purposes of this Loan Agreement and nothing in this Loan Agreement shall be construed 
to enable either to act or represent themselves as such. 
 
Article 20 – Entire Agreement 
 
This Loan Agreement shall constitute the entire and sole agreement between the Parties with 
respect to the loan of the Property and shall supersede all other communications, negotiations, 
representation or warranty, arrangements and agreements of any nature between them prior to 
the Effective Date of this Loan Agreement. 

Article 21 - Notices 

(1) When either Party is obligated or entitled to give any notice, request, approval, demand, 
consent, direction or any other communication, hereinafter referred to as "Notice", to the 
other, such Party shall first communicate the substance thereof as expeditiously as 
possible. Such Notice however shall only be effective as stipulated below. 

(2) Any Notice pursuant to this Loan Agreement shall be in writing and shall be given by 
hand delivery or email to the appropriate official as identified hereinafter. 

(a) If hand delivered, such Notice shall be deemed to have been validly received on the 
date of its reception and if sent by email on the date of its transmittal. 
 

(b) Any Notice or correspondence related to this Loan Agreement shall be addressed to 
the respective Parties at the following addresses: 

 
To the Lender:  TBD 

 
To The Borrower: TBD 

 
(3) Either Party may, by Notice, change any of the above designations. 
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Article 22 – Amendments and Waivers 

(1) This Loan Agreement shall not be amended except expressly, in writing, by authorized 
representatives of the Parties. No variation of any nature to this Loan Agreement and no 
representation, agreement, arrangement or other communication shall be binding on the 
Lender or the Borrower unless allowed for in this Loan Agreement or such is expressly 
contained in writing and executed by authorized representatives of the Parties, as an 
amendment to this Loan Agreement. 

(2) No waiver shall be valid, binding or affect the rights of the Parties, unless such waiver is 
given or made by the waiving Party by Notice. 

(3) A waiver by a Party of any provision of this Loan Agreement shall not constitute a 
continuing waiver nor a waiver of any other provision, unless such waiver expressly 
provides otherwise. 

Article 23 – Loan Agreement to Ensure 

This Loan Agreement shall ensure to the benefit of, and shall be binding upon, the successors 
and permitted assignees of His Majesty and of the Borrower. 

Article 24 – Language of Choice 

This Loan Agreement has been prepared in English in accordance with the wishes of the Parties 
hereto. 

IN WITNESS WHEREOF, THIS AGREEMENT HAS BEEN DULY EXECUTED ON 
BEHALF OF THE PARTIES BY THEIR AUTHORIZED REPRESENTATIVES 

Signed for and on behalf of: 

His Majesty the King in Right of Canada acting through and represented by the Minister of National Defence 

 
Name: 
 
Title: 
 
Date: 

Signed for and on behalf of: 

XXXXX acting through and represented by XXX 

 
Name: 
 
Title: 
 
Date:  
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SSCHEDULE A 
Date: 
Loan 
number: 

The Property listed in Schedule “A” includes automated items, which are managed through DRMIS. 

Qty Unit of 
issue 

Nato  
Stock  

Number 
Description of Property 

Cycle  
Count  

Indicator  
code 

DMC 
Value 

per unit ($) 

Total 

value 

                

                

                

                

                

                

                

                

                

        

                

Total aggregate value of all Property subject to  
this Loan Agreement 

$0.00 
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ANNEX I 

NON-DISCLOSURE AGREEMENT 

(To be signed by the commercial entities) 

By participating in the Request for Information (RFI) process, and in consideration of the 
opportunity to participate in defining Canada’s Weapon Effects Simulation (WES) Interim In-
Service Support (ISS) (WES Interim ISS) procurement process, for being given access to 
information that is confidential, and for other good and valuable consideration the receipt and 
sufficiency of which are hereby acknowledged, the participant agrees to the terms of the following 
non-disclosure agreement (the “Non-Disclosure Agreement”): 

a) The participant acknowledges that Canada’s security measures and many other aspects 
of the WES Interim ISS requirement are treated as confidential by Canada.  

b) For the purpose of this Non-Disclosure Agreement "Sensitive Information" means any 
documents, instructions, guidelines, data, material, advice or any other information 
relating to or regarding the WES Interim ISS requirement whether received orally, in 
printed form or otherwise that is identified by Canada as classified, protected, proprietary 
or sensitive either verbally in the case of oral communications or in writing in all other 
cases. Sensitive Information does not include any information that:  

 was already known to the participant before receiving it from Canada; 

 becomes rightfully known to the participant from a third party not under any 
confidentiality obligation to Canada; 

 is or becomes publicly available through no fault of or failure to act by the 
participant that would be a breach of this Non-Disclosure Agreement; or 

 is required to be disclosed by law or regulation, including for a judicial 
proceeding. 

c) Subject to the provisions of this Non-Disclosure Agreement, the participant agrees not to 
disclose, nor permit the disclosure of any Sensitive Information to third parties, or use nor 
permit the use of, directly or indirectly, the Sensitive Information, except to the extent 
required in order to analyze possible potential designs or solutions as part of the RFI, 
provided those third parties have the requisite security clearances and have also agreed 
to keep the information confidential on terms and conditions substantially the same as 
those in this Non-Disclosure Agreement. 

d) The participants may choose to involve third parties including potential subcontractors in 
the RFI process provided that these third parties and their representatives must also 
have the requisite security clearances and have agreed in writing to keep all information 
confidential on terms and conditions substantially the same as those in this Non-
Disclosure Agreement. 

e) If the participant chooses to involve third parties, the participant additionally agrees to 
immediately provide Canada, upon request, a list of the third parties and a brief 
description of the information disclosed to those third parties. Canada reserves the right 
to ask about details regarding the information disclosed. 

f) All Sensitive Information will remain the property of Canada and must be returned to the 
Contracting Authority or destroyed, at the option of the Contracting Authority, if requested 
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by the Contracting Authority, within 30 calendar days following that request. If requested 
by Canada, the participant must confirm that the information has been destroyed. 

g) Also, the participant must at all times treat information designated as Sensitive 
Information appropriately and ensure it cannot be accessed by anyone except a person 
with a "need to know" for the purpose of designing or proposing a solution or performing 
a resulting contract, provided that person also has the appropriate security clearance and 
has signed a non-disclosure agreement with terms substantially the same as those 
contained in this Non-Disclosure Agreement.  

h) The participant agrees that a breach of this Non-Disclosure Agreement may result in 
disqualification of the participant from any future related procurement(s) at any time, or 
immediate termination of any resulting contract. The participant also acknowledges that a 
breach of this Non-Disclosure Agreement may result in a review of the participant’s 
security clearance and/or a review of the participant status as an eligible bidder for other 
requirements. 

i) The participant further acknowledges and agrees that Canada may be irreparably harmed 
if the participant breaches its confidentiality obligations under this Non-Disclosure 
Agreement and that such harm could not be compensated reasonably or adequately in 
damages. Canada is entitled to take such actions as it deems necessary to enforce this 
Agreement including injunctive and any other equitable remedies that it may wish to 
pursue. 

j) This Non-Disclosure Agreement remains in force indefinitely and, unless superseded or 
replaced in writing by Canada, applies to all information disclosed at any point in the 
WES Interim ISS procurement process, including, but not limited to, the Request for 
Information Phase, the Review and Refine Requirements Phase and the Request for 
Proposal Phase, and the resulting Contract Phase.  If the participant wishes to be 
discharged from its obligations with respect to any records that include the Sensitive 
Information, the participant may return all the records to an appropriate representative of 
Canada including the Technical Authority or Contracting Authority as defined under the 
Contract or any alternative representative of Canada who is designated in writing, 
together with a reference to this Non-Disclosure Agreement. In that case, all Sensitive 
Information known to the participant and its personnel (i.e., Sensitive Information that is 
known, but not committed to writing) would remain subject to this Non-Disclosure 
Agreement, but there would be no further obligations with respect to the secure storage 
of the records containing that Sensitive Information (unless the participant created new 
records containing the Sensitive Information). Canada may require that the Entity provide 
written confirmation that all hard and soft copies of records that include Sensitive 
Information have been returned to Canada. 

k) This Non-disclosure Agreement constitutes the entire agreement between the participant 
and Canada pertaining to the subject matter hereof and supersedes all prior agreements, 
understandings, negotiations and discussions, whether oral or written, of the participant 
and Canada pertaining to the subject matter. 

l) If any provision of this Non-Disclosure Agreement is found to be invalid or unenforceable 
by a court of competent jurisdiction, such provision will be deemed deleted from this Non-
Disclosure Agreement and replaced by a valid and enforceable provision which so far as 
possible achieves the intent in agreeing to the original provision. The remaining 
provisions of this Non-Disclosure Agreement will continue to be in full force and effect. 

m) A failure to insist upon strict compliance with any of the terms of this Non-Disclosure 
Agreement in any instance shall not be construed as a waiver of such terms in the future.  
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n) This Non-Disclosure Agreement is governed by the laws in force in the Province of 
Ontario, including the federal laws applicable therein without regard to any choice of law 
rules. The courts of the Province of Ontario will have exclusive jurisdiction over all 
matters arising in relation to this Non-Disclosure Agreement and the participant hereby 
submits to the jurisdiction of the courts of the Province of Ontario. 

Executed this ___ day of ____ [insert year] by  

[Supplier-Commercial Entity, please insert legal name here], by its Authorized Signatory 

S i g n a t u r e :  
T i t l e :  
P r i n t  N a m e :  
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ANNEX J 
 
INFRASTRUCTURE LICENSING AGREEMENTS 
 
(To be provided at final Request for Proposal release) 
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ANNEX K 
 
INSURANCE REQUIREMENTS 
 
K1. Commercial General Liability Insurance  
 
The Contractor must obtain Commercial General Liability Insurance, and maintain it in force 
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for 
not less than $2,000,000 per accident or occurrence and in the annual aggregate. 

The Commercial General Liability policy must include the following: 

a. Additional Insured: Canada is added as an additional insured, but only with respect to 
liability arising out of the Contractor's performance of the Contract. The interest of 
Canada should read as follows: Canada, as represented by Public Works and 
Government Services Canada. 

b. Bodily Injury and Property Damage to third parties arising out of the operations of the 
Contractor. 

c. Products and Completed Operations: Coverage for bodily injury or property damage 
arising out of goods or products manufactured, sold, handled, or distributed by the 
Contractor and/or arising out of operations that have been completed by the 
Contractor. 

d. Personal Injury: While not limited to, the coverage must include Violation of Privacy, 
Libel and Slander, False Arrest, Detention or Imprisonment and Defamation of 
Character. 

e. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the 
policy must protect all insured parties to the full extent of coverage provided. Further, 
the policy must apply to each Insured in the same manner and to the same extent as 
if a separate policy had been issued to each. 

f. Blanket Contractual Liability: The policy must, on a blanket basis or by specific 
reference to the Contract, extend to assumed liabilities with respect to contractual 
provisions. 

g. Employees and, if applicable, Volunteers must be included as Additional Insured. 

h. Employers' Liability (or confirmation that all employees are covered by Worker's 
compensation (WSIB) or similar program) 

i. Broad Form Property Damage including Completed Operations: Expands the Property 
Damage coverage to include certain losses that would otherwise be excluded by the 
standard care, custody or control exclusion found in a standard policy. 

j. Notice of Cancellation: The Contractor will provide the Contracting Authority thirty (30) 
days prior written notice of policy cancellation or any changes to the insurance policy. 

k. If the policy is written on a claims-made basis, coverage must be in place for a period 
of at least 12 months after the completion or termination of the Contract. 

l. Owners' or Contractors' Protective Liability: Covers the damages that the Contractor 
becomes legally obligated to pay arising out of the operations of a subcontractor. 

m. Non-Owned Automobile Liability - Coverage for suits against the Contractor resulting 
from the use of hired or non-owned vehicles. 
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n. Advertising Injury: While not limited to, the endorsement must include coverage piracy 
or misappropriation of ideas, or infringement of copyright, trademark, title or slogan. 

o. All Risks Tenants Legal Liability - to protect the Contractor for liabilities arising out of its 
occupancy of leased premises. 

p. Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the 
Contractor for liabilities arising from damages caused by accidental pollution incidents. 
 

q. Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice 
Act, S.C. 1993, c. J-2, s.1, if a suit is instituted for or against Canada which the Insurer 
would, but for this clause, have the right to pursue or defend on behalf of Canada as an 
Additional Named Insured under the insurance policy, the Insurer must promptly 
contact the Attorney General of Canada to agree on the legal strategies by sending a 
letter, by registered mail or by courier, with an acknowledgement of receipt. 
 
For the province of Quebec, send to: 
Director Business Law Directorate, 
Quebec Regional Office (Ottawa), 
Department of Justice, 
284 Wellington Street, Room SAT-6042, 
Ottawa, Ontario, K1A 0H8 

 
For other provinces and territories, send to: 
Senior General Counsel, 
Civil Litigation Section, 
Department of Justice 
234 Wellington Street, East Tower 
Ottawa, Ontario K1A 0H8 

 
A copy of the letter must be sent to the Contracting Authority. Canada reserves the right 
to co-defend any action brought against Canada. All expenses incurred by Canada to 
co-defend such actions will be at Canada's expense. If Canada decides to co-defend 
any action brought against it, and Canada does not agree to a proposed settlement 
agreed to by the Contractor's insurer and the plaintiff(s) that would result in the 
settlement or dismissal of the action against Canada, then Canada will be responsible 
to the Contractor's insurer for any difference between the proposed settlement amount 
and the amount finally awarded or paid to the plaintiffs (inclusive of costs and interest) 
on behalf of Canada. 
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K2. Automobile Liability Insurance 

The Contractor must obtain Automobile Liability Insurance, and maintain it in force throughout the 
duration of the Contract, in an amount usual for a contract of this nature, but for not less than 
$2,000,000 per accident or occurrence. 

The policy must include the following: 

a. Third Party Liability - $2,000,000 Minimum Limit per Accident or Occurrence; 

b. Accident Benefits - all jurisdictional statutes; 

c. Uninsured Motorist Protection; 

d. Trailer insurance policy or an endorsement added to insurance policy to cover trailers 
and their contents; 

e. Notice of Cancellation: The Contractor will provide the Contracting Authority thirty (30) 
days prior written notice of policy cancellation or any changes to the insurance policy. 

K3. Warehouseman's Legal Liability Insurance 

The Contractor must obtain Warehouseman's Legal Liability Insurance coverage on Government 
Property, and maintain it in force while under its care, custody or control for storage, in an amount 
of not less than $ ______. The Government's Property must be insured on a _________ basis. 
(Contracting officers must insert one of the following basis of valuation: "Replacement Cost 
(new)"; "Actual Cash Value (depreciated cost)" or"Agreed Value (appraisal)") 

Administration of Claims: The Contractor must notify Canada promptly about any losses or 
damages to Government Property and monitor, investigate and document losses of or damage to 
Government Property to ensure that claims are properly made and paid. 

The following endorsements must be included: 

a. Notice of Cancellation: The Contractor will provide the Contracting Authority thirty (30) 
days prior written notice of policy cancellation or any changes to the insurance policy. 

b. Settlement of Claims: The insurance proceeds regarding any loss of or damage to 
Government Property must be payable to the appropriate party as directed by the 
Contracting Authority. 

c. Loss Payee: Canada as its interest may appear or it may direct. 

d. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation 
against Canada as represented by the Department of National Defence and Public Works 
and Government Services Canada for any and all loss of or damage to the property 
however caused. 

K4. All Risk Property Insurance 

The Contractor must obtain All Risks Property insurance while the Government Property is under 
its care, custody or control, and maintain it in force throughout the duration of the Contract, in an 
amount of not less than $ ______ . The Government's Property must be insured on _________ 
basis. (Contracting officers must insert one of the following basis of valuation: "Replacement Cost 
(new)"; "Actual Cash Value (depreciated cost)" or "Agreed Value (appraisal)") 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
W8486-217384  004QT 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
W8486-217384 W8486-217384  
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Administration of Claims: The Contractor must notify Canada promptly about any losses or 
damages to Government Property and monitor, investigate and document losses of or damage to 
ensure that claims are properly made and paid. 

The All Risks Property insurance policy must include the following: 

a. Notice of Cancellation: The Contractor will provide the Contracting Authority at least thirty 
(30) days prior written notice of policy cancellation or any changes to the insurance 
policy. 

b. Loss Payee: Canada as its interest may appear or as it may direct. 

c. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation 
against Canada as represented by the Department of National Defence and Public Works 
and Government Services Canada for any and all loss of or damage to the property 
however caused. 

K5. All Risk in Transit Insurance 

The Contractor must obtain on the Government's Property, and maintain in force throughout the 
duration of the Contract, All Risk Property in Transit insurance coverage for all applicable 
conveyances while under its care, custody or control, in an amount of not less than $ ______ per 
shipment. Government Property must be insured on _________ basis. (Contracting officers must 
insert one of the following basis of valuation: "Replacement Cost (new)"; "Actual Cash Value 
(depreciated cost)" or "Agreed Value (appraisal)"). 

Administration of Claims: The Contractor must notify Canada promptly about any losses or 
damages to Government Property and monitor, investigate and document losses of or damage to 
ensure that claims are properly made and paid. 

The All Risk Property in Transit insurance must include the following: 

Notice of Cancellation: The Contractor will provide the Contracting Authority at least thirty (30) 
days prior written notice of any policy cancellation or any changes to the insurance policy. 

Loss Payee: Canada as its interest appears or as it may direct. 

Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against 
Canada as represented by the Department of National Defence and Public Works and 
Government Services Canada for any and all loss of or damage to the property however caused. 
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1.0 SCOPE 

1.1 Purpose 

1.1.1 The purpose of this Statement of Work (SOW) is to describe the Department of National 
Defence’s (DND) requirements for work to be carried out by the Contractor, including the 
provision of material and personnel, in support of the Weapon Effects Simulation (WES) Interim 
In-Service Support (ISS).  

1.1.2 The Contractor must conduct and complete the Work, as described in the Contract, at Canadian 
Armed Forces (CAF) locations in Canada and at sites where CAF units are deployed for training 
supported by WES Equipment. 

1.2 Support Timelines 

1.2.1 The provision of support described in this SOW must commence upon Contract Award. The 
Contractor must continue to provide these services until the services are no longer required by 
DND.   

1.3  Background 

1.3.1 The CAF requires contractors to support the WES System, which emulates the capabilities and 
limitations of most currently deployed weapons in an integrated synthetic environment. The WES 
System permits the conduct of force-on-force training in a manner that provides realistic 
simulation of the firing and engagement effects of direct fire and area weapons, while providing 
timely and precise feedback to the units under training. When used with the Exercise Control 
(EXCON), the WES System tracks actions and events, collects and processes the WES training 
exercise data, and provides instructional staff with the capability to evaluate the results of WES 
exercises against objective battle task standards, and to provide trainees with timely After Action 
Reviews (AARs). 

1.3.2 The CAF’s use of WES in supporting training varies from year to year.   

1.3.2.1 The frequency of use of the Urban Sites depends upon the role of units on the base where 
it is located.  As an example, the Infantry School, located in Gagetown, New Brunswick, is 
the only CAF unit that conducts the Urban Operations Instructor Course.     

1.3.2.2 Each year in the spring in Wainwright, Alberta, the CAF conducts Exercise MAPLE 
RESOLVE (Ex MR), which can involve over 4,000 personnel and 500+ vehicles.  The size 
and units (including international partners) being trained vary from year to year. Ex MR was 
cancelled in 2020, due to COVID-19, and had reduced participation in 2021 and 2022.   

1.3.2.3 Individual units may request WES support to conduct training away from the WES Static 
Sites.  Examples of training locations from the past few years include Comox, British 
Columbia; Aldershot, Nova Scotia; Belleville, Ontario, and Grand Falls-Windsor, 
Newfoundland and Labrador. 

1.3.3 Information on WES Sites and Simulation Equipment is included as Appendix 7 to this SOW.  
The Appendix contains maps, imagery, and some statistics on WES Sites, WES equipment, and 
its usage during training events.         



ANNEX A 
TO CONTRACT # W8486-217384 

REVISED XX XX XXXX 
 

A - 6 / 34 

1.4 Concept of Operations and Support 

1.4.1 The overall WES Interim ISS Sustainment Enterprise (SE) comprises 2 commercial contracts: 

1.4.1.1 The Contractor is responsible for warehouse operations, site management, WES 
Equipment level 1 maintenance, kitting and de-kitting of soldiers and vehicles, soldier 
briefs, and exercise operations support (contract number W8486-217384); and  

1.4.1.2 The WES Original Equipment Manufacturer (OEM) (hereafter referred to as the “WES 
OEM”) is responsible for Intellectual Property (IP)-related tasks such as EXCON operation 
and maintenance, urban equipment operation and maintenance, and WES Equipment level 
two maintenance(contract number TBC). 

1.4.2 To ensure success of the SE, the Contractor must communicate and coordinate with the WES 
OEM. Throughout this SOW, efforts are made to identify those areas of interface; however, the 
Contractor must remain flexible to optimize the efficiency of the overall WES operation. 

1.4.3 The concept of operations provides context necessary to fully understand the SOW: 

 

Aspect Description 

Intended Use The WES System provides the CAF with the flexibility to train using live simulation 
with any permutation or combination of the following: in a rural, urban or 
combination of rural and urban environments; at an established WES Static Site; 
or through the use of WES Portable Equipment at any designated training area.  
Training can be conducted with or without WES EXCON involving dismounted 
and/or mechanized forces.  The purpose of this SOW is to support DND live 
trainings using WES by: equipping vehicles, equipping and training users, and 
maintaining the equipment.   

Location of Supported 
Systems 

Wainwright, Alberta  

Gagetown, New Brunswick  

Petawawa, Ontario  

Valcartier, Quebec  

Anticipated Service 
Life 

Support for the current in-service WES Equipment is expected to continue under 
this SOW until the WES Modernization Project has acquired new equipment, and 
has established new ISS contract(s). 

Operating Hours The Contractor’s full-time employees are expected to work 40 hours per week for 
supporting Core Work.   

Contractor 
Responsibilities for 
Program Management 

Invoicing and periodic reporting;   

Provision and scheduling of WES support with DND training leads (TL). 

Contractor 
Responsibilities for 
Site Management 

Managing infrastructure for which they are building custodians, liaising with DND 
Real Property Operations (RP Ops) for maintenance. 
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Aspect Description 

Contractor 
Responsibilities for 
Operational Support 

Attaching and aligning WES Equipment to weapons and vehicles. 

Training soldiers on the use of the WES Equipment that they have been issued 
and that has been installed on their vehicles, or that will be used in an urban 
training scenario. 

Basic troubleshooting and exchanging of faulty WES Equipment out in the field 
during WES activities (e.g., WES-enabled training, WES testing, WES upgrades, 
etc). 

Removing WES Equipment from weapons and vehicles at the conclusion of 
training. 

Contractor 
Responsibilities for 
Logistic and 
Maintenance Support 

Warehousing operations.   

Preparation and issuing of WES Equipment for soldiers and vehicles, and 
accepting the return of WES Equipment at the conclusion of WES activities. 

Processing unserviceable WES Equipment into the repair cycle and receipting it 
back once the work is completed. 

Preparation of items and packages for shipping. 

Conducting level 1 inspections and maintenance of WES Equipment. 

Arranging for inspections and maintenance of infrastructure (through DND Real 
Property) and non-WES Equipment such as forklifts, generators, etc.   

Arranging for inspections and maintenance of the WES vehicles and trailers that 
are transported by the Contractor in order to provide the WES support. 

1.5 Type of Work 

1.5.1 Transition-In.  Transition-In is the opportunity for the Contractor to train their personnel in WES 
and in the positions they will be filling, as detailed in this SOW.  Once completed, the Contractor 
must progress to support activities required for Core Work and Tasking.  

1.5.2 Core. The Contractor must perform support activities as Core Work (described at section 5.0 
CORE REQUIREMENTS within the SOW).  Core Work are those activities deemed by the Public 
Works and Government Services Canada (PWSGC) Contracting Authority (CA) to be work that 
is performed on a daily basis, throughout the year, in the areas of Program and Site Management, 
Operational support, and Logistics and Maintenance Support. 

1.5.3 Tasking. The Contractor must perform work in response to Taskings (described at section 6.0 
TASKING REQUIREMENTS within the SOW) initiated by DND and PWGSC, through the DND 
626 Task Authorization form.  Work performed under task authorizations are those activities 
deemed by Canada to be work that is performed, within the scope of the Contract, on an “as and 
when requested” basis and is subject to the rates identified in the Contract.  Taskings include 
work where costs can vary greatly from year to year, or when the Core support available is 
insufficient to meet DND’s requirements.  Examples of this include shipping costs and the hiring 
of incremental operational support for large scale exercises such as Ex MR. 
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1.6 Terminology 

1.6.1 The term “must” is used herein to identify requirements that Canada considers to be mandatory.  
Sentences containing the auxiliary verb "must" indicate a provision that is binding and which the 
Contractor must carry out fully to satisfy the Contract.  

1.6.2 The term “will” is used to indicate an intention or an intended action on the part of Canada.  

1.6.3 The terms “should”, “preferred” and “may” are used herein to identify requirements that Canada 
considers to be of added benefit or value. The Contractor may propose how they will address 
and deliver such added benefit or value, for consideration by Canada.  Sentences containing the 
auxiliary verb "should", “preferred” or "may" express non-mandatory provisions. However, if a 
solution is proposed by the Contractor and authorized by Canada, the deliverable will then be 
considered mandatory. 

1.6.4 The term “WES” refers to all elements of the WES program including but not limited to: all vehicle 
kits, soldier kits, EXCON, deployable equipment, test equipment, and the instrumentation and 
infrastructure of the Urban Sites.  Usage of WES includes with or without an EXCON; employed 
in a rural or urban location, or combination of both; at a WES Static Site; or deployed to another 
training area, or any other location, and involving dismounted and/or mechanized forces. 

1.6.5 The term “WES Activity” refers to any activity that is supported by WES Equipment or personnel.  
This includes tactical training exercises, demonstrations, equipment integration, testing, and 
maintenance activities. 

1.6.6 The term “WES Static Site” refers to the 4 specific garrison locations, with fixed WES 
infrastructure, where WES activities will occur.  Currently WES Static Sites are located in 
Wainwright, Alberta; Gagetown, New Brunswick; Valcartier, Quebec; and Petawawa, Ontario.  

1.6.7 The term “WES Deployed Training” refers to WES training activities that are not conducted at a 
WES Static Site.  These could be done in other areas of the training area away from the WES 
Static Site, at other DND properties, or on non-DND lands where arrangements have been made 
to conduct the training.   

1.6.8 The term “WES Equipment” can be split into the following sub-groups, which are not exclusive 
and have some commonality with each other. As an example, the WES harnesses issued to 
soldiers (WES Field Equipment) can also be shipped or transported by vehicle to a training 
location (WES Portable Equipment). 

1.6.8.1 The term “WES Field Equipment” refers to any WES Equipment that is used during WES 
activities to permit the simulation of weapon effects.  It includes the WES Equipment that 
is worn by soldiers, installed on weapons, and installed on vehicles.  It includes the WES 
Equipment necessary for the calibration or alignment of WES Equipment to the actual 
weapon system sights. It includes the radios that are issued to soldiers or mounted on 
vehicles that communicate on the Data Communications Network (DCN).     

1.6.8.2 The term “WES Urban Equipment” refers to any WES Equipment designed to operate 
within the WES Urban Sites.  It includes all instrumentation devices that are attached to the 
urban building simulators, such as universal outlets, dummy electrical panels, 
microphones, speakers, breachable doors, cameras and the high-fidelity tracking system.  
It includes all portable instrumented components that are designed to operate within the 
Urban Sites, such as smoke generators, aroma generators, improvised explosive devices, 
fragmentation grenade simulators, and automatic targets.   
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1.6.8.3 The term “WES EXCON Equipment” refers to any WES Equipment that is necessary for 
the operation of an EXCON.  It includes the DCN system, computers, servers, monitors, 
and workstations that are necessary to run the EXCON software for display of up-to-date 
field activities.  

1.6.8.4 The term “WES Portable Equipment” refers to any WES Equipment that can be transported 
and operated in a different location than where it is normally employed or stored.  The WES 
Portable Equipment may be used with or without an EXCON, as part of WES Deployed 
Training, or at a WES Static Site.     

1.6.9 The term “Urban Site” refers to all WES Equipment, building simulators, EXCON facilities, and 
rural area within the coverage zone of the DCN in the vicinity of the urban training villages.  
Currently, Urban Sites are located in Wainwright, Alberta; Gagetown, New Brunswick; Valcartier, 
Quebec; and Petawawa, Ontario. 

1.6.10 The term “Incremental Support” in this SOW means any Contractor personnel support required 
that is over and above what is normally available for Core Work at the WES Site.  This could 
mean additional personnel brought in from other sites or temporary hires. 

1.6.11 The term “WESification” refers to the integration of a new weapon platform or vehicle into WES.  

1.6.12 The term “Cannibalization” refers to the use of parts from a Line Replaceable Unit (LRU) deemed 
beyond economical repair, as a source of spare parts for another LRU. 

1.7 Land Equipment Management System 

1.7.1 The Contractor must be familiar with the Land Equipment Management System (LEMS) that is 
documented in B-GL-342-001/FP-000, which describes the DND approach to the management 
of land equipment. 

1.8 Acronyms and Abbreviations 
AIL  Action Item Log 

CA  Contracting Authority 

CAF Canadian Armed Forces 

CDRL Contract Data Requirements List 

CMTC Canadian Manoeuvre and Training Center 

DCN Data Communications Network 

DID  Data Item Description 

DND Department of National Defence 

EPP Exercise Planning and Preparation 

EXCON Exercise Control 

Ex MR Exercise MAPLE RESOLVE 

GFE Government Furnished Equipment 

GFI  Government Furnished Information 
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ISO  International Organization for Standardization 

ISS  In-Service Support 

LCMM Life Cycle Materiel Manager 

LEMS Land Equipment Management System 

LRU Line Replaceable Unit 

OCT Observer Controller Trainer 

OEM Original Equipment Manufacturer 

OpsM Operations Manager 

OSR On-Site Representative 

PA  Procurement Authority 

PM  Program Manager 

POC Point of Contact 

PRM Program Review Meeting 

PWGSC Public Works and Government Services Canada 

RP Ops Real Property Operations 

SOPs Standing Operating Procedures 

SOW Statement of Work 

TA  Technical Authority 

TL  Training Lead 

WES Weapon Effects Simulation 

2.0 APPLICABLE DOCUMENTS 

2.1 References 

2.1.1 The documents referenced in this SOW and its appendices are listed below.  Additional standards 
and specifications may be included within specific Tasking directives, and the Contractor must 
comply with these additional standards and specifications. The Contractor may request 
assistance from Canada in obtaining DND originated documents that are not commercially 
available.  

  

REFERENCE NUMBER PROMULGATION DATE REFERENCE TITLE 

A-SJ-100-001/AS-000  NATIONAL DEFENCE SECURITY POLICY 
(NDSP) 

B-GL-342-001/FP-000 2001-09-10 LAND EQUIPMENT MANAGEMENT 
SYSTEM (LEMS) 
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REFERENCE NUMBER PROMULGATION DATE REFERENCE TITLE 

C-01-100-100/AG-006 2018-08-31 WRITING, FORMAT AND PRODUCTION 
OF TECHNICAL PUBLICATIONS 

DAOD 3035-0  MATERIEL ASSURANCE 

A-LM-184-001/JS-001 2021-09-16 SPECIAL INSTRUCTIONS FOR: REPAIR 
AND OVERHAUL CONTRACTORS 

2.2 Order of Precedence 

2.2.1 In the event of conflict between the content in this SOW and the referenced documents, the 
content of this SOW will take precedence. 

3.0 GENERAL - PERSONNEL AND POSITIONS 

3.1 DND Positions 

3.1.1 All positions starting with DND refer to Government of Canada employees or delegates.  The 
Government of Canada will identify individuals to fulfill the following roles in support of this SOW.  

3.1.1.1 DND Equipment Management Team (EMT) - the team of individuals, led by the DND WES 
Technical Authority (TA), handling all issues with respect to the management of the WES 
System and supporting contracts. 

3.1.1.2 DND WES Life Cycle Materiel Manager (DND WES LCMM) - DND-assigned individual 
responsible for the day-to-day management of the WES System. 

3.1.1.3 DND Point of Contact (DND POC) - DND will identify a DND POC at each of the WES 
Static Sites (Wainwright, Valcartier, Gagetown, and Petawawa).  This position will be the 
primary POC for the on-site Contractor personnel at that location.  The DND POC will 
establish the processes and procedures that will be followed at that location for the 
scheduling and support of WES activities. Issues that cannot be resolved at the DND POC 
level will be forwarded to DND WES TA for resolution.   

3.1.1.4 The DND POC at the Canadian Manoeuvre and Training Center (CMTC) in Wainwright has 
additional responsibilities, such as coordinating and scheduling WES Deployed Training 
activities and de-conflicting the scheduled use of all Urban Sites.  The DND POC at 
Wainwright will liaise and coordinate directly with the WES SSC Operations Manager (WES 
SSC OpsM). 

3.1.1.5 DND TL - There will be a DND TL for each training event supported by WES Equipment.  
They will liaise with the WES Static Site Contractor personnel to identify training objectives 
and design the training Main Events List.    

3.1.1.6 DND Observers, Controllers Trainers (DND OCT) - DND may at times designate military or 
civilian DND personnel for the function of Observer, Controller Trainers during a WES 
Activity.  These individuals will be identified as DND OCTs.  
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3.2 Contractor Positions 

3.2.1 The following figure is provided, as a guide only, in determining the organization required to 
satisfy the requirements of this SOW.  This figure shows only those full-time Contractor’s 
employees that are expected to be at each of the WES Static Sites. 

 

 

Figure 1 – Contractor positions 

3.2.2 The Contractor must provide personnel to fulfill the following roles in support of the Core Work of 
this SOW: 

3.2.2.1 WES SSC Program Manager (WES SSC PM) (NOTE: not reflected in the organization 
chart above in Figure 1 – Contractor positions). The Contractor must appoint a WES SSC 
PM who must function as the contractual POC for the PWGSC CA, the DND WES 
Procurement Authority (PA), and the DND WES TA.  The WES SSC PM must ensure that: 

 All work performed has appropriate authorization from DND and PWGSC;  

 Facilities, equipment, and handling of work by-products are in accordance with 
National Defence Security Policy (NDSP); and  

 Personnel comply with all regulations of the establishment(s) to which they are 
assigned. 

3.2.2.2 The WES SSC PM must have, within the past 7 years, 3 years’ experience as a project 
manager working with national- or provincial/territorial-level government contracting 
authorities.   

3.2.2.3 WES SSC Operations Manager (WES SSC OpsM)  
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 The Contractor must appoint a WES SSC OpsM who must be responsible for the 
over-sight of the day-to-day operations at all 4 WES Static Sites and who must 
be the main POC for DND in regards to the normal operation and support of the 
WES System. The Contractor has the option of amalgamating this role as part of 
the responsibilities of the WES SSC PM. 

 The WES SSC OpsM must meet weekly, at a minimum, with the DND CMTC 
POC and work hand in hand to identify requirements and to facilitate support to 
upcoming WES activities.  

 The WES SSC OpsM must have, within the past 7 years, 3 years’ experience in 
providing military stakeholder engagement and customer liaison. 

3.2.2.4 WES SSC On-Site Representatives Detachment Commander (WES SSC OSR Det Comd):  

 The Contractor must designate 1 position as the WES SSC OSR Det Comd at 
each of the 4 WES Static Sites.   

 The Contractor must ensure that this position is always filled and that the contact 
information for the incumbent is identified to the DND WES TA and DND POC.   

 The WES SSC OSR Det Comd must directly liaise with the local DND POC to 
facilitate the scheduling, preparation for, and execution of WES activities.   

 Once the DND TL has been identified for a specific training event, the WES SSC 
OSR Det Comd must liaise directly with the DND TL to clarify WES capabilities, 
training requirements, and scheduling issues. 

 The WES SSC OSR Det Comd must co-ordinate and control the work task 
assignment of all local WES OSRs without reference to external agencies such 
that daily employment, shift control, overtime, and task assignment are under 
their immediate control. 

 For the Petawawa and Valcartier sites, the WES SSC OSR Det Comd must also 
perform the tasks of a WES SSC OSR.   

3.2.2.5 WES SSC On-Site Representatives (WES SSC OSR)  

 The WES SSC OSRs must provide the operational, logistics, and training support 
services as required and defined within this SOW.    

3.2.3 Language Requirements 

3.2.3.1 All Contractor personnel employed in support of this Contract must be fluent in at least 1 of 
Canada’s 2 official languages (English or French).  Bilingual means the Contractor’s 
personnel must be fluent in both official languages.  The language requirements for each 
site are as follows: 

 Gagetown.  At least 1 of the WES SSC OSR must be bilingual; 

 Valcartier.  The WES SSC OSR Det Comd must be bilingual;   

 Petawawa. At least 1 of the WES SSC OSR must be bilingual; and 
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 Wainwright.  Either the WES SSC OpsM or the WES SSC OSR Det Comd must 
be bilingual.  In addition, at least 1 other of the full-time WES SSC OSR must be 
bilingual.   

3.3 WES SSC OSR Working Hours  

3.3.1 Members of the WES SSC OSR team must ensure that the simulation equipment is ready and 
available for training within Core working hours of 0800 hours to 1600 hours, Monday to Friday 
local time. 

3.3.2 These Core hours may be adjusted as mutually agreed upon by the WES SSC OSR Det Comd 
and the DND TL to meet the requirements for each scheduled training event.     

3.3.3 Subject to section 3.3.4 below, WES SSC OSRs must not work more than 40 hours during a 7-
day period.  It is the responsibility of the WES SSC OSR Det Comd to arrange shifts and daily 
working hours in order to stay within the 40-hour limit and to meet the support requirements for 
approved training events. 

3.3.4 Overtime must be managed by the Contractor in accordance with Canadian and provincial labour 
laws.   

3.3.4.1 The Contractor must identify and communicate, in advance, any anticipated need to work  
overtime  to the DND WES TA for consideration.  If approved by the DND WES TA, the 
DND WES TA will authorize the overtime through a DND 626 Task Authorization. 

3.3.4.2 Any completed overtime that was not previously authorized by the DND WES TA must be 
brought to the attention of the DND WES TA, along with substantiation for the completed 
overtime. If the DND WES TA accepts the substantiation, the DND WES TA will approve 
the overtime through a DND 626 Task Authorization. 

3.3.5 Extended Exercises - WES SSC OSR must support exercises that extend over several days and 
nights, such as Ex MR in Wainwright.  In order to support these exercises, the Contractor may 
need to hire additional support staff to address planned training requirements.  DND will attempt 
to provide 90 calendar days’ notice of an extended exercise, and DND will authorize such support 
through a DND 626 Task Authorization. 

3.3.6 The WES SSC OSR Det Comd must assign WES SSC OSR personnel to shifts as required to 
meet the planned training, maintenance, and support services tasks at hand.  Work may occur 
on statutory holidays if training exercises are expected to overlap with some holidays.  

3.3.7 The Contractor must manage shift assignments and tasks to reduce or eliminate the requirement 
for overtime wherever possible.   

3.3.8 The normal place of work for WES SSC OSRs must be at the WES Static Sites.  

3.3.9 Travel time from range control or a WES warehouse to an Urban Site is considered to be part of 
the work day. 

3.4 Travel and Living Expenses 

3.4.1 If required by Canada, Contractor personnel must travel away from their normal place of work for 
periods of time in support of this work, including deployed exercises.  These travel and living 
expenses must be authorized by DND in advance through a DND 626 Task Authorization.   
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3.5 Government Facilities and Equipment 

3.5.1 DND reserves the right to use the WES Equipment without the support of the Contractor.  

3.5.2 DND reserves the right to have the WES Equipment, services, and support identified in this SOW 
used by a third party as approved by the DND WES TA.  For example, a civilian law enforcement 
agency may conduct training at an Urban Site, wear WES soldier harnesses, and use urban 
training equipment as part of their training scenarios.  

3.5.3 DND will provide on-site workshop facilities; tools and test equipment; office space and furniture; 
and storage space for spares, equipment, and on-site documentation at each WES Static Site. 
A formal Infrastructure Licensing Agreement will be set in place to document this arrangement 
between the Contractor and the host base. 

3.5.4 DND will provide the WES equipment necessary to perform the work in this SOW under a Loan 
Agreement at the start of the Contract.  This is further described in para 5.6.2.3 of this SOW. 

3.5.5 If the Contractor identifies a requirement for additional GFE, they must make this request to the 
DND WES TA. This could be temporary items for use in training or testing, or items to be added 
to the Loan Agreement for permanent use.  

3.5.6 The Contractor must establish and maintain internet connectivity at each WES Static Site to 
enable communications between DND and the Contractor personnel.   

3.5.7 The Contractor is authorized to establish and maintain proprietary computer, fax, and phone 
service accounts at the work site in order to maintain secure business links between the WES 
SSC OSR and the Contractor’s headquarters or external corporate services.  

3.6 Government Furnished Information 

3.6.1 DND will provide equipment information to the Contractor as Government Furnished Information 
(GFI).  Examples include the vehicle kitting processes, soldier field guides, and WES Equipment 
lesson plans. A list of these documents is included as Appendix 6 to this SOW.   

3.6.2 DND will provide WES Equipment Publications and Technical Documentation to the Contractor 
as the basis for further training and system utilization work.  If the Contractor needs to make 
amendments to these documents, the Contractor must send any proposed amendments to the 
DND WES TA for review.  The DND WES TA will then send the proposed amendments to the 
OEM for the OEM’s approval. The OEM will decide whether or not to amend the documentation.  

3.6.3 The WES manuals and user guides are applicable to the 2 main user groups as follows: 

3.6.3.1 Soldiers undergoing training using WES Equipment.  The aim of the equipment field guides 
is to provide a quick reference for users with regards to the operation and troubleshooting 
of WES Equipment and ancillaries.   

3.6.3.2 Contractor Employees.  The aim of the installation, kitting, and de-kitting manuals is to 
provide a reference to Contractor employees on the approved procedures for installing, 
calibrating, aligning, and removing WES Equipment from DND vehicles and weapon 
systems.   

3.6.4 DND maintains the right to have military personnel assist with the kitting or de-kitting of DND 
vehicles and weapons in preparation for an exercise.      
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4.0 TRANSITION-IN REQUIREMENTS  

4.1 Transition-In Plan 

4.1.1 The Contractor must prepare and implement a Transition-In Plan, to assume the responsibilities 
detailed in this SOW. The Contractor must complete the transition by no later than 60 days after 
Contract Award and must include: 

4.1.1.1 Acceptance, at all sites, of the WES Equipment that will be loaned to the Contractor as 
Government Furnished Equipment (GFE). See Appendix 8 – Government Furnished 
Equipment Listing for a complete list of GFE; 

4.1.1.2 Acceptance, at all sites, of WES spares, computer workstations, generators, forklift, vehicle 
trailers, and special tools and test equipment assigned by DND to install, maintain, repair, 
and operate WES Equipment;   

4.1.1.3 Training their personnel, on WES devices, equipment, and facilities that they will be 
required to use as detailed in this SOW; and 

4.1.1.4 Training their personnel to complete the rest of the Core Work as detailed in this SOW. 

5.0 CORE REQUIREMENTS 

5.1 General Core Requirements 

5.1.1 The term “Core Work” refers to activities regularly performed by the Contractor on a daily and 
monthly basis to provide support to the WES System in the areas of: 

5.1.1.1 Environmental management and assessment; 

5.1.1.2 Program management;  

5.1.1.3 Site management; 

5.1.1.4 Operational support; and  

5.1.1.5 Logistics and maintenance support. 

5.2 Environmental Management and Assessment 

5.2.1 The Contractor must use low-risk chemical products for equipment maintenance and repair 
where feasible. Low-risk chemical products are defined as those that do not contain substances 
regulated under the Canadian Environmental Protection Act, 1999 (SC 1999, c 33) (CEPA) and 
listed on Schedule 1 of CEPA. 

5.2.2 The Contractor must ensure that all work carried out on DND equipment by staff, or duly 
appointed sub-contractors, is: 
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5.2.2.1 Completed using personnel qualified and certified in the scope of work that they are 
undertaking; and 

5.2.2.2 In compliance with all applicable municipal, territorial, provincial, and federal environmental 
protection statutes and regulations. 

5.2.3 The Contractor must provide (when requested by the WES TA) and ensure the use of up-to-date 
(no older than 3 years old) Material Safety Data Sheets.  

5.2.4 Prior to the commencement of work the Contractor must have in place an Emergency / Spill 
Response Plan and also processes and procedures for the identification, management, handling 
and disposal of all substances, pollutants and material covered by the applicable municipal, 
territorial, provincial, federal environmental protection statutes and regulations. 

5.2.5 In accordance with Canadian Environmental Protection Act, 1999, the Contractor must not 
incorporate any asbestos or asbestos-containing products in any part of the equipment. 

5.2.6 Any halocarbons that are incorporated into the equipment must comply with the Federal 
Halocarbon Regulations, 2022 (SOR/2022-110) and the Ozone-depleting Substances and 
Halocarbon Alternatives Regulations (SOR/2016-137) under the Canadian Environmental 
Protection Act, 1999. . If such substances must be used, the Contractor must: 

5.2.6.1 Inform the DND WES TA by identifying the substance(s); and 

5.2.6.2 Identify the specific location within the equipment and the quantity. 

5.2.7 If mercury is present in any part of the equipment, the mercury content limit must comply with the 
Products Containing Mercury Regulations (SOR/2014-254) under the Canadian Environmental 
Protection Act, 1999. If such substances must be used, the Contractor must: 

5.2.7.1 Inform the DND WES TA by identifying the substance(s); and 

5.2.7.2 Identify the specific location within the equipment and the quantity. 

5.2.8 Environmental Management System 

5.2.8.1 The Contractor must implement and maintain an Environmental Management System 
which is consistent with the principles presented in ISO 14001. Certification to this standard 
is preferred but not mandatory.  

5.2.8.2 The Contractor must have a formalized set of procedures and control measures in place to 
demonstrate environmental compliance and to minimize the environmental impact of the 
work. 

5.3 Program Management 

5.3.1 Contractor Publication Resources 

5.3.1.1 The Contractor must generate and reproduce electronic manuals, technical drawings, and 
other logistics, training, and engineering documentation. 

5.3.1.2 All drawings, reports, documents, intellectual data, and materials are provided to the 
Contractor by DND with the understanding that the Contractor must comply with all rights, 
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regulations, or restrictions imposed by the OEM, DND, or other agencies, such as the 
United States Army.   

5.3.1.3 The Contractor must use the supplied data only in support of DND requirements and must 
not release such data to any third party without the express written permission of the 
PWGSC CA. 

5.3.2 Support Management 

5.3.2.1 The Contractor must produce, deliver, and execute the SSC Support Management Plan 
(SMP) in accordance with CDRL-201 and its associated DID.  

5.3.2.2 The Contractor must provide the management and administrative support services 
necessary to plan, coordinate, and implement all of the work to be performed at all 4 of the 
WES Static Sites and during WES deployments.   

5.3.2.3 The Contractor must ensure that all documentation and status reports originating from the 
WES Static Sites are standardized, co-ordinated, and controlled through a designated 
individual or their representative in order to ensure consistency for all reports in the CDRL 
and DIDs. 

5.3.2.4 The Contractor must prepare Certificates of Translation Accuracy Check for all requested 
documents or reports that are required to be bilingual, in accordance with CDRL-214 and 
its associated DID.  

5.3.2.5 The Contractor must produce and maintain their own WES Operational Standard Operating 
Procedures (SOPs) (CDRL-202) and WES Logistics and Maintenance SOPs (CDRL-203) 
to ensure safe and effective equipment operation and support.  

5.3.3 Purchasing Support   

5.3.3.1 The Contractor must purchase goods, consumables, and third-party support services that 
are essential to the operation and maintenance of the WES System and ancillary 
equipment such as vehicles, portable generators, and forklifts.  As part of the Core Work, 
the Contractor must obtain estimates and firm fixed, level of effort, or ceiling price quotes 
for goods and services.  

5.3.3.2 Upon receipt of a DND 626 Task Authorization, the Contractor must ensure the placement 
of procurement orders, the shipping and receipt of deliverable items, and the invoicing and 
tracking of the procurement progress in accordance with an agreed task implementation 
schedule. 

5.3.4 Problem Identification  

5.3.4.1 The Contractor must identify the development or existence of problems (or potential 
problems) that affect the safety of personnel, equipment, or the environment, or that 
significantly affect the WES training schedule, the technical quality of deliverables, or the 
level of performance of planned WES Exercises.   

5.3.4.2 The Contractor must identify the problems to the PWGSC CA and the DND WES TA within 
48 hours of the problem being identified.      

5.3.5 Meeting Organization and Coordination 
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5.3.5.1 Meetings  

 The Contractor must, at a minimum, plan and coordinate PRMs and periodic 
meetings as detailed below and within their respective CDRLs and associated 
DIDs.  

 The Contractor must ensure that the necessary data, personnel, and facilities are 
available for each meeting.  

 As a default, meetings will be held virtually.  As appropriate, meetings may be 
held at the Contractor’s or DND facilities at the discretion of the PWGSC CA.   

 The Contractor’s PM or designated delegate must be present at all meetings.   

5.3.5.2 Meeting Documentation 

 The Contractor must provide meeting agendas to the WES TA in accordance with 
CDRL-206 and its associated DID. 

 The Contractor must record and provide the meeting minutes to the WES TA in 
accordance with CDRL-207 and its associated DID. 

5.3.5.3 Kick-off Meeting  

 The Contractor must arrange and co-chair, along with PWGSC CA, a kick-off 
meeting no later than 21 calendar days after contract award, to plan the way 
forward. This meeting will be held in person and in the Ottawa or Gatineau area. 

5.3.5.4 Program Review Meetings (PRM)  

 The Contractor must annually plan and coordinate 2 PRMs to be held at the 
discretion of the DND WES TA and PWGSC CA. By default, these meetings will 
be held virtually.  If the need arises to conduct a PRM in person, the Contractor 
will be tasked accordingly through a DND 626 Task Authorization.  The in-person 
PRM can be held at any location as approved by the PWGSC CA.   

 At a minimum, the Contractor must be represented at these meetings by the WES 
SSC PM and the WES SSC OpsM.   

 The Contractor must schedule these meetings with a minimum of 30 calendar 
days’ notice. These meetings will be chaired by the PWGSC CA representative.   

 The Contractor must prepare the main PowerPoint presentation that will follow 
the agenda of the PRM.  Canada will provide slides related to their points for 
inclusion in the PRM slide deck.   

5.3.5.5 Periodic Issue Review Meetings  

 The Contractor must schedule, with the DND WES TA, virtual periodic issue 
review meetings as required using an agreed upon video conferencing meeting 
software application.   
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 The Contractor must maintain an Action Item Log (AIL), in accordance with 
CDRL-208 and its associated DID, which will be reviewed by both parties during 
these meetings.  

5.3.6 Proposals  

5.3.6.1 If requested by Canada, the Contractor must submit proposals for any work outside of the 
Core Work. 

5.3.7 Risk Management  

5.3.7.1 The Contractor must report to the DND WES TA of any risks they observe with respect to 
the operation and level 1 maintenance of WES.   

5.3.7.2 The Contractor must advise the DND WES TA of the details of the risks and identify 
possible mitigation strategies to enable DND to initiate appropriate action in accordance 
with DAOD 3035-0 Materiel Assurance. 

5.3.7.3 The Contractor must report on Risk Management within their WES Quarterly Report and 
during PRMs in accordance with CDRL-201 and the associated DID. 

5.3.8 WES System Reports  

5.3.8.1 Concept of Reporting -  The Contractor must consolidate and forward all reports  to the 
DND WES TA or PWGSC CA in accordance with applicable CDRLs at Appendix 1 to this 
SOW.   

5.3.8.2 WES Quarterly Reports - The Contractor must submit Quarterly reports in accordance with 
CDRL-209 and its associated DID.   

5.3.8.3 WES System Post Exercise Report  – Following the conclusion of applicable training events 
as described in the DID, the Contractor must submit a report in accordance with CDRL-210 
and its associated DID. 

5.3.8.4 WES Urban Site Daily Usage Report – The Contractor must submit a report in accordance 
with CDRL-215 and its associated DID.   

5.4 Site Management 

5.4.1 Within the established garrisons of Gagetown and Wainwright, DND will provide the Contractor 
with warehousing facilities including storage, office, and maintenance work space.  

5.4.2 DND will be responsible for preventative and corrective maintenance of these facilities.  DND will 
also be responsible for the services, such as exterior garbage and recycling pick-up for the 
facility, road and parking lot snow removal, and utilities.     

5.4.3 The Contractor must be the custodian for the buildings listed below. These buildings will remain 
the property of DND, with the Contractor having responsibilities as described further below.   

5.4.3.1 Wainwright – WES (southern) half of building 670, and the work trailers beside building 670 
(Building 736). 

5.4.3.2 Gagetown – warehouse building K13A.  
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5.4.4 As building custodian, the Contractor must perform the following tasks: 

5.4.4.1 Sign an Infrastructure Licencing Agreement provided by Base Real Property Operations 
(RO Ops); 

5.4.4.2 Provide the names and contact information of the WES SSC OSR Det Comds to the local 
DND POC and other relevant agencies, such as military police, fire hall, and RP Ops;   

5.4.4.3 Bring forward any observations made with regards to the building safety, security, or 
maintenance requirements to the local DND POC and RP Ops;   

5.4.4.4 Support DND in the provision of building security and access control;   

5.4.4.5 Institute and control procedures to manage access to the building and its internal spaces 
to protect against unauthorized access;    

5.4.4.6 Ensure all doors, windows, gates, and other shutters are closed and locked after daily 
activities within and around the buildings;   

5.4.4.7 Notify local military police and the DND POC immediately if any signs of theft, vandalism, 
unauthorized access, or damages to the buildings are observed;  

5.4.4.8 Provide access, escort, and supervision for all third-party personnel authorized to work in 
the buildings; 

5.4.4.9 Repair any damages to the buildings or other infrastructure resulting from work being done 
by the Contractor; 

5.4.4.10 Provide snow removal and sanding or salting in the immediate vicinity of the facility doors; 
and 

5.4.4.11 Arrange for garbage disposal and washroom cleaning inside the buildings.  

5.4.5 WES Facilities Documentation 

5.4.5.1 For facilities for which they are custodians, the Contractor must manage and maintain 
facility services records and documentation. 

5.4.5.2 The Contractor must prepare and submit the WES Building Security SOPs in accordance 
with CDRL-213 and its associated DID. 

5.5 Operational Support  

5.5.1 As part of the Core Work, the Contractor must provide designated operational support services 
on a daily basis to ensure the serviceability and availability of the WES Equipment, including the 
Urban Sites, to satisfy the training requirements of the CAF.   

5.5.2 WES Ops SOPs  

5.5.2.1 The Contractor must develop, maintain, and execute WES Ops SOPs for each of the 4 
WES Static Sites and for WES training activities in accordance with CDRL-202 and its 
associated DID.  
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5.5.3 Support to WESifications   

5.5.3.1 As part of the Core Work, the Contractor must support the WES OEM as required in 
integrating new WESifications.  This support must include, but is not limited to: equipment 
issue, kit assembly, kitting, assisting with testing, and de-kitting. 

5.5.3.2 The Contractor must identify any support that is required beyond Core Work and 
communicate this to the DND WES TA for consideration.  If approved, additional support 
will be authorized by PWGSC CA through a DND 626 Task Authorization. 

5.5.4 WES Activities 

5.5.4.1 Taking into account the specific exercise objectives, the number of participants, and the 
quantity and type of WES Equipment required, the WES SSC OSR Det Comd, or 
designated representative, must plan and prepare for WES exercises, including but not 
limited to the following:   

 Assisting the DND POC or DND TL in the development of the plan for the WES 
kitting and de-kitting of the vehicles designated to participate in the exercise; 

 Assisting the DND POC or DND TL in the development of the plan to issue the 
applicable WES kit to the exercise participants, conducting the issue process for 
all participants, and providing appropriate kitting information for soldiers and 
vehicles to the EXCON operators; 

 Advising the DND POC or DND TL on the capabilities of available WES 
Equipment that is most suitable in meeting the training objectives;  

 Producing and administering training-related documentation as required; 

 Assisting in the evaluation of training-related materials and practices; and 

 Providing safety recommendations for the conduct of training and operation of 
WES Equipment. 

5.5.5 Exercise Planning and Preparation (EPP) 

5.5.5.1 This is the time period in advance of a training activity, where schedules, objectives, and 
other requirements are coordinated between the Contractor and the DND TL or DND POC.  
Depending upon the scale and scope of the activity being supported, this period could vary 
in length from a few days to several months. 

5.5.5.2 The DND CMTC POC will provide the Contractor with an exercise forecast detailing 
planned WES activities for the following year.  While major exercises will normally be part 
of this forecast, not all exercises or training events will be included.  When possible, the 
anticipated number of vehicle and soldier system WES Equipment requirements will be 
identified, but the level of detail will evolve as the exercise approaches.  The Contractor’s 
delegate must attend EPP meetings as requested by the DND POC.  

5.5.5.3 Scheduling - The DND CMTC POC will coordinate WES usage and will provide the final 
decision on the scheduling of the WES Equipment in the event of schedule conflict.   

5.5.5.4 WES Static Sites - The local DND POC will identify to the WES SSC OSR Det Comd the 
authorized training events and their specific requirements for the WES Equipment through 
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a locally produced process.  It is possible that these processes will be site specific.  The 
Contractor must document this process within the local WES Ops SOPs as identified in 
CDRL-202 and its associated DID.   

5.5.5.5 The WES SSC OSR Det Comd or their representative must attend Range Control 
scheduling meetings as requested by the DND POC and provide technical and capacity 
information to the DND POC and any identified DND TLs to assist in the exercise planning 
process. 

5.5.5.6 The WES SSC OSR Det Comd or their representative must keep the DND POC or DND 
TL informed of the Contractor’s progress and capability in fulfilling the requirements of the 
planned WES activity.   

5.5.6 Deployed Training 

5.5.6.1 For WES Deployed Training activities requiring the movement of WES Equipment and 
WES OSRs outside of the WES Static Sites, the Contractor must provide a submission to 
DND outlining the WES equipment movement and WES OSR travel and living costs to 
satisfy the training objectives.   

5.5.6.2 Scheduling of WES Deployed Training activities, including the deployment of WES soldier 
systems equipment, portable EXCON, or any other WES Equipment required to support 
the designated training event, must be coordinated by the DND CMTC POC and WES SSC 
OpsM or their designated representatives.   

5.5.6.3 The Contractor must conduct scheduling, planning, designation of responsibility, and 
execution of WES support to Deployed Training activities in accordance with the processes 
documented in the WES Ops SOPs for WES Deployed Training activities as required in 
CDRL-202 and its associated DID.   

5.5.6.4 The Contractor must support WES Deployed Training activities from all of the WES Static 
Sites. 

5.5.6.5 The Contractor must coordinate with the DND CMTC POC as to which WES Static Site’s 
personnel will support the scheduled Deployed Training activity.   

5.5.6.6 Movement and use of the WES Equipment for WES Deployed Training activities must be 
approved by the DND WES TA.  

5.5.7 Equipment Support  

5.5.7.1 Once a WES training event has been scheduled, the WES SSC OSR Det Comd must 
confirm with the DND TL, through a process documented in the local WES Ops SOPs, the 
details of WES support required for the training activity.  These details must include, but 
are not limited to, training objectives, location, dates, timings, and the numbers of 
personnel, weapons, or vehicles taking part.   

5.5.7.2 Based upon the requirements of the exercise, the WES SSC OSR Det Comd must ensure 
the Contractor’s plan for technical support includes all WES Equipment used for supporting 
the exercise; including but not limited to (as applicable):  

 WES vehicle kits;  

 WES Soldier Systems kits (harnesses, small arms transmitters, etc.);  
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 Other WES Equipment (grenades, Improvised Explosive Device (IED) simulators, 
etc.); and  

 Support equipment and consumables (spare batteries and chargers, control 
guns, tools, Velcro, twist ties, tape, etc.).   

5.5.7.3 For local WES training events, the WES SSC OSR Det Comd must confirm to the DND 
POC or DND TL the level of equipment support that will be provided.   

5.5.7.4 For Deployed Training Events, the WES SSC OpsM must also confirm to the DND CMTC 
POC in Wainwright and the DND WES TA the level of equipment support that will be 
provided.  

5.5.8 Level of Effort for supporting WES activities 

5.5.8.1 The following are examples of the level of support the Contractor must provide for soldier 
WES Field Equipment: 

 Issue WES Field Equipment and perform WES user training for up to 150 
personnel, in no more than 3 hours; 

 Support continuous WES activity of up to 48 hours for up to 150 personnel; 

 Support WES activity lasting 12 hours per day for up to 5 consecutive days; and 

 Conduct return of WES Field Equipment for 150 personnel in no more than 1 
hour. 

5.5.8.2 The following is the level of support the Contractor must provide for vehicle WES Field 
Equipment: 

 Issue, kit, calibrate, and perform WES user training at the following rates: 

5.5.8.2.1.1 12 armoured vehicles (Armoured Engineer Vehicle, Armoured 
Recovery Vehicle, Light Armoured Vehicle-6, M113/Tracked Light 
Armoured Vehicle, Bison, Tactical Armoured Patrol Vehicle and 
variants) per 4 hours; or 

5.5.8.2.1.2 6 tanks (Leopard2 and variants) per 4hours; or 

5.5.8.2.1.3 16 unarmoured vehicles (Light Utility Vehicle Wheeled, Logistic 
Support Vehicle Wheeled, Heavy Logistic Vehicle Wheeled, Medium 
Support Vehicle System and variants) per 4hours; 

 Support continuous WES activity of up to 48 hours for up to 20 vehicles. 

 Support WES activity lasting 12 hours per day for up to 5 consecutive days for up 
to 20 vehicles. 

 Conduct return of WES for 20 vehicles in no more than 4 hours. 

5.5.9 Number of Contractor’s personnel required for a WES Activity 
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5.5.9.1 Based upon the requirements of the WES activity, the Contractor must develop plans, in 
conjunction with the DND TL, for the number of the Contractor’s personnel required to 
support the WES activity.  The development of these plans must consider these factors: 

 Location of the WES activity; 

 Quantity of personnel to be issued, fitted, and trained with WES Equipment; 

 Quantity and types of weapons being fitted with WES Equipment;  

 Quantity and types of vehicles being kitted; 

 Time available for kit issue, fitting, training, and alignment; 

 Availability of Contractor personnel during the WES activity for basic 
troubleshooting and equipment exchange out in the field where the WES activity 
is taking place; 

 Method of contacting the Contractor to resolve WES Equipment issues during the 
WES activity  (i.e. – ‘trouble calls’);  

 Frequency and method of consumable replenishment during longer WES 
activities (for example, the exchange of batteries for the soldier-worn WES 
Equipment); 

 Time available to remove WES Equipment from vehicles and weapon systems; 
and 

 Time available for the return of issued WES Equipment by users to the 
Contractor. 

5.5.9.2 The Contractor must retain flexibility to adapt to changes made with the plans developed 
during the EPP, while still remaining within the scope of the Contract.  It is highly likely that 
there will be changes and amendments made to kitting or training plans and schedules 
once the activity participants have actually arrived at the WES activity location.   

5.5.9.3 If requested by the DND TL during the EPP, the Contractor must provide information related 
to the general capabilities and limitations of the WES Equipment that is available for use.  
This may be provided by slide deck, responding to email requests, or assisting with a site 
reconnaissance of the training location. 

5.5.9.4 The Contractor must ensure that its personnel are trained in the installation, alignment, 
operation, and troubleshooting of the WES Equipment that will be used during the 
upcoming WES activity. 

5.5.10 Pre-Exercise Support.  

5.5.10.1 This is the time period where the soldiers and vehicles have arrived at the training location, 
but have not started their training activities.  It includes WES Equipment issue, installation, 
alignment, and training of the soldiers on the use of the WES Equipment.  WES support 
activities may take place around the battle procedure activities being conducted by the unit 
that will be undergoing training. 
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5.5.10.2 The Contractor must ensure that all necessary WES Equipment, based upon the WES 
activity’s requirements, is serviceable and ready for issue in advance of the WES activity.  

5.5.10.3 Based upon the distribution plan developed during the EPP, the Contractor must issue and 
track the assignment of WES Equipment to exercise participants.  All WES exercise 
participants will be identified by Canada within the Order of Battle developed in the EXCON;  

5.5.10.4 Based upon the kitting plan and schedule developed during the EPP, the Contractor must 
install and align the WES Equipment on the agreed upon number of weapons and vehicles 
prior to the start of the exercise. 

 The Contractor must verify that all WES devices attached to weapons, including 
those weapons mounted on vehicles, are calibrated and aligned to the sighting 
system of that weapon.   

 The Contractor must verify that WES Equipment is correctly installed and 
functioning properly.   

 If the WES DCN is available, the Contractor must verify that the WES Equipment 
has connectivity to the network.   

5.5.10.5 The Contractor must, during the kitting and installation process, pass information to the 
EXCON identifying the vehicles or exercise participants to whom the WES kit has been 
assigned.  This information will be used by the WES OEM in the construction of the exercise 
Order of Battle. 

5.5.10.6 Provision of Training on the WES System  

 Based upon the WES training plan and schedule developed during the EPP, the 
Contractor must, using the Training Plan, Course Syllabus, Lesson Plans, and 
Student Training Documentation provided as GFI, prepare and deliver the training 
requirements identified below:     

5.5.10.6.1.1 The Contractor must provide information and demonstrations to 
instructors, military leadership, and DND OCTs on the general 
capabilities and limitations of the WES Equipment;  

5.5.10.6.1.2 The Contractor must provide practical training and assistance to 
instructors and DND OCTs on WES devices, equipment, and 
facilities that they will be required to use in support of the exercise 
training objectives; 

5.5.10.6.1.3 The Contractor must provide practical training and assistance to 
exercise participants, students, and other users in the operation of 
WES Equipment (soldier-worn, personal weapon, crew served 
weapons, vehicles, etc.) relevant to the WES Equipment being used; 
and 

5.5.10.6.1.4 The Contractor must provide hardcopies of applicable training 
reference material (e.g. PowerPoint presentation(s), manuals, 
equipment field guides, etc.) to all students in French or English (as 
applicable to the language of the student). 

5.5.11 Support During the WES Activity.  
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5.5.11.1 This is the time period where the activity being supported by the WES Equipment and the 
Contractor’s personnel takes place.  This could be a force-on-force exercise, an equipment 
demonstration, individual skills training, etc.   

5.5.11.2 Based upon the field support plan developed during the EPP, the Contractor must respond 
to WES Equipment trouble calls from WES users and return the soldier or vehicle to full 
WES operating capability as quickly as possible.  This may be accomplished by exchanging 
the faulty equipment and restarting the WES kit on the vehicle or soldier.  If necessary, the 
Contractor must perform weapon alignment procedures prior to the soldier or vehicle 
returning to training.      

 The Contractor’s personnel must have a vehicle to enable their moving to an 
agreed upon location in order to respond to the trouble calls.  

 The Contractor’s trouble call personnel must be pre-positioned close to the WES 
users in order to ensure rapid resolution of any issues. 

 The Contractor’s vehicle must carry the necessary tools and typical replacement 
items for the WES Equipment that was issued during the pre-exercise activities. 

 The Contractor’s trouble call personnel must be proactive while they are providing 
support. Not all WES users will notice or report malfunctioning equipment. 
Examples of this include: 

5.5.11.2.4.1 While responding to a trouble call, the Contractor’s trouble call 
personnel must check if any other nearby WES users require 
assistance or have questions about their equipment; and  

5.5.11.2.4.2 While not otherwise occupied with a trouble call, the Contractor’s 
trouble call personnel must check if assistance is needed by groups 
of WES users that they may come across.     

5.5.12 Post Exercise.  

5.5.12.1  This is the time period at the end of the WES activity once training has concluded.  It 
includes the de-kitting of vehicles and personnel, and the return of all issued WES 
Equipment to the Contractor.  

5.5.12.2 Based upon the de-kitting plan and schedule developed during the EPP, the Contractor 
must execute the plan to accomplish all post-exercise WES support activities, including but 
not limited to:   

 The Contractor must assist the process of removal of WES Equipment from 
weapons and weapon systems;  

 The Contractor must accept the return of all WES Equipment that was issued to 
exercise participants;    

 The Contractor must remove all WES equipment mounted on vehicles, and 

 The Contractor must return vehicles to their pre-WES configuration;   

5.5.12.3 The Contractor must note and segregate any equipment that was identified as 
malfunctioning or requiring maintenance during the equipment return process.  
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5.5.12.4 The Contractor must note any equipment that was lost or missing and pass this information 
to the DND TL, the Wainwright DND POC, and the WES TA.   

5.5.12.5 To assist in the long-term viability of the WES System, the Contractor must track all 
technical support provided for the exercise, and identify, monitor, and report failure trends 
to DND in accordance with the WES Ops SOPs as identified in CDRL-202 and its 
associated DID. 

5.5.13 WES Trailers and Towed Equipment.  

5.5.13.1 This section describes the tasks that the Contractor must complete with regards to WES 
trailers and towed equipment that may be approved by the WES TA for use in support of 
WES activities.  At the start of the Contract, these will include: 

 Thirty foot trailers, quantity 5.  These are used for moving WES Equipment from 
WES Static Sites to deployed training locations.  These trailers can hold up to 
300 soldier-worn systems as well as the required ancillary equipment (batteries, 
chargers, tools, alignment devices, etc.).  The WES SSC Contractor must: 

5.5.13.1.1.1 Load and secure sufficient WES and ancillary equipment that is 
required to support a deployed WES activity into the trailers;  

5.5.13.1.1.2 Tow the trailers to and from the training location; 

5.5.13.1.1.3 Inspect and maintain the trailers; and 

5.5.13.1.1.4 Licence and insure the trailers. 

 Portable Test Suite (PTS) Trailer, quantity 1.  This is also known as the mobile 
EXCON.  The WES SSC Contractor must: 

5.5.13.1.2.1 Tow the PTS and unhook it from the vehicle once at its destination.  
This includes the deployment of jacks, wheel blocks, or other 
devices necessary for stabilizing and levelling the trailer; 

5.5.13.1.2.2 Hook the PTS to the vehicle and tow it to its next location.  This 
includes the stowage of jacks, wheel blocks, or other devices; 

5.5.13.1.2.3 Bring the trailer into base maintenance when requested for 
inspections or other maintenance; and 

5.5.13.1.2.4 Prepare the trailer, but not the contents, for shipping or 
transportation by a 3rd party. 

 Exportability mobile radio tower trailers, quantity 2.  These are unattended radio 
re-broadcaster towers that provide WES DCN coverage in areas away from the 
WES Static Sites.  The WES SSC Contractor must:  

5.5.13.1.3.1 Tow the Exportability trailers and unhook it from the vehicle once at 
its destination.  This includes the deployment of jacks, wheel blocks, 
or other devices necessary for stabilizing and levelling the trailer; 
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5.5.13.1.3.2 Hook the Exportability trailers to the vehicle and tow it to its next 
location.  This includes the stowage of jacks, wheel blocks, or other 
devices; 

5.5.13.1.3.3 Bring the Exportability trailers into base maintenance when 
requested for inspections or other maintenance; and 

5.5.13.1.3.4 Prepare the Exportability trailers, but not the mast and related 
communications equipment, for shipping or transportation by a 3rd 
party.   

5.6  Logistics Support 

5.6.1 WES Logistics and Maintenance  

5.6.1.1 The Contractor must refer to and comply with the Logistics SOW, Appendix 5. 

5.6.1.2 The Contractor must produce and submit the WES Logistics and Maintenance SOPs in 
accordance with CDRL-203 and its associated DID.   

5.6.1.3 At a minimum, the Contractor must develop individual WES Logistics and Maintenance 
SOPs for each WES Static Site and for a WES Deployed Training activity.  

5.6.1.4 The Contractor must produce and submit the WES Equipment Master Maintenance 
Schedule in accordance with CDRL-204 and its associated DID. 

5.6.1.5 The Contractor must use the Defence Resource Management Information System to 
manage, report, and record all maintenance activities completed on WES Field Equipment 
and Non-WES Equipment under its responsibility. 

5.6.2 Supply Support  

5.6.2.1 The Contractor must provide all equipment and personnel required for the supply support 
of the WES Equipment.  Tasks that must be conducted by the Contractor include:  

 Preparing equipment prior to a WES activity; 

 Issuing equipment to users for WES activities;  

 Receipting equipment returned at the end of a WES activity; 

 After an exercise, preparing in a timely manner the WES Equipment for the next 
exercise or transporting it to the Contractor’s storage facility as serviceable stock; 

 Inspecting equipment; 

 Cleaning and reconditioning equipment so it is ready for the next activity; 

 Moving equipment within the Static Site or warehouse utilizing floor jacks, forklifts, 
and other devices; 

 Loading WES Equipment onto vehicles for transportation; 
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 Unloading WES Equipment from vehicles; 

 Preparing equipment and packages for shipping out; 

 Receiving equipment and packages that have been shipped in; 

 Utilizing an electronic inventory management system; 

 Conduct stocktaking; 

 Identifying and marking equipment that requires repair or maintenance; 

 Arranging for equipment to be repaired, maintained, calibrated, or inspected; 

 Managing battery recharging; and 

 Procuring spare parts and consumables. 

5.6.2.2 The Contractor must conduct the activities listed in para 5.6.2.1 at a WES Static Site or 
when deployed in support of WES Deployed Training Events, as determined by Canada.   

5.6.2.3 The WES System Equipment will be loaned by the DND Directorate of Quality Assurance 
to the Contractor as GFE on a Loan of Defence Materiel Agreement (loan agreement).  As 
well as the WES Equipment, the loan agreement will include DND-owned WES spares, 
computer workstations, generators, vehicle trailers, and special tools and test equipment 
to install, maintain, repair, and operate WES Equipment.  The Contractor must ensure that 
all required WES Equipment, components, and facilities required for each training event 
are serviceable when issued and at the start of each particular WES activity.   

 The Contractor must use an electronic inventory management system that is 
capable of providing up-to-date reports of all GFE, equipment serviceability, 
quantity, and location.   

5.6.2.3.1.1 The electronic inventory management system must provide reports 
as described in CDRL-211 and its associated DID.   

5.6.2.3.1.2 It is preferred that the Contractor provide DND the capability to 
remotely monitor the electronic inventory management system (i.e. 
‘read-only’ access).  

 The Contractor must perform inventory control of all WES Equipment that has 
been provided as GFE in a Loan Agreement.  This includes accounting and 
tracking of items issued to units and personnel undergoing training in the WES 
environment.  It includes accounting for items that are in the process of being 
repaired by other parties or awaiting disposal. 

 If requested by Canada, the Contractor must move equipment from the WES 
Static Sites to field locations where it can be issued to or returned from the users.   

 The Contractor must seek direction and approval from the DND WES LCMM 
before initiating any action in regards to cannibalizations, disposal, and write-off 
of any GFE. 

5.6.2.4 Stocktaking and WES Contractor Loan Agreement Inventory Reporting 
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 At the beginning of the Contract, the Contractor must conduct an initial 100% 
stocktaking of all equipment that will be on a Loan Agreement from DND.   

 The Contractor must conduct this initial stocktaking at all locations where the 
Contractor will have DND equipment on loan to them  (Wainwright, Petawawa, 
Gagetown, and Valcartier). 

 The Contractor must conduct this initial stocktaking concurrently with DND 
personnel in order to validate the stock counts. 

 The Contractor must complete this initial stocktaking no later than 90 calendar 
days after Contract Award. 

 The Contractor must abide by the terms and conditions of the Loan Agreement.       

 The Contractor must prepare and deliver a WES Loan Agreement Inventory 
Report in accordance with CDRL-212 and its associated DID. 

 The Contractor must report any lost GFE immediately to the DND WES TA. 

5.6.3 Consumables Procurement 

5.6.3.1 The Contractor will be provided with an initial stock of consumables by the WES TA at the 
beginning of the Contract. This stock should be enough for the first year of operations. The 
Contractor must monitor usage and replenish the consumables necessary to support WES 
activities. The consumables include, but are not limited to, duct tape, glue, Velcro, zip ties, 
spray paint, batteries, nuts, bolts, and disposable gloves. The Contractor must submit all 
consumables procurement requests to the DND WES TA for approval prior to making 
purchases. If approved, these requests will be authorized by DND using a DND 626 Task 
Authorization. 

5.6.4 Hazardous Materials  

5.6.4.1 The Contractor must abide by base, federal, provincial, and municipal laws concerning 
Hazardous Material handling, storage, transportation, shipping, usage, and disposal, 
including active participation in the Workplace Hazardous Materials Information System 
(WHMIS) program.   

5.6.4.2 The Contractor must control and cleanup any of their spills involving environmentally 
hazardous substances.  The contractor must have in place an Emergency Spill Response 
Plan, as well as processes and procedures for the identification, management, handling, 
and disposal of all substances, pollutants, and material covered by the applicable 
municipal, territorial, provincial, and federal environmental protection statutes and 
regulations.  

5.6.4.3 The Contractor must, at the WES Static Sites, bring products containing hazardous 
materials to the attention of the Base Hazmat or Environmental Officer through the DND 
POC of that base.    

5.6.5 Maintenance Concept 

5.6.5.1 The Contractor must conduct all maintenance activities in accordance with Appendix 3 - 
Maintenance Concept and Appendix 4 - Maintenance Responsibilities of this SOW. 
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5.6.6 Transportation 

5.6.6.1 The Contractor must provide all equipment and services required to transport WES 
Equipment and Contractor personnel.   

5.6.6.2 The Contractor must transport Contractor personnel within the base area to carry out day-
to-day activities in support of WES.  The Contractor will not be required to transport any 
DND personnel, including exercise support staff, and will not be required to provide vehicles 
for this purpose. 

5.6.6.3 Contractor Furnished Vehicles and Related Services  

 The Contractor must rent or lease (whichever is more economical for DND for the 
vehicle’s purpose and usage frequency), insure, fuel, maintain, and replace all 
vehicles required to transport WES Equipment and Contractor personnel within 
and between DND training locations.  

 The Contractor must supply all vehicle operators.   

5.6.6.4 Transportation Responsibilities  

 The Contractor must transport all WES Equipment, spares, repair parts, and 
consumables, including batteries, chargers, and special effects generators (if 
used), to and within the training areas as directed by DND WES LCMM or DND 
POC.   

 The Contractor’s movement of WES Equipment must be timely, in that the 
equipment must be at the required location to allow for issue, set-up, and testing 
prior to the planned exercise start.   

 The Contractor must transport Contractor personnel between and within training 
areas and bases. 

 The Contractor must comply with all federal and provincial transport regulations; 
including but not limited to the Transportation of Dangerous Goods Regulations 
(SOR/2001-286) 

5.6.7 Communications  

5.6.7.1 DND will provide hand-held radios as GFE for the duration of this Contract.  The Contractor 
must manage these resources to provide communications support for WES activities.  DND 
may also issue these radios to units undergoing training in order to provide communications 
between the unit and the Contractor’s personnel. 

5.6.7.2 When within training areas, the Contractor must maintain 2-way communications with their 
dispatcher, range control, and EXCON, in accordance with requirements identified by the 
DND POC and within base orders and procedures. 
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6.0 TASKING REQUIREMENTS 

6.1 General Tasking Requirements 

6.1.1 The Contractor must perform work in response to Taskings initiated by DND and PWGSC, as 
authorized by the DND 626 Task Authorization form.  The Work to be performed by the Contractor 
under such task authorization are those activities deemed by Canada to be work that is 
performed, within the scope of the Contract, on an “as and when requested” basis, which does 
not form part of the Core Work required by this SOW. 

6.2 Program Management 

6.2.1 Phase-Out Plan  

6.2.1.1 In order to ensure a smooth transition to DND or to another service provider at the end of 
the Contract period, the Contractor must provide DND with a detailed Phase-Out Plan, 
when requested by DND.  This is expected to occur at least 12 months prior to the end of 
the Contract and will be tasked using a DND 626 Task Authorization.   

6.2.1.2 The plan must include any and all information necessary to ensure a seamless transition 
of the WES System operations and maintenance and WES facility operations and 
maintenance to another service provider and all information necessary for the transfer of 
the WES Equipment in accordance with CDRL-205 and its associated DID.  

6.3 Site Management 

6.3.1 For Site Management Activities that require support beyond the local Core Work capability or 
capacity, the Contractor must confirm to the DND WES TA, DND CMTC POC, and the local DND 
POC the additional level of support that will be required to conduct that activity. 

6.4 Operational Support 

6.4.1 For WES activities that require WES support beyond the local Core Work capability or capacity, 
the Contractor must confirm to the DND WES TA, DND CMTC POC and the local DND POC the 
additional level of support that will be required for the training event.   

6.5 Logistics Support 

6.5.1 The Contractor must identify to the DND WES LCMM by email any equipment that should be 
considered for replacement, or where there is a requirement for additional equipment. If 
approved, these items will be addressed through a DND 626 Task Authorization. 

6.5.2 The Contractor must arrange for all shipping of equipment, as required, that is listed on their Loan 
Agreement(s), as well as the consumables that are required for the operation of WES.  All 
shipping must be approved by the DND WES TA or their delegated representative, and invoiced 
against a DND 626 Task Authorization. 
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7.0 CONTRACT DELIVERABLES 

7.1 Contract Data Requirements List (CDRL)  

7.1.1 The CDRL is attached as Appendix 1 to this SOW. 

7.2 Data Content and Format 

7.2.1 The Contractor must ensure that the content and format of data deliverables required by this 
SOW comply with their respective Data Item Descriptions (DIDs), which are appended to this 
SOW as Appendix 2. 

7.2.2 The Contractor must prepare all data delivered as part of this SOW, other than those with specific 
requirements, in the Contractor’s own format.  The Contractor must submit all documentation in 
electronic format using software that is authorized by the DND. 

7.2.3 Unless otherwise specified as a specific requirement, the Contractor must deliver all of the soft 
copies of data deliverables in formats compatible with the office software currently in use by DND. 

7.2.4 Those compatible formats must allow the files to be recognized, opened, and viewed or read in 
their intended form and format using DND’s office software as specified in Appendix 2 to this 
SOW, para A2.1. The compatible formats must also allow the user to modify, select, copy, and 
paste information from the files to other DND office software files. 
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A1.0 APPENDIX 1: CONTRACT DATA REQUIREMENTS LIST 
A1.1 Management and Explanation of the CDRL 

A1.1.1 Management of Data Items 
A1.1.1.1 The Contractor must review, update and deliver amendments, and confirm the 

continuing accuracy of data items annotated with a maintenance period, in 
accordance with the CDRL. 

A1.1.1.2 The Contractor must deliver amended, reissued or resubmitted data items to the 
location(s) and in the format and quantities specified in the CDRL for the initial 
submission of the data items. 

A1.1.2 Explanation of the CDRL Table 
A1.1.2.1 CDRL Line Number – This field provides the unique sequential number that 

identifies each data item. 

A1.1.2.2 CDRL Title – This field identifies the title of the data item. 

A1.1.2.3 SOW Para Ref – This field shows the paragraph in the SOW where the data 
item is stipulated.  There may be multiple references to the data item in the SOW, 
but generally only the first (or one) reference is shown in the CDRL. 

A1.1.2.4 Version – This field identifies the particular delivery of a data item during its 
lifecycle (i.e. draft, final). 

A1.1.2.5 Delivery Schedule – This field specifies the date(s) and/or events by which the 
data item must be delivered by the Contractor.  The date of delivery applies to 
all delivery locations and quantities unless otherwise specified. The following are 
some of the abbreviations and symbols used with this column: 

A1.1.2.5.1 ‘KO’ means the Kick-Off Meeting date; 

A1.1.2.5.2 ‘ENDEX’ means the date of end of exercise or training activity that was 
supported by the WES System; 

A1.1.2.5.3 Numerals indicate the number of calendar days, unless specified 
otherwise; 

A1.1.2.5.4 ‘+’ means after the specified date or event; and 

A1.1.2.5.5 ‘-‘ means before the specified date or event. 

A1.1.2.5.6 If a data item is required to be delivered before an event having a duration 
of greater than one day, the delivery date must be calculated from the first 
day of that event.  If a data item is required to be delivered after an event 
having a duration of greater than one day, the delivery date must be 
calculated from the last day of that event. 

A1.1.2.6 Quantity – This field specifies the total number of data items that must be 
delivered by the Contractor to the associated delivery location(s), including the 
number of hard (H) and soft (S) copies. The only hard copies required are for 
CDRL-213 – WES Equipment Field Guides.  The quantity of hardcopies will be 
dependent upon the quantity of equipment being fielded.   

A1.1.2.7 Addressee – This field shows the short title of the PWGSC and DND 
representatives to whom the soft copies of the data items must be delivered by 
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the Contractor.  The hard copies of the CDRL-213 - WES Equipment Field 
Guides and CDRL-216 WES Equipment Manuals that must be delivered by the 
Contractor to each of the static sites that require that specific field guide or 
manual.   

A1.1.2.8 Data Item Description Reference – This field provides the identification of the 
DID with which the data item must comply. 

A1.1.2.9 DND Action Period – This field defines the number of calendar days in which 
DND intends to action the data item and respond to the Contractor, if that action 
requires a response. 

A1.1.2.9.1 The period begins upon the date the copy of the data item is received at 
the first nominated addressee. 

A1.1.2.9.2 The action period applies to all deliveries, including first deliveries, 
amendments and re-issues. If a data item is delivered earlier than the first 
delivery date shown in the CDRL, the DND is not obliged to action it until 
after that date.  

A1.1.2.10 DND Action Required – This field indicates the purpose for which the data item 
is being submitted to the DND, which will either be for Review, Approval or 
Acceptance.  These are defined as follows: 

A1.1.2.10.1 Review – The draft document will be reviewed by those interested parties.  
A document review form will be returned to the Contractor with 
observations, comments, and requests for clarification to which the 
Contractor must respond or correct as required.    

A1.1.2.10.2 Approval – The draft document has been reviewed by the DND TA and 
there are no further comments or observations that require action on the 
part of the Contractor.  The document may now be submitted in its final 
version (usually as a PDF).   

A1.1.2.10.3 Acceptance – The final version of the document has been accepted by 
DND and the CA.  The CA will notify the Contractor when a document has 
been accepted.   

A1.1.2.11 Maintenance – This field specifies either the timings or the time intervals, after 
each delivery, at which the data item must be reviewed by the Contractor and 
either have its continuing accuracy status confirmed in writing, or be updated 
and reissued.  The Maintenance column does not apply to draft or preliminary 
versions of data items.  The following abbreviations and codes are applicable to 
this column: 

A1.1.2.11.1 xM – every x calendar months; 

A1.1.2.11.2 NA or blank – not applicable. 

A1.1.2.12 Notes:  Where necessary, additional explanatory information relating to a CDRL 
data item is provided in this column. 
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A2.0 APPENDIX 2: DATA ITEM DESCRIPTION 
A2.1 Data Deliverable Format 
A2.1.1 Unless otherwise specified as a specific requirement, the Contractor must deliver all of the 

soft copies of data deliverables and any other documents, in formats that are compatible 
with the office software currently in use by the DND as listed: 

A2.1.1.1 Microsoft (MS) Windows 10 Enterprise Operating System (OS); 

A2.1.1.2 MS Edge 2019; 

A2.1.1.3 MS Office Professional Plus 2013 (Word, Excel, Access, PowerPoint and 
Outlook);  

A2.1.1.4 MS Photos 2020, for photographs or other imagery in .jpg/jpeg (preferred), .bmp, 
or .png format; 

A2.1.1.5 MS Windows Media Player for video in .mp4 or .wmv format; and 

A2.1.1.6 Foxit PhantomPDF version 10;   

A2.2 DID Table Definitions 
The following section defines the various blocks of information found on the Data Item 
Description (DID) forms: 
 
BLOCK 1 – TITLE 
The title of the data item for the DID. 
 
BLOCK 2 - IDENTIFICATION NUMBER 
The Data Item Description (DID) number, consisting of a sequential three-digit number. 
 
BLOCK 3 - DESCRIPTION 
Provides a general description of the data content requirements. 
 
BLOCK 4 – RELATED DOCUMENT(S) 
Provides a listing of the related documents and specifications associated with and 
required to produce this DID. 
 
BLOCK 5 - CONTRACT REFERENCE 
The specific paragraph numbers from the Statement of Work and CDRL to assist in 
identifying the work effort associated with the data item. 
 
BLOCK 6 - PREPARATION INSTRUCTIONS 
Provides the preparation instructions for the content and format requirements for the DID. 
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DATA ITEM DESCRIPTION 
1.  TITLE 

Support Management Plan (SMP) 
2.   IDENTIFICATION NUMBER 

DID-201 
3.   DESCRIPTION 
The Support Management Plan (SMP) is the top-level plan that describes the Contractor’s strategy, plans, 
methodologies, and processes for meeting the requirements of the Contract and showing how the processes fit 
together to form a totally integrated management system for the provision of support services.  
The SMP will be used to provide the DND EMT insight into the Contractor’s planning, approach to managing the 
scope of the work, and interfaces with the Contractor’s organization. 
4.   RELATED DOCUMENTS 5.   CONTRACT REFERENCE 

SOW: Para 5.3.2.1 
CDRL-201 

6. PREPARATION INSTRUCTIONS  
6.1. FORMAT 

6.1.1. The Support Management Plan (SMP) must be in the Contractor's format, addressing the content identified 
below.  In particular there must be a main body of the document that addresses all items below. 

6.2. CONTENT 

6.2.1. The SMP must detail how the Contractor will perform the fixed work required within this SOW and explain 
the concepts of how they will perform work that is tasked to them through an authorized DND 626 Task 
Authorization.  The SMP must consolidate the management processes, administrative procedures, and 
organizational structure that will be used to manage the Contractor's work and activities for this SOW. 

6.3. ASSUMPTIONS, CONSTRAINTS AND POLICIES 

6.3.1. The SMP must describe all assumptions and constraints and reference all policies that will affect the 
delivery of the Support Program. 

6.4. SCOPE 

6.4.1. The SMP must summarize the scope of work to be undertaken under the Contract, including the activities 
to be undertaken by the Contractor and subcontractors. 

6.4.2. The SMP must cover the scope of core work support services and potential taskings work support services. 

6.5. ORGANIZATION 

6.5.1. The SMP must describe the organizational structure responsible for managing and providing support under 
the Contract, including: 

6.5.1.1. The Contractor’s organizational structure, showing applicable business units; 

6.5.1.2. The role of each business unit, including all subcontractors, involved in the provision of support or 
specific functions; and 

6.5.1.3. Staff positions with Contract and support responsibilities. 

6.6. CORE AND TASKINGS WORK MANAGEMENT 

6.6.1. The SMP must describe the Contractor’s processes for the management of core and taskings work, and 
indicate a clear understanding of the differentiation between the two classifications of work under this SOW. 

6.7. RISK MANAGEMENT 

6.7.1. The SMP must describe the risk management processes and tools to be used in managing risk associated 
with performance of the Contract, including the procedures to be used for identifying, capturing, analyzing, 
assessing, prioritizing, mitigating, reporting, monitoring, and reviewing risks. 
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6.8. CUSTOMER INTERFACE 

6.8.1. The SMP must describe the interfaces between the Contractor and Canada that are necessary to meet the 
requirements of the Contract. 

6.8.2. The SMP must describe the Contractor’s expectations, with respect to DND support and resources, to 
enable the Contractor to meet its obligations under the Contract, including an indication of resource types, 
quantities and time scales. 

6.9. OEM CONTRACTOR INTERFACE 

6.9.1. The SMP must describe the interfaces between the Contractor and the OEM Contractor that are necessary 
to meet the requirements of the Contract. 

6.9.2. The SMP must describe the Contractor’s expectations, with respect to the OEM Contractor role, support, 
and resources, to enable the Contractor to meet its obligations under the Contract, including an indication 
of resource types, quantities and time scales. 

6.10. CONTRACT PROGRAM REVIEW MEETINGS 

6.10.1. The SMP must describe how the Contractor proposes to conduct meetings to enable the Contractor to 
present results regarding the performance of support delivered in the reporting period, and to plan for the 
provision of support in the future. 

6.11. ENVIRONMENTAL HEALTH AND SAFETY MANAGEMENT 

6.11.1. For work done at the Contractor’s facility, or by the Contractor on DND premises, the SMP must describe 
how the Contractor will ensure that the performance of the work will meet Environmental Health and Safety 
considerations. 

6.12. OPERATING SUPPORT MANAGEMENT 

6.12.1. The SMP must describe the management arrangements and processes to be used by the Contractor to 
ensure that the Operating Support requirements of the Contract are satisfied, including the Operating 
Support for: 

6.12.1.1. Providing personnel for all WES Static Sites; 

6.12.1.2. Achieving the Core Work; and 

6.12.1.3. Achieving the Level of Service necessary to support the projected training plans of DND. 

6.13. MAINTENANCE MANAGEMENT 

6.13.1. The SMP must describe the management arrangements and processes to be used by the Contractor to 
ensure that the Maintenance Support requirements of the Contract are satisfied, including: 

6.13.1.1. Logistic Management Software; 

6.13.1.2. Detailed inspection and preventative maintenance requirements of the WES System; 

6.13.1.3. Restorative maintenance requirements of the WES System; 

6.13.1.4. Detailed inspection and equipment rotation to and from the OEM contractor; and 

6.13.1.5. Third party inspections, maintenance and repairs to non-OEM equipment as required. 

6.14. SUPPLY MANAGEMENT 

6.14.1. The SMP must describe the management arrangements and processes to be used by the Contractor to 
ensure that the supply support requirements of the Contract are satisfied, including: 

6.14.1.1. Supply support organizational arrangements; 

6.14.1.2. Inventory management and reporting; 

6.14.1.3. Process for obsolescence management; 

6.14.1.4. Process for DND-owned stock - supply logistics; 
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6.14.1.5. Forecasting the need for repairable and consumable items; and 

6.14.1.6. Disposal of DND-owned stock. 

6.15. TRAINING MANAGEMENT 

6.15.1. Initial Cadre Employee Training.  The Contractor must detail the planned process to train employees to 
enable them to fulfill their roles within the WES support organization, and elaborate on the progress toward 
achieving that goal. 

6.15.2. The SMP must describe the management arrangements and processes to be used by the Contractor to 
ensure that the training support requirements of the Contract are satisfied, including: 

6.15.2.1. Maintenance of the training packages; 

6.15.2.2. Providing training resources; 

6.15.2.3. How the training sessions will be scheduled and the lead times for those sessions; and 

6.15.2.4. The training equipment required to deliver the training sessions. 

6.16. SOFT COPY FORMAT 

6.16.1. Draft versions of the SMP must be submitted in Microsoft Word format.  Final versions must be submitted 
in PDF format.   

6.16.2. The SMP must be submitted via email as follows: 

6.16.2.1. To Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.16.2.2. Subject Field: DID-201 – Support Management Plan – [Rev #] – [Date of Issue]. 
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DATA ITEM DESCRIPTION 
1.  TITLE 

WES Operational Standard Operating Procedures (WES Ops SOP) 
2.   IDENTIFICATION NUMBER 

DID-202 
3.   DESCRIPTION 
WES Ops SOPs will document the local processes and procedures for the Operational Support at each WES 
Static Site and for WES Deployed Training activities. 
4.   RELATED DOCUMENTS 5.   CONTRACT REFERENCE 

SOW: Para 5.3.2.5 
CDRL-202 

6. PREPARATION INSTRUCTIONS 

6.1. FORMAT 

6.1.1. The WES Ops SOPs may be in the Contractor’s format.   

6.1.1.1. As a minimum, the WES Ops SOPs for WES Static Sites operations must be produced in both 
official languages when located on bases designated as bilingual; otherwise they must be in the 
official language of the supporting base.   

6.1.1.2. The WES Ops SOPs for WES Deployed Training activities must be produced in both official 
languages. 

6.1.1.3. The WES Ops SOPs must be produced for each static site, taking into account local conditions and 
resources available at each of the sites.   

6.1.2. The existing version of the WES Ops SOPs will be provided to the Contractor to use as a basis for their 
submission. 

6.2. CONTENT 

6.2.1. The WES Ops SOPs for each WES Static Site must contain, as a minimum, the following information: 

6.2.1.1. Process of booking, coordinating and confirming the required use of the WES System at that WES 
Static Site; 

6.2.1.2. Information required to be provided by DND Training Lead (DND TL); 

6.2.1.3. Process to prepare WES Static Site equipment for the training activity; 

6.2.1.4. Process for issuing, installing and aligning or calibrating WES equipment before the training activity; 

6.2.1.5. Process for training users on the use of the WES equipment; 

6.2.1.6. Process to provide support to users during the training activity; 

6.2.1.7. Process to receive back WES equipment from the users, including removal of vehicle installations; 

6.2.1.8. Process to shut down the WES Static Site upon the completion of the training event;  

6.2.1.9. Process to address loss of equipment; and 

6.2.1.10. Procedures to identify and address any known environmental, occupational health and safety 
issues. 

6.2.2. The WES Ops SOPs for WES Deployed Training activities must contain, in addition to those listed in para 
6.2.1, the following information: 

6.2.2.1. Process for preparation of WES equipment for transportation or shipping; 

6.2.2.2. Process for transporting or shipping the WES equipment and Contractor support personnel to and 
from the training location; 

6.2.2.3. Process for requesting and conducting a site reconnaissance. 
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6.3. SOFT COPY FORMAT 

6.3.1. Draft versions of the WES Ops SOPs must be submitted in Microsoft Word format.  Final versions are to 
be submitted in PDF format.   

6.3.2. The WES Ops SOPs must be submitted via email as follows: 

6.3.2.1. To Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.3.2.2. Subject Field: DID-202 – WES Ops SOPs – [Rev #] – [Date of Issue]. 
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DATA ITEM DESCRIPTION 

1.  TITLE 

WES Logistics and Maintenance Standard Operating Procedures 
(SOPs) 

2.   IDENTIFICATION NUMBER 

DID-203 

3.   DESCRIPTION 
The WES Logistics and Maintenance SOPs must be generated by the Contractor to detail all of the procedures in regards 
to the logistics and maintenance support to the WES System.  The Contractor must provide a WES Logistics and 
Maintenance SOP for each WES Static Site and one for the WES Deployed Training activities with WES Portable 
equipment. 

4. RELATED DOCUMENTS   
 

5.   CONTRACT REFERENCE 
SOW: Para 5.6.1.2 
CDRL-203 

6. PREPARATION INSTRUCTIONS 
 

6.1. CONTENT 

6.1.1. The WES Logistics and Maintenance SOPs may be in the Contractor’s format.   

6.1.1.1. The WES Logistics and Maintenance SOPs for WES Static Sites must be produced in both official 
languages.   

6.1.1.2. The WES Logistics and Maintenance SOPs for WES Deployed Training activities must be produced 
in both official languages. 

6.1.2. The WES Logistics and Maintenance SOPs for each WES Static Site must contain, as a minimum, the 
following information: 

6.1.2.1. Logistic and maintenance duties and responsibilities for warehouse personnel, processes and 
procedures; 

6.1.2.2. Logistic and maintenance duties and responsibilities for level one repair processes and procedures; 

6.1.2.3. Logistic and maintenance duties and responsibilities for field support personnel, processes and 
procedures; and 

6.1.2.4. Procedures to identify and address any known occupational health, environment, and safety issues. 

6.1.3. The WES Logistics and Maintenance SOPs for WES Deployed Training activities must contain, as a 
minimum, the following information: 

6.1.3.1. Logistic and maintenance duties and responsibilities for warehouse personnel, processes and 
procedures; 

6.1.3.2. Logistic and maintenance duties and responsibilities for field support personnel, processes and 
procedures; and 

6.1.3.3. Procedures to identify and address any known occupational health, environment, and safety issues. 

6.1.4. The existing version of the WES Logistics and Maintenance SOPs will be provided to the Contractor to use 
as a basis for their submission. 

6.2. SOFT COPY FORMAT 

6.2.1. Draft versions of the WES Logistics and Maintenance SOPs must be submitted in Microsoft Word format.  
Final versions are to be submitted in PDF format.   

6.2.2. The WES Logistics and Maintenance SOPs must be submitted via email as follows: 

6.2.2.1. To Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.2.2.2. Subject Field: DID-203 – WES Log and Maint SOPs – [Rev #] – [Date of Issue]. 
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DATA ITEM DESCRIPTION 

1.  TITLE 

WES Equipment Master Maintenance Schedule 
2.   IDENTIFICATION NUMBER 

DID-204 
3.   DESCRIPTION 

The WES Equipment Master Maintenance Schedule must be generated by the Contractor to detail the planned 
preventative maintenance schedule for the WES System equipment.  
 

4.   RELATED DOCUMENTS 5.   CONTRACT REFERENCE 
SOW: Para 5.6.1.4 
CDRL-204 

6. PREPARATION INSTRUCTIONS 

6.1. FORMAT 

6.1.1. The WES Equipment Master Maintenance Schedule may be in the Contractor’s format. 

6.2. CONTENT 

6.2.1. The WES Equipment Master Maintenance Schedule must identify the planned preventative maintenance 
schedule for the WES System equipment. 

6.2.2. The Contractor must identify their planned maintenance schedule for each WES Static Site, including the 
WES Portable System equipment held at that WES Static Site. 

6.2.3. The WES Equipment Master Maintenance Schedule must indicate the frequency of preventative 
maintenance for all WES equipment.  It must indicate the scope of the planned maintenance – for example 
whether 100% of the kit annually, or only the equipment that was used after each training event.   

6.2.4. The WES Equipment Master Maintenance Schedule must indicate who is intended to perform the 
preventative maintenance, whether it is Contractor personnel, or a third party (for example - inspection of 
generators or fork lifts by qualified third party personnel). 

6.3. SOFT COPY FORMAT 

6.3.1. Draft versions of the WES Equipment Master Maintenance Schedule must be submitted in Microsoft Word 
format.  Final versions must be submitted in PDF format.   

6.3.2. The WES Equipment Master Maintenance Schedule must be submitted via email as follows: 

6.3.2.1. To Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.3.2.2. Subject Field: DID-204 – WES Eqpt Master Maint Schedule – [Rev #] – [Date of Issue]. 
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DATA ITEM DECRIPTION 

1.  TITLE 

Phase-Out Plan 
2.   IDENTIFICATION NUMBER 

DID-205 
3.   DESCRIPTION 
The Phase Out Plan must identify and describe the actions required to be taken prior to the completion of the WES Contract.  
The Phase Out Plan must identify the responsibility by position for each action. 
4.   RELATED DOCUMENTS 

 
5.   CONTRACT REFERENCE 
SOW: Para. 6.2.1.2 
CDRL-205 

6. PREPARATION INSTRUCTIONS 

6.1. APPLICABILITY 

6.1.1. DND will request that the Contractor produce the Phase-Out Plan at a point in the future when it is known 
when the Contract (including Option years) will cease.  It is expected that this will be at least one year 
prior to the forecasted end of the Contract.   

6.2. CONTENT 

6.2.1. The Phase-Out Plan must identify and describe the steps required to phase out and transfer 
responsibilities and GFE upon the completion of the Contract.  In particular, the Phase Out Plan will 
include as a minimum: 

6.2.1.1. Part 1 – Introduction:  

6.2.1.1.1. Background; 

6.2.1.1.2. Purpose; 

6.2.1.1.3. Scope; and  

6.2.1.1.4. Approach. 

6.2.1.2. Part 2 - Scheduling factors:  

6.2.1.2.1. General considerations;  

6.2.1.2.2. WES Contract Data Deliverables; 

6.2.1.2.3. WES System infrastructure; 

6.2.1.2.4. WES System equipment and spares – GFE and Contractor-owned; 

6.2.1.2.5. WES System maintenance plans; 

6.2.1.2.6. The state of preventive and corrective maintenance work; 

6.2.1.2.7. The functional state of the WES System and supporting infrastructure and the transfer of 
responsibility; 

6.2.1.2.8. The state of approved additional tasks; 

6.2.1.2.9. Payment and finance issues; 

6.2.1.2.10. Returning of Government Furnished Information; 

6.2.1.2.11. Assets owned by the Contractor that are used in support of the WES System; 

6.2.1.2.12. Vacating the premises; 

6.2.1.2.13. Loan agreement considerations; and 

6.2.1.2.14. Termination of insurance coverage. 
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6.2.1.3. Phase Out schedule 

6.2.1.4. Phase Out training: 

6.2.1.4.1. Training plans; 

6.2.1.4.2. Course syllabi; and 

6.2.1.4.3. Lesson plans. 

6.3. SOFT COPY FORMAT 

6.3.1. Draft versions of the Phase out plan must be submitted in Microsoft Word format.  Final versions are to 
be submitted in PDF format.   

6.3.2. The Phase Out Plan must be submitted via email as follows: 

6.3.2.1. To Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.3.2.2. Subject Field: DID-205 – Phase Out Plan – [Rev #] – [Date of Issue]. 
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DATA ITEM DESCRIPTION 
1.  TITLE 

Meeting Agenda 
2.   IDENTIFICATION NUMBER 

DID-206 
3.   DESCRIPTION 
The Meeting Agenda contains the venue information and identifies the discussion items to be covered at 
meetings. 
4.   RELATED DOCUMENTS 
DID-207 - Meeting Minutes 
DID-208 - Action Item Log 

5.   CONTRACT REFERENCE 
SOW: Para. 5.3.5.2.1 
CDRL-206 

6. PREPARATION INSTRUCTIONS 

6.1. APPLICABILITY 

6.1.1. The Contractor must produce meeting agendas for formal meetings such as Kick-Off or Program Review 
Meetings.  They are not expected to be produced for periodic progress or coordination meetings. 

6.2. CONTENT 

6.2.1. The meeting agenda must set forth the venue, identify all requirements and list the discussion items to 
be covered at the meeting. 

6.2.2. Venue. The meeting agenda must address the venue as follows: 

6.2.2.1. Meeting title; 

6.2.2.2. Purpose; 

6.2.2.3. Date, time and location; and 

6.2.2.4. Attendees. 

6.2.3. Discussion items. The meeting agenda must address the discussion items through the following sections: 

6.2.3.1. Opening remarks; 

6.2.3.2. Agenda review; 

6.2.3.3. Review of previous minutes and previous action items; 

6.2.3.4. Opened discussion items; 

6.2.3.5. New discussion items; 

6.2.3.6. Review of new action items; 

6.2.3.7. Next meeting venue and date; and 

6.2.3.8. Closing remarks. 

6.2.4. Program Review Meetings (PRMs).  The main goal of this type of meeting is to ensure the outcomes of 
the WES program have and are being met.  The meeting agenda for PRMs must, in addition to the above 
discussion items, also include as a minimum: 

6.2.4.1. Contractual items (changes since last meeting, issues, suggested modifications); 

6.2.4.2. Human resources and personnel organization (Contractor and Canada); 

6.2.4.3. Budget and planned work scope and schedule changes (revisit and adjust for the planned outcomes 
for the planning periods); 

6.2.4.4. Risk review; 
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6.2.4.5. Equipment status report; 

6.2.4.6. Configuration management (changes/progress since last meeting, issues, suggested modifications); 

6.2.4.7. Obsolescence identification; 

6.2.4.8. Health and safety issues, risks, or observations; 

6.2.4.9. WES System modifications and anomalies;  

6.2.4.10. Updates or presentations from Canada or the Contractor. 

6.3. SOFT COPY FORMAT 

6.3.1. Draft versions of the meeting agenda must be submitted as a Word file type.  The final meeting agenda 
must be submitted as a PDF file type. 

6.3.2. The meeting agenda must be submitted via email as follows: 

6.3.2.1. ‘To’ Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.3.2.2. ‘Subject’ Field: DID-206 – Meeting Agenda – [Name of Meeting] - [Rev #] – [Date of Issue] 
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 DATA ITEM DESCRIPTION 
1.  TITLE 

Meeting Minutes 
2.   IDENTIFICATION NUMBER 

DID-207 
3.   DESCRIPTION 
The Meeting Minutes contains the detailed records of proceedings, discussions, decisions and action items 
from meetings. 
4.   RELATED DOCUMENTS 
DID-206 - Meeting Agenda 
DID-208 – Action Item Log 

5.   CONTRACT REFERENCE 
SOW: Para. 5.3.5.2.2 
CDRL-207 

6. PREPARATION INSTRUCTIONS 

6.1. APPLICABILITY 

6.1.1. The Contractor must produce meeting minutes for formal meetings such as Kick-Off or Program Review 
Meetings.  They are not expected to be produced for periodic progress or coordination meetings, where 
the Action Item Log (DID-208) is intended to contain the record of decisions taken or advice sought.   

6.2. CONTENT 

6.2.1. The Meeting Minutes must contain the detailed records of proceedings, discussions, decisions and action 
items from the meeting and be presented through the following sections: 

6.2.1.1. General – consisting of meeting name, purpose, date, time and location; 

6.2.1.2. Attendees, consisting of the organization each person represents, and the identification of the 
chairperson(s); 

6.2.1.3. Opening remarks; 

6.2.1.4. Points of discussion; 

6.2.1.5. Action Item Log items that were opened (new) or closed during the meeting;  

6.2.1.6. Next venue; and 

6.2.1.7. Closing remarks. 

6.3. SOFT COPY FORMAT 

6.3.1. Draft versions of the Meeting Minutes must be submitted as a Word file type.  The final Meeting Minutes 
must be submitted as a PDF file type. 

6.3.2. The Meeting Minutes document must be submitted via email as follows: 

6.3.2.1. To Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.3.2.2. Subject Field: DID-207 – Meeting Minutes – [Name of Meeting] - [Rev #] – [Date of Issue]. 
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DATA ITEM DESCRIPTION 
1.  TITLE 

Action Item Log (AIL) 
2.   IDENTIFICATION NUMBER 

DID-208 
3.   DESCRIPTION 
The Action Item Log (AIL) must consist of itemized, dated and up-to-date records of all approved Contractor, 
PWGSC and DND action items.   
4.   RELATED DOCUMENTS 

DID-206 - Meeting Agenda 
DID-207 - Meeting Minutes 

5.   CONTRACT REFERENCE 
SOW: Para. 5.3.5.5.2 
CDRL-208 

6.      PREPARATION INSTRUCTIONS 

6.1. CONTENT 

6.1.1. The Contractor must produce an AIL that must contain the itemized, dated and up-to-date records of all 
approved Contractor, PWGSC and DND action items.  The items must be addressed in detail for each 
action item through the following: 

6.1.1.1. Action item identification, number, and title; 

6.1.1.2. Description; 

6.1.1.3. Reference or source of the action item (to primary document, meeting minutes, post exercise report 
or other issue or activity that was the source or reason for the creation of the action item); 

6.1.1.4. Date opened; 

6.1.1.5. Action addressee(s); 

6.1.1.6. Status; 

6.1.1.7. Date required to be closed; 

6.1.1.8. Date closed; and 

6.1.1.9. Resolution or decision reached. 

6.2. SOFT COPY FORMAT 

6.2.1. The AIL must be electronically stored in a searchable, structured database or spreadsheet compatible 
with the version of Microsoft software in use by DND. 

6.2.2. It is expected that the AIL will be reviewed virtually by DND and the Contractor during periodic meetings.  
If it is necessary to email the AIL, then it will be sent as follows:   

6.2.2.1. To Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.2.2.2. Subject Field: DID-208 – AIL – [Date of Issue]. 
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DATA ITEM DESCRIPTION 
1.  TITLE 

WES Quarterly Report 
2.   IDENTIFICATION NUMBER 

DID-209 
3.   DESCRIPTION 
The WES Quarterly Report provides a summary of the Contractor’s activities in support of the WES program 
that have taken place in the reported quarter, as well as upcoming activities. 
4.   RELATED DOCUMENTS 5.   CONTRACT REFERENCE 

SOW: Para. 5.3.8.2 
CDRL-209 

6. PREPARATION INSTRUCTIONS 

6.1. CONTENT 

6.1.1. The Contractor must produce a WES Quarterly Report that must summarize activities that have taken 
place at the Wainwright location.  It must also include any observations or other issues that are common 
across all sites. 

6.1.2. An annex must be produced for each other location.  These annexes must contains a summary of 
activities that occurred at each specific site.  The annexes must be: 

6.1.2.1. Annex A – Gagetown site (Urban site and warehouse combined); 

6.1.2.2. Annex B – Valcartier site; and 

6.1.2.3. Annex C – Petawawa site. 

6.1.3. The main report and annexes must be combined together into one single PDF document when submitted. 

6.1.4. Each report will cover a 3-month period as follows:  April to June, July to September, October to 
December, and January to March. 

6.2. SUMMARY HEADINGS (Main Report and Annexes A to C to the WES Quarterly Report) 

6.2.1. The WES Quarterly Report and annexes must contain the following summary headings, for activities and 
observations that occurred during the reported time period.  If applicable, ‘Nothing Significant To Report’ 
or ‘NSTR’ will be noted.   

6.2.2. Training Support. A summary of training events supported by the site.  This does not include any training 
events that occur at the Urban Site, as those activities are already reported in the WES Urban Site Daily 
Usage Report DID-217.  This summary can be done in a table format.  The following information as a 
minimum must be included: 

6.2.2.1. Name of training event (exercise or course name); 

6.2.2.2. Unit(s) being supported; 

6.2.2.3. Location of the training event; 

6.2.2.4. Dates of Contractor support (not including travel days, but does include days for setup, kit issue, 
user training, pack-up, etc.);  

6.2.2.5. Quantity of Contractor personnel that supported the training event; and 

6.2.2.6. Quantity of soldier and vehicle kits issued out. 

6.2.3. Testing and integration support.  A summary of any support given to testing and integration activities. 
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6.2.4. Upcoming planned support.  A summary of any known activities that will require WES equipment or 
Contractor personnel support in the next quarters.  Do not include urban training site bookings in this 
summary. 

6.2.5. Supply Support.  A summary of supply activities that have occurred at the site.  This includes the following: 

6.2.5.1. New equipment received; 

6.2.5.2. Equipment shipped between sites for repair or replacement; 

6.2.5.3. WES consumables replenished; and 

6.2.5.4. Status or progress of inventory stocktaking. 

6.2.6. Maintenance support.  A summary of maintenance activities that have occurred at the site, including: 

6.2.6.1. WES System equipment identified as requiring repair/maintenance during the reporting period; 

6.2.6.2. WES System equipment repaired during the reporting period, and returned to service; 

6.2.6.3. Third party maintenance work performed (for example - welding, generators, fork lift); 

6.2.6.4. Vehicles and trailers – inspections, maintenance, serviceability status; 

6.2.6.5. Tools and testing equipment – inspections, calibrations, maintenance; and 

6.2.6.6. Infrastructure – inspections and maintenance conducted either by the Contractor or by DND. 

6.2.7. Human Resources.  Any employee staffing activities that occurred during the quarter.  This includes the 
following: 

6.2.7.1. Departed personnel (name and position); 

6.2.7.2. New permanent hires (name and position); 

6.2.7.3. Temporary hires (name, position or task, dates); 

6.2.7.4. Any positions currently unfilled, and a progress status in filling that position; 

6.2.7.5. Any employee training, recertification etc. that has occurred during the reporting period; and 

6.2.7.6. Any employee travel in support of another site’s activities. 

6.2.8. Obsolescence.  A summary of any new obsolescence issues that have been noted during the reporting 
period. 

6.2.9. Disposal activities.  A summary of any disposal activities conducted by the Contractor in accordance with 
direction from the WES LCMMs.  This includes progress in any disassembly, items receipted by Base 
Supply, and confirmation that electronic inventories have been updated.   

6.2.10. Other Points.  Any other observations or issues the Contractor decides should be included in the report.  
This could include risks in supporting upcoming training events, infrastructure, etc.   

6.2.11. If an issue or observation in the report has already been added onto the WES Action Items List (DID-
208), then the Action Items List serial number must be included with the item paragraph. 

6.3. SOFT COPY FORMAT 

6.3.1. The Quarterly Report must be submitted as a PDF file type. 

6.3.2. The Quarterly Report PDF must be submitted via email as follows: 

6.3.2.1. ‘To’ Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.3.2.2. ‘Subject’ Field: DID-209 - Quarterly Report – [Time Period] – [Date of Issue]. 
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DATA ITEM DESCRIPTION 
1.  TITLE 

WES System Post Exercise Report (PXR) 
2.   IDENTIFICATION NUMBER 

DID-210 
3.   DESCRIPTION 
The WES System PXR must provide to DND the capability to monitor the usage and performance of WES 
System support. 
4.   RELATED DOCUMENTS 5.   CONTRACT REFERENCE 

SOW: Para. 5.3.8.3 
CDRL-210 

6. PREPARATION INSTRUCTIONS 

6.1. APPLICATION 

6.1.1. The Contractor must produce and submit WES System PXR for training events or activities using the 
WES equipment when any one of the following three conditions are met: 

6.1.1.1. The activity involves more than 250 players (sum total of personnel and vehicles) fitted with WES 
equipment; or 

6.1.1.2. The activity involves the use of the Portable Test Suite (PTS) Mobile EXCON trailer; or 

6.1.1.3. The activity involves the use of an Exportability mobile radio tower trailer. 

6.1.2. Activities where the primary function involves testing or integration do not require a PXR, as they are 
reported via a Test Report. 

6.2. CONTENT 

6.2.1. There are two components of the PXR.  The main document is the PXR itself, describing the activity 
supported and observations from the Contractor, as described in section 6.3.  Annex A to the WES 
System PXR indicates daily equipment kitting and de-kitting statistics for equipment issued during the 
activity, as described in Section 6.4.   

6.3. WES System PXR 

6.3.1. The WES System PXR must contain the following information for the activity supported: 

6.3.1.1. Activity Details.  Name of activity, Unit(s) supported, and location(s) of WES support.   Includes a 
brief description of the training activity, and the support provided by the Contractor; 

6.3.1.2. High-level schedule of activity, indicating dates of WES support activities (kitting, training, calibration, 
de-kitting), and the dates of force-on-force activity; 

6.3.1.3. Contractor personnel support details – how many personnel by main task, their ‘home site’, whether 
full time or temporary hires; 

6.3.1.4. WES user training statistics – number of personnel trained per day for dismounted soldiers, vehicle 
crews, C-16 crews, and DND OCTs; 

6.3.1.5. Quantity and type of WES equipment that is exchanged or replaced by the Contractor with the 
players during the training activity, listed on a daily basis; and   

6.3.1.6. Observations made during the supported activity.  Items here could include coordination with DND, 
WES equipment fitting to foreign nation soldiers, or feedback received from players.  Where 
applicable, include suggestions to improve processes or equipment.   

6.4. Annex A to WES System PXR 
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6.4.1. The Annex A to WES System PXR provides the daily statistics for WES equipment issued to the 
participants.  Its aim is to track usage by DND and identify trends of the various WES equipment available 
for use in training. 

6.4.2. The Annex A to WES System PXR must be completed daily.  The full Annex A must be included with the 
PXR report submitted at the conclusion of the training activity’s WES support. 

6.4.3. During a training event, DND may request a copy of the Annex A in order to get an appreciation of the 
support provided up to that point.  The Contractor must provide DND with the most current version of the 
Annex A to WES System PXR at the end of Contractor support for the day the request was received.   

6.4.4. The Annex A to WES System PXR must indicate the quantity issued per day of the various types of WES 
equipment as listed below: 

6.4.4.1. Small Arms Transmitters (SATs); 

6.4.4.2. SAT brackets; 

6.4.4.3. Dry Fire Triggers (DFT); 

6.4.4.4. Soldier harnesses; 

6.4.4.5. Vehicle kits for each type of vehicle; and 

6.4.4.6. Other WES equipment issued as applicable (C-16 kits, Improvised Explosive Devices (IEDs), 
universal control guns, and key fobs). 

6.4.5. A draft template of Annex A will be provided by DND to the Contractor within 30 days of the start of the 
Contract, for review and comments.  Once a finalized template has been agreed upon by the DND WES 
TA and the Contractor, the template may only be changed with express written permission of the DND 
WES TA. 

6.5. SOFT COPY FORMAT 

6.5.1. The WES System PXR draft versions must be submitted as Microsoft Word and Excel file types. 

6.5.2. The WES System PXR final version must be submitted as a pdf file type, with Annex A in Microsoft Excel 
format. 

6.5.3. The WES System PXR must be submitted via email as follows: 

6.5.3.1. ‘To’ Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.5.3.2. ‘Subject’ Field: DID-210 – PXR – [Activity name] - [Rev #] – [Date of Issue]. 
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DATA ITEM DESCRIPTION 
1.  TITLE 
WES Logistic Management Software (LMS) 

2.   IDENTIFICATION NUMBER 

DID-211 
3.   DESCRIPTION 
The Contractor must produce a WES LMS that must provide to DND the capability to monitor the status of the 
WES System Equipment through a searchable database that is updated daily. 
4.   RELATED DOCUMENTS 5.   CONTRACT REFERENCE 

SOW: Para. 5.6.2.3.1.1 
CDRL-211 

6. PREPARATION INSTRUCTIONS 

6.1. CONTENT 

6.1.1. All WES System equipment, tools, ancillaries, etc. that are held by the Contractor must be entered into 
the LMS.  This includes all items that are contained on the Loan Agreement and their assigned NATO 
Stock Number (NSN) or Permanent System Control Number (PSCN).   

6.1.2. It is desirable that the Contractor provide the DND LCMMs with remote read-access (i.e. – from Ottawa) 
to the LMS database.  If provided, this access must permit DND to look at current inventory, check the 
status of equipment, and run reports as described in section 6.2 of this DID. 

6.1.3. When a request for a report has been received, the Contractor must provide a soft copy of the report to 
the requestor by email, by the end of the following business day. 

6.2. Specific reports that must be included within the LMS, with a brief description of the aim of the report, are listed 
below.  This list is not exhaustive, and the Contractor may have other reports that serve different inquiries: 

6.2.1. Equipment Holdings Report: A report that indicates all equipment held by the Contractor, regardless of 
serviceability, and the total quantity confirmed with the date of last stocktaking, generated or filterable by 
NSN/PSCN, Manufacturer Part Number (MPN), material description, site or equipment category. 
 

6.2.2. Equipment Issued Report:  A report that indicates all equipment that has been issued out for a training 
event or activity, generated or filterable by NSN or PSCN, MPN, material description, serial number, 
event/exercise or date.  DND must be able to generate the report for, any training event or activity which 
occurred in the past (since the start of the Contract), current training events or activities (in the present) 
as well as requirements for planned training events or activities (in the future). 

 
6.2.3. Equipment Return Report:  A report that indicates all equipment that has been returned from a training 

event or activity, generated or filterable by NSN or PSCN, MPN, material description, serial number, 
event/exercise or date.  DND must be able to generate the report post training event or activity confirming 
quantities returned. 

 
6.2.4. Miscellaneous Lost Report: A report that indicates all equipment that has been lost, damaged or 

destroyed during a training event or activity, generated or filterable by NSN or PSCN, MPN, material 
description, serial number, event, exercise or date. DND must be able to generate the report for any 
training event or activity which occurred in the past indicating inventory that was lost, damaged or 
destroyed. 
 

6.2.5. Serviceability Report:  A report that indicates the current serviceability status of specific equipment, 
generated or filterable by NSN or PSCN, MPN, status or site, and quantities available based on the status.  
For example – Serviceable: stocked or issued; non-serviceable: Work In Progress, Work Awaiting Repair, 
and Beyond Economical Repair.  
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6.2.6. Availability Report: A report that indicates the availability of all equipment held by the Contractor, inventory 
currently available for issue, currently in-use or currently requiring maintenance action and is not available 
for issue, generated or filterable by NSN or PSCN, MPN, serial number, material description or Site. 

 
6.2.7. Maintenance Report:  A report that indicates a maintenance/work history for all equipment held by the 

Contractor, generated or filterable by NSN or PSCN, MPN, serial number, material description, status, 
site or date. The report must indicate the dates a piece of equipment was recorded as unavailable due to 
maintenance and the status throughout the process, date the work request was created (entered the 
second or third line maintenance process), date the work request was closed (returned to service), and 
the current status during the process Waiting Call-In, Work In Progress, Work Awaiting Repair, Beyond 
Economical Repair, serviceable, etc. 

 
6.2.8. Spares Report: A report that indicates the spare parts held by the Contractor and the usage. Identifying 

what the spare items is subordinate to, the date last used and quantity, and future forecasted requirement, 
generated or filterable by NSN or PSCN, MPN, or higher assembly.   

 
6.2.9. Calibration Report: A report that indicates the equipment held by the Contractor requiring annual 

calibration, generated or filterable by NSN or PSCN, MPN, serial number and calibration date.   
 
6.2.10. Serialized Equipment Report:  For equipment that can be tracked by a serial number, this report must 

indicate all activities with dates that have occurred for that piece of equipment during a given time frame.  
Activities include issues, returns, transfers between sites, and into and out of maintenance. 
 

6.2.11. Other reports.  The Contractor must have the capability to create other reports as requested by DND, 
with agreed upon headings and data requirements. 

6.3. SOFT COPY FORMAT 

6.3.1. The WES Logistic Management Software reports must be generated in a format that is compatible with 
Microsoft Excel. 

6.3.2. ‘To’ Field: The person that initiated the Report request to the Contractor. 

6.3.3. ‘Subject’ Field: DID-211 – WES LMS [Location] - [Report Title] – [Date of Report]. 
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DATA ITEM DESCRIPTION 

1.  TITLE 

WES Contractor Loan Agreement Inventory Report 
2.   IDENTIFICATION NUMBER 

DID-212 
3.   DESCRIPTION 

The Contractor Loan Agreement Inventory Report must be generated by the Contractor to detail all 
consumable and repairable inventory held by the Contractor on behalf of the Crown in support of this SOW.  
 

4.   RELATED DOCUMENTS 5.   CONTRACT REFERENCE 
SOW: Para. 5.6.2.4.6 
CDRL-212 

6. PREPARATION INSTRUCTIONS 

6.1. CONTENT 

6.1.1. The Contractor Loan Agreement Inventory Report must detail the inventory verification of DND Owned 
equipment held by the Contractor.   

6.1.2. The reports generated by the Contractor’s Logistic Management Software may be acceptable for reporting 
purposes to DND, as long as they contain all the information described in section 6.2 of this DID. 

6.1.3. A Report must be submitted for each Loan Agreement.  If the Loan Agreement equipment is located at 
multiple sites, then the submitted report will be a single rollup of inventory from all sites where the Contractor 
has DND-owned equipment listed on that Loan Agreement.   

6.1.4. The serviceability of an item is irrelevant for this report.   

6.2. Format – Accountable items on the Loan Agreement held by Contractor. 

6.2.1. The report must contain a listing of all Loan Agreement items currently held by the Contractor.  The following 
headings with appropriate data must be contained in the report: 

6.2.1.1. NSN or PSCN of the item 

6.2.1.2. MPN of the item 

6.2.1.3. Description or name of the item 

6.2.1.4. Inventory count 

6.2.1.5. Date of the most recent inventory count 

6.2.2. The final version of the report must be accompanied by a covering letter with the name and signature of the 
Contractor person who is certifying that the report is accurate.  This person must be the same one who 
signed the original loan agreement, or their delegated representative.     

6.4. SOFT COPY FORMAT 

6.4.1. The WES Contractor Loan Agreement Inventory Report draft version must be submitted as an Excel file 
type. 

6.4.2. The WES Contractor Loan Agreement Inventory Report final version must be submitted as a pdf file type. 

6.4.3. The WES Contractor Loan Agreement Standard Report must be submitted via email as follows: 
6.4.3.1. ‘To’ Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 
6.4.3.2. ‘Subject’ Field: DID-212 – WES Contractor LA Inventory Report – [Date of Report] - [Rev #]. 

  
 
 
  



 APPENDIX 2 TO ANNEX A 
TO CONTRACT #W8486-217384 

REVISED XXX XX 2023 
 

Page A2-23 of 27 
 

DATA ITEM DESCRIPTION 
1.  TITLE 

WES Building Security Standard Operating Procedures (SOP) 
2.   IDENTIFICATION NUMBER 

DID-213 
3.   DESCRIPTION 
WES Building Security SOPs will document the local processes and procedures for building security at each 
WES Static Site plus any other DND facility for which the Contractor is an occupant or is designated as the 
building custodian. 
4.   RELATED DOCUMENTS 

A-SJ-100-001/AS-000 National Defence Security Orders and Directives 
5.   CONTRACT REFERENCE 
SOW: Para. 5.4.5.2  
CDRL-213 

6. PREPARATION INSTRUCTIONS 

6.1. CONTENT 

6.1.1. The WES Building Security SOP for each WES Static Site, plus any other DND facility for which the 
Contractor is either an occupant or is designated as the building custodian, must contain, as a minimum, 
the following information: 

6.1.1.1. Identification of all buildings and/or facilities covered by the WES Building Security SOP; 

6.1.1.2. Identification of roles and responsibilities for the security of these buildings and facilities; 

6.1.1.3. Procedures to be followed upon securing the buildings and facilities; and  

6.1.1.4. Procedures to be followed if a security breach is suspected. 

6.1.2. The existing version of the WES Building Security SOP will be provided to the Contractor as a basis for 
their submission. 

6.2. SOFT COPY FORMAT 

6.2.1. Draft versions of the WES Building Security SOP must be submitted as a Word file type. The final WES 
Building Security SOP must be submitted as a PDF file type. 

6.2.2. The WES Building Security SOP must be submitted via email as follows: 

6.2.2.1. To Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.2.2.2. Subject Field: DID-214 – WES Building Security SOP – [Rev #] – [Date of Issue]. 
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DATA ITEM DESCRIPTION 
1.  TITLE 

Certificate of Translation Accuracy Check (CTAC) 
2.   IDENTIFICATION NUMBER 

DID-214 
3.   DESCRIPTION 
The CTAC is the Contractor’s certification that the accuracy and adequacy of the translation has been checked, to ensure 
that it is correct and can be used without error to perform all the functions intended. 
4.   RELATED DOCUMENTS 
CFTO C-01-100-100/AG-006 (Writing, Format and Production of Technical 
Publications)  

 

5.   CONTRACT REFERENCE 
SOW: Para. 5.3.2.4 
CDRL-214 

6. PREPARATION INSTRUCTIONS 

6.1. APPLICABILITY 

6.1.1. This DID is intended for documents and reports that must be translated into either official language.  

6.2. CONTENT 

6.2.1. The CTAC must be either in the Contractor’s format, or as per Figure 12-2-4 of CFTO C-01-100-
100/AG-006 (Writing, Format and Production of Technical Publications).  The following information as a 
minimum must be included in the CTAC: 

6.2.1.1. Contractor name and address 

6.2.1.2. Publication title or document translated 

6.2.1.3. Date and version of original document 

6.2.1.4. Language of original document 

6.2.1.5. Language of translated document 

6.2.1.6. Statement certifying to the technical accuracy and adequacy of the translated version of the 
document. 

6.2.1.7. Signature, name and date  

6.3. SOFT COPY FORMAT 

6.3.1. The signed CTAC PDF must be submitted via email as follows: 

6.3.1.1. To Field: As per the related CDRL Table A1-1. Addressee, as identified in the contract; and 

6.3.1.2. Subject Field: DID-214 – Certificate of Translation – [Translated Document Title] – [Date of Issue]. 
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       DATA ITEM DESCRIPTION 
1.  TITLE 

WES Urban Site Daily Usage Report 
2.   IDENTIFICATION NUMBER 

DID-215 
3.   DESCRIPTION 
The WES Urban Site Daily Usage Report contains information on the usage of an Urban Site on a daily basis 
when an activity is being supported at the site. 
4.   RELATED DOCUMENTS 5.   CONTRACT REFERENCE 

SOW: Para 5.3.8.2 
CDRL-215 

6. PREPARATION INSTRUCTIONS 

6.1. APPLICABILITY 

6.1.1. The intent of the WES Urban Site Daily Usage Report is to provide a data record of the use of building 
simulators and equipment at the Urban Site.   Examples of activities that must be included on the WES 
Urban Site Daily Usage Report: 

6.1.1.1. Training events utilizing the building simulators; 

6.1.1.2. Training events utilizing the EXCON and DCN capabilities;  

6.1.1.3. Training events utilizing WES equipment or other urban training equipment within the Urban Site; and 

6.1.1.4. Demonstrations being conducted for an audience. 

6.1.2. Site reconnaissance, exercise preparations and cleanups, maintenance or inspection visits by Range 
Control, etc., are not required to be entered on the WES Urban Site Daily Usage Report. 

6.1.3. The Contractor must coordinate with the local OEM Maintenance and EXCON Provider personnel in order 
to get or confirm some of the data required.   

6.2. CONTENT 

6.2.1. The draft WES Urban Site Daily Usage Report template will be provided by DND within 30 days of the start 
of the Contract.  It will be in Microsoft Excel format.  Table 6.1 below is a draft version of the WES Urban 
Site Daily Usage Report with sample data entered.   

6.2.2. All Urban Sites must use the worksheet for their specific site. 

6.2.3. The WES Urban Site Daily Usage Report must be filled out the same day that the event occurred to indicate 
the actual numbers and facilities used.   

 
  Table 6.1 – Draft format of the WES Urban Site Daily Usage Report for the Gagetown Urban Site, with sample data entered. 
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6.3. COLUMN HEADINGS 

6.3.1. The column headings must not be edited or manipulated without the express authorization of the DND 
WES TA.   

6.3.2. Serial Number: Unique identifier for each line of data in the report, such as G23-003.  The format is: 

6.3.2.1. Letter designator for Urban Site location (Gagetown, Petawawa, Valcartier, Wainwright); 

6.3.2.2. Last two years in the calendar year the event takes place; and 

6.3.2.3. Three-digit serial number, starting on 01 January with 001, progressing in one-digit increments. 

6.3.3. Training Date:  Date on which the training or event occurred.  An exercise spanning multiple days will 
require a separate row for each day.  If two events by different units are occurring the same day, each must 
get their own row of data.   

6.3.4. Unit:  The unit undergoing training.  Ex: 2RCR, Inf Sch 

6.3.5. Subunit: The Company, Squadron, Battery, or course undergoing training. Ex: G Coy, UOIC 2302 

6.3.6. Training Level:  The highest level at which training is taking place that day – which may be different from 
the level of the subunit undergoing training.  Ex: Individual, Section, Platoon, Company  

6.3.7. Number of Personnel:  Number of personnel involved with the event on the site.  It is understood this may 
be an approximate amount.   

6.3.8. Soldier-worn harness:  Number of soldier-worn harnesses that were issued out. 

6.3.9. SAT A/B/C:  Number of each type of SAT that was issued out. 

6.3.10. Dry Fire Trigger: Number of dry-fire triggers issued out. 

6.3.11. C16: Number of C16’s fitted with WES kit.   

6.3.12. Ammunition Used:  Indicate with a ‘Y’ those types of ammunition used during the activity.   

6.3.13. Urban Training Equipment Used.  This is broken into two groups – one being a simple yes or no, the other 
requiring quantities of equipment used or issued to the training unit.  In the appropriate column, indicate 
with a ‘Y’, or the quantity used or issued.  ‘Sound system’ refers to pre-recorded sounds played from 
EXCON, it is not the recording of sounds from within the Urban Site. 

6.3.14. Buildings Used:  Indicate with a ‘Y’ any and all of the building simulators that were actually used as part of 
the event. 

6.4. WAINWRIGHT 

6.4.1. The use of the Wainwright Rocky Ford Urban Site during large scale training events such as Exercise 
Maple Resolve represents a special case.  Referring to Table 6.1 of this DID: 

6.4.1.1. Lines are only to be entered on days where a force-on-force activity takes place at the Urban Site. 

6.4.1.2. The ‘Soldier-worn harness’ column must be an estimate of the peak number of WES-equipped 
personnel in the vicinity (1 km) of the Urban Site with connectivity to EXCON during the main activity 
taking place.  DND accepts that this is a single snapshot in time for an activity that may span 12 hours 
or more. 

6.4.1.3.  The remainder of the ‘Equipment issued’ columns can be left blank.   

6.4.1.4.  The ‘Ammunition Used’ columns can be left blank.    

6.5. SOFTCOPY 

6.5.1. Each month the WES Urban Site Daily Usage Report must be submitted by the second working day at the 
start of the following month.  The WES Urban Site Daily Usage Report for each of the four sites must be 
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combined together by the Contractor, with a worksheet for each location, and sent as one single Microsoft 
Excel document.  

6.5.2. The WES Urban Site Daily Usage Report must be submitted via email as follows: 

6.5.2.1. ‘To’ Field: As per the related CDRL Table A1-1. Addressee, as identified in the Contract; and 

6.5.2.2. ‘Subject’ Field: DID-213 – WES Urban Site Daily Usage Report – [Month-Year].  
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MAINTENANCE CONCEPT 

1.0 GENERAL 

1.1 The Service Support Contractor (SSC, refered here as the “Contractor”) must manage, conduct 
and coordinate repair of equipment under its responsibility, as detailed within the maintenance 
sub-section of the Support Management Plan, DID 201 and Appendix 5 – Maintenance 
Responsibilities.  Equipment must be maintained in accordance with the WES OEM maintenance 
guidelines.  The Contractor must liaise with the DND TA and DND LCMM to ensure maintenance 
requirements are factored into WES scheduling considerations.  

2.0 DEFINITIONS  

2.1 Levels of Maintenance - Levels of maintenance are defined as a measure of the maintenance 
content and time required to perform a task. Tasks are classified into levels based on the extent 
and complexity of work that should normally be performed at each level. 

2.1.1 Level one – Level one maintenance is defined as maintenance tasks that are within the Core 
Work of the Contractor to address without external support, special equipment and skills, or 
facilities.  It includes regular inspections, servicing, preliminary diagnosis of faults, and minor 
corrective maintenance tasks. 

2.1.2 Level two – Level two maintenance is defined as corrective maintenance tasks by repair or 
replacement of parts or assemblies on equipment that are beyond the scope of level one 
maintenance.  Level two maintenance requires some level of special tools and test equipment 
or skilled technician to perform the work. 

2.1.3 Level three – Level three maintenance is defined as any maintenance activity requiring the 
involvement of an off-site agency or service that is engaged to provide goods, services or 
activities beyond the capacity or capability of the maintenance requester.  

3.0 SUPPORT CONCEPT 

3.1 General 

3.1.1 The Contractor must manage, conduct, and coordinate level one maintenance tasks on all WES 
Field Equipment, as well as the planning, management, and coordination of equipment requiring 
level two maintenance. WES Field Equipment requiring maintenance and repairs above level 
one maintenance must be sent to the WES OEM.  

3.1.2 The Contractor must conduct level one maintenance tasks on logistics and warehouse 
equipment, as well as the planning, management, and coordination of equipment requiring level 
three maintenance.  Logistics and warehouse equipment requiring maintenance and repairs from 
a third party must be managed as per level three maintenance and authorized through a DND 
626 Task Authorization. 
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3.1.3 The Contractor must conduct level one maintenance (structure and mechanical systems) on the 
Portable Test Suite trailer, Exportability trailers, and army loaned equipment. The equipment 
requiring annual inspection, servicing or repairs from the local base maintenance must be 
managed, by the Contractor, as per level two maintenance.  

3.1.4 The WES OEM will conduct level one maintenance on the electronics of the Portable Test Suite 
trailer and Exportability trailers, as well as on UOTS equipment.  The WES OEM will conduct 
level two maintenance on all WES equipment. 

Figure 1. Levels of Maintenance 

3.2 The Contractor must react to defects as follows: 

3.2.1 Critical Defects:  These are system level faults that render major portions of the WES System 
unserviceable such that student training and/or exercises are interrupted, or similar defects that 
will prevent the conduct of planned and scheduled future training requirements unless they are 
rectified in advance of the scheduled training start date.  These can also be defects identified by 
the DND TA as a Critical Defect. The investigative response to this type of problem must be 
immediate. The initial goal of the investigation must be to identify the cause of the problem and 
to report the expected time of rectification to the CMTC POC. The CMTC POC will use the 
information to determine the impact on scheduled training.  The contractor must attempt to rectify 
critical defects immediately, using all locally available resources.  If beyond its capacity or 
capability, the contractor must immediately request support from the WES OEM. The WES OEM 
will identify to the DND TA any additional resources or services required to achieve defect 
rectification that are beyond the scope of those available on-site.  The goal must be to resume 
training at the earliest opportunity, and to restore WES equipment availability in time to protect 
upcoming scheduled training requirements.  Unless otherwise instructed by the DND TA, the 
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Contractor’s response to critical faults must take precedence over any other work and be 
managed within Core work.  When not possible to manage within Core work, the DND TA, taking 
into consideration the results of a defect investigation and the urgency of the scheduled training 
requirements, may recommend an AWR in order to restore simulation equipment functionality.  

3.2.2 Non-Critical Defects:  These are faults that do not disrupt training in progress to a point where 
training objectives cannot be met.  Even a major system level defect on WES equipment that 
renders major portions of the WES System unserviceable must be considered a non-critical 
defect if it can be rectified prior to the next scheduled requirement for that equipment.  The 
contractor’s investigative response to this type of problem must be immediate.  The initial goal 
of the investigation by the contractor must be to identify the cause of the problem and to report 
the expected time of rectification to the DND POC or DND TL. If the problem can’t be resolved 
at the DND POC and DND TL level, the involvement of the DND TA will be required. The DND 
TA will use the information to determine the potential for impact on scheduled training.  Once a 
defect has been classified as non-critical, the Contractor must rectify the defect(s) in time to 
protect upcoming scheduled training requirements.   The Contractor must identify any additional 
resources or services required to achieve defect rectification that are beyond the scope of those 
available on-site.  The goal must be to restore WES equipment functionality and availability in 
the most cost effective manner possible, without impacting the training schedule. 

4.0 REPAIR PROCESSES 

4.1 WES Field Equipment (see Figure 2); 

4.1.1 Level one maintenance – Contractor 

4.1.1.1 When a DND end user reports equipment deficiencies: 

 The end user will contact the Contractor (Step 1);  

 The Contractor must troubleshoot and repair the item(s), if possible. If the Contractor 
is unable to repair the item(s), a replacement item(s) must be provided to the end user 
from the support stock, and the damaged item(s) returned to non-serviceable stock 
for future repair (Step 2); and 

 The Contractor must conduct Level one maintenance on the item(s) returned to non-
serviceable stock to determine its state and maintenance requirements. 

4.1.1.2 If the item(s) require Level two maintenance: 

 The Contractor must notify the WES OEM by creating a corrective or preventive 
maintenance notification, in DRMIS, addressed to the WES OEM maintenance 
facility’s main work centre. 

 The Contractor must create a stock transfer order in DRMIS to initiate the item’s 
movement to the WES OEM maintenance facility’s Repair Material Account (RMA). 
The Contractor will receive shipping instructions from DND (Step 3); and 

 The Contractor must ship the damaged item(s) to the WES OEM maintenance facility 
(Step 4). 
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4.1.2 Once all maintenance tasks are completed: 

4.1.2.1 The WES OEM maintenance facility will close the work order and create an outbound 
delivery note in DRMIS. The WES OEM maintenance facility will receive shipping 
instructions from DND; 

4.1.2.2 The WES OEM maintenance facility will ship the item(s) back to the Contractor (Step 5); 

4.1.2.3 The Contractor must carry out physical check to ensure that the item(s) received are 
complete and in accordance with accompanying vouchers; and 

4.1.2.4 The Contractor must complete goods receipt in DRMIS.  

Figure 2. WES Field Equipment maintenance flow  

4.2 Logistics and Warehouse Equipment (see Figure 3); 

4.2.1 Level one maintenance - Contractor 

4.2.1.1 When the Contractor identifies equipment deficiencies or faults: 

 The Contractor must troubleshoot and repair the item(s), if possible; and 

 The Contractor must conduct Level one maintenance on the item(s) to be returned to 
non-serviceable stock to determine its state and maintenance requirements. 
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4.2.1.2 If the item(s) require maintenance from a third-party contractor: 

 The Contractor must send a message, containing findings and level three 
maintenance recommendations, to the DND TA for consideration and decision (Step 
1). 

 The Contractor must obtain an estimate from a third-party contractor and provide this 
estimate to the DND TA for approval.  Level three maintenance tasks must be 
authorized in advance through a DND 626 Task Authorization (Step 2). 

 The Contractor must open a work order, in its DRMIS main work centre, for all item(s) 
requiring Level three maintenance. 

 The Contractor must arrange and manage level three maintenance tasks of item(s) 
requiring maintenance from a third-party contractor (Step 3); and 

 If necessary, the Contractor must ship the item(s) to a third-party contractor (Step 4). 
In some cases, repairs may be arranged with the third-party contractor to take place 
at the site. 

4.2.2 Level three maintenance – Third-party contractor 

4.2.2.1 Once all maintenance tasks are completed: 

4.2.2.2 The repaired and non-repairable item(s) will be returned to the Contractor for future action 
(Step 5); 

4.2.2.3 The Contractor must update and close the work order; and 

4.2.2.4 The third-party contractor will submit invoices for all repair cost to the Contractor (Step 6).  

4.2.2.5 The Contractor must invoice DND for level three maintenance tasks (Step 7). 



  ANNEX A, APPENDIX 3 
TO W8486-217384 

REVISED XXX XX 2023 

  
______________________________________________________________________ 

A3 - 6 / 8 

 

Figure 3. Logistics and Warehouse Equipment flow 

4.3 Portable Test Suite trailer, Exportability trailer, and Army loaned equipment (see Figure 4); 

4.3.1 Level one maintenance – Contractor (for trailer structure and mechanical systems) 

4.3.1.1 When the Contractor identifies equipment deficiencies: 

 The Contractor must conduct Level one maintenance on the item(s) to determine its 
state and maintenance requirements. 

 If the item(s) require Level two maintenance: 

4.3.1.1.2.1 The Contractor must notify the local base maintenance facility by creating a 
corrective or preventive notification, in DRMIS, addressed to the local base 
maintenance facility’s main work centre; 

4.3.1.1.2.2 The Contractor must create a stock transfer order in DRMIS to initiate the item’s 
movement to the Local Base Maintenance Facility ’s Repair Material Account 
(RMA). The Contractor will receive shipping instructions from DND (Step 1); and 

4.3.1.1.2.3 The Contractor must ship the damaged item(s) to the Wainwright maintenance 
facility (Step 2).  

4.3.2 Level two maintenance  – Local Base Maintenance Facility 

4.3.2.1 The local base maintenance facility will perform goods receipt in DRMIS.  
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4.3.2.2 The local base maintenance facility will create a work order for each line items reflected in 
the shipping documentation. 

4.3.2.3 The local base maintenance facility will carry out physical check to ensure that the item(s) 
are complete and in accordance with accompanying vouchers. 

4.3.2.4 The local base maintenance facility will complete receipt documentation and return the 
documentation to DND. 

4.3.2.5 Once all maintenance tasks are completed: 

 The local base maintenance facility will close the work order and create an outbound 
delivery note in DRMIS. The local base maintenance facility will receive shipping 
instructions from DND; 

 The local base maintenance facility will ship the item(s) back to the Contractor (Step 
3); 

 The Contractor must carry out physical check to ensure that the item(s) received are 
complete and in accordance with accompanying vouchers; and 

 The Contractor must complete goods receipt in DRMIS. 
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Figure 4. Portable Test Suite trailer, Exportability trailer, and Army loaned equipment flow. 
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1. MAINTENANCE RESPONSIBILITIES 

1.1. Summary 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ITEMS CONTRACTOR’S RESPONSIBILITIES 

WES Field 
Equipment 

-Soldier Instrumentation (Soldier-worn equipment) 
-Vehicle Instrumentation (black boxes, Cables) 
-Weapon Instrumentation (SAT) 
-Alignment System (MATAS, MAJiK) 
-OCT Equipment (Control guns, Key fobs) 

Level One: Annual/Post use inspection, Built-in tests. 
Level Two: Handoff unserviceable items to WES OEM contractor. 

WES Vehicle Kit (Masts, brackets) Level One: Annual/Post use inspection. 
Level Three: To rectify identified faults, arrange for welding/repair with third 
party contractor(s). 
 

Logistic and 
Warehouse 
Equipment  

-Battery Chargers 
-Generators 
-Special Tools and Test Equipment 
-Other Non-WES Equipment 

Level One: Annual inspection/Post use inspection 
Level 3: As needed, arrange for maintenance/repair with third party 
contractor(s). 

-Mobile Support 
Equipment 
 

-Dismounted Company Suite Trailer (Not 
CFR) 
 

Level One: Annual inspection/Post use inspection. 
Level Three: As needed, arrange for servicing/maintenance/repair with third 
party contractor(s). 
 

-Trucks/SUVs/Vehicles (Leased or Owned) 
 

Level One: Annual inspection/Post use inspection. 
Level Three: As required by vehicle servicing/maintenance schedules, 
arrange for servicing/maintenance/repair with third party contractor(s). 
Responsibilities depends on if vehicles are leased or owned. 
 

DND/Army loaned equipment (SEARS Radio, LCSS CSB, Cables)) Level One: Annual/Post use inspection. 
Level Two: As required by equipment inspection and maintenance schedules, 
arrange for annual inspection, repair at Base Maintenance. 
 

IS/IT Equipment Level One: Daily Inspection/Monitoring. 
Level Three: Repair or Replacement of unserviceable items. 
 

Portable Test Suite Trailer (CFR)  
Exportability Trailer (CFR) 

Level One: Annual/Post use inspection. 
Level Two:  As required by equipment inspection and maintenance 
schedules, arrange for annual inspection, repair at Base Maintenance. 
 



      ANNEX A, APPENDIX 4 
TO W8486-217384 

REVISED XXX XX 2023 
 

  
______________________________________________________________________ 

A4 - 2 / 4 
  
 

 

1.2. Items Breakdown Structure 
 

ITEMS BREAKDOWN  
STRUCTURE 

MANUFACTURER  
PART NUMBERS 

LEVELS OF MAINTENANCE 
CONTRACTOR’S 

RESPONSIBILITIES 
Level 1 Level 2 Level 3 

         
                

1 SOLDIER INSTRUMENTATION 
1.1 SOLDIER SUB-SYSTEM COMMUNICATIONS 

1.1.1 Vest Assembly Civilian One Size, Grey 295600-7 X    
1.1.2 Civilian Suicide Vest Réplica Explosive 295611-1 X    
1.1.3 Individual Harness Kit (IHK) 347150-1  X    
1.1.4 Headpieces  X    
1.1.5 Soldier System Kit Bag F-3425 X    

2 VEHICLE INSTRUMENTATION 
2.1 WES VEHICLE KIT 

2.1.1 M577 CP, Instrumented Vehicle Kit 295140-3 X    
2.1.2 BISON, Instrumented Vehicle Kit 295180-1 X    
2.1.3 LUVW SMP, Instrumented Vehicle Kit 295230-1 X    
2.1.4 LUVW CMD&RECCE, Instrumented Vehicle Kit 295230-2 X    
2.1.5 MPEV, Instrumented Vehicle Kit 295280-1 X    
2.1.6 LSVW Box Top, Instrumented Vehicle Kit 295100-1 X    
2.1.7 LSVW Soft Top, Instrumented Vehicle Kit 295100-2 X    
2.1.8 LSVW Cable Layer, Instrumented Vehicle Kit 295100-3 X    
2.1.9 HLVW Standard Cargo, Instrumented Vehicle Kit 295120-1 X    

2.1.10 HLVW Extended, Instrumented Vehicle Kit 295120-2 X    
2.1.11 Standalone - PUTS 295120-3 X    
2.1.12 HLVW PLS, Instrumented Vehicle Kit 295120-4 X    
2.1.13 EROC Husky, Instrumented Vehicle Kit 295380-1 X    
2.1.14 EROC Buffalo, Instrumented Vehicle Kit 295380-2 X    
2.1.15 EROC Cougar, Instrumented Vehicle Kit 295380-3 X    
2.1.16 ELAV, Instrumented Vehicle Kit 295195-1 X    
2.1.17 MTVF/C, Instrumented Vehicle Kit 295290-1 X    
2.1.18 LEO ARV 2A4, Instrumented Vehicle Kit 295385-2 X    
2.1.19 LEO AEV 2A4, Instrumented Vehicle Kit 295385-1 X    
2.1.20 LAV 25 Coyote (All Variants), Instrumented 

Vehicle Kit 
295130-1 X     

2.1.21 LAV 6.0, Instrumented Vehicle Kit 295130-3 X    
2.1.22 Leopard MBT 2A4/M, Instrumented Vehicle Kit 295170-2 X    
2.1.23 TAPV, Instrumented Vehicle Kit  X     
2.1.24 MSVS, Instrumented Vehicle Kit  X     
2.1.25 IED, Instrumented devices  X     

3 WEAPON INSTRUMENTATION 
3.1 SMALL FORMAT TRANSMITTER (SAT) 

3.1.1 SAT Multicode IHK 94987-347130-1 X    
3.1.2 SAT B     
3.1.3 SAT C     
3.1.4 Clamp Assembly Adj SAT 94987-290442-1 X    
3.1.5 Clamp C6     
3.1.6 Clamp .50     
3.1.7 Dry Fire Triggers     

3.2 ANTI-ARMOUR WEAPONS,  KIT 
3.2.1 BRACKET M2 CARL G     
3.2.2 BRACKET M3 CARL G     
3.2.3 C16 AGLS,  Kit 348000-1  X    

3.3 GRENADE 
3.3.1 Grenade Simulator 90599  X    

4 ALIGNMENT SYSTEM 
4.1 ALIGNMENT SYSTEM 

4.1.1 Mirror Alignment Jig Assembly – MAJiK 57039-184550-1 X     
5 OBSERVER CONTROLLER TRAINER (OCT) EQUIPMENT  

5.1 OCT PERSONAL EQUIPMENT 
5.1.1 UCG, Universal Control Gun         90664 X    
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ITEMS BREAKDOWN  
STRUCTURE 

MANUFACTURER  
PART NUMBERS 

LEVELS OF MAINTENANCE 
CONTRACTOR’S 

RESPONSIBILITIES 
Level 1 Level 2 Level 3 

         
5.1.2 Key FOB Pocket Controller 1310012 X    

5.2 FIELD After Action Report (AAR) SUITE 
5.2.1 FAAR Device (laptop) Toughman 51  X  X 
5.2.2 Projector   PB2120  X  X 
5.2.3 Screen Picture King 90 x 90  X  X 
5.2.4 Screen Picture King 60 x 60  X  X 
5.2.5 Tent  H16  X  X 
5.2.6 Shelter lighting kit DS1  X  X 
5.2.7 Projector table SQ30LW  X  

 

5.2.8 Personal 3-man benches R430-10  X  
 

5.2.9 Personal folding chairs K727  X  
 

5.2.10 Whiteboard/easel Whiteboard/Easel  X  
5.2.11 Sony handycam DCR-PC330  X  X 

6 PORTABLE TEST SUITE 
6.1 PORTABLE TEST SUITE EQUIPMENT 

6.1.1 Trailer Assembly, Truck, Van (Shook Trailer) A-20-T-ITESS II X   X (Base 
Maint) 

  

7 EXPORTABILITY TRAILER 
7.1 EXPORTABILITY TRAILER 

7.1.1 Trailer, base CUBICT2020 X   X (Base 
Maint) 

  

8 LOGISTIC AND WAREHOUSE EQUIPMENT 
8.1 BATTERY CHARGERS 

8.1.1 Battery Charger Vest 8 Bay Battery - PATCO PC6800 X X 
8.1.2 Battery Charger Vest 32 Bay Battery - PATCO PC3200 X X 
8.1.3 Battery Charger Totex 290491-2 X X 
8.1.4 Man worn (SFT and UCG Battery Charger) 90617 X 
8.1.5 Grenade Charger/Carry Case 10 Bank 90600 X 

  

8.1.6 Battery Charger,  PCU RKE-24-50K X X 
8.2 GENERATORS 

8.2.1 2Kw Generator- Generator alternating current-
direct current 

EU2000i  X   X  

8.2.2 Honda Powermate Generator - Generator 
alternating current 

PC0601000  X   X  

8.3 SPECIAL TOOLS/TEST EQUIPMENT 
8.3.1 Oscilloscope Digital - Textronix TDS1012  X  X  
8.3.2 Spectrum Analyzer Handheld Model N9913A  X  X  
8.3.3 Screwdriver Torque Gold 20 TLS0406  X  X 
8.3.4 Screwdriver Torque Green 85 TLS1360  X   X 

8.4 MOBILE SUPPORT EQUIPMENT 
8.4.1 Dismounted Company Suite Trailer CVG4439W X 

 
X 

8.4.2 Forklift  X X 
8.4.3 Trucks/SUVs/Vehicles (Rented or Owned)  X 

 
X 

8.4.4 Pallet Jacks  X  X 
8.5 OTHER EQUIPMENT 

8.5.1 Other Non-WES Equipment  X   X  
9 DND/ARMY LOANED EQUIPMENT 

9.1 DND/ARMY LOANED EQUIPMENT (SEARS Radio, LCSS CSB, Cables, etc.) 
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FOREWORD

The purpose of this Logistics Statement of Work (LOG SOW) is to provide special instructions and procedures 
required by the Contractor to provide Repair, Supply Support, Sustainment Support and related activities. The 
standard Department of National Defence (DND) LOG SOW has been adjusted to fit the scope of the WES 
contract. 

The Contractor must read this LOG SOW in conjunction with the A-LM-184-001/JS-001 as it provides important 
information to assist the Contractor in managing government-owned materiel. 

This LOG SOW is distributed on the authority of the Assistant Deputy Minister (Material) (ADM (Mat)).   

It is important to understand the system of record (DRMIS) being used in DND and the various account structures 
in place. All of this information is located in Chapter 1.1 of the A-LM-184-001/JS-001. 
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ACRONYMS AND ABBREVIATIONS 
 

Abbreviation Description 
CA Contracting Authority 

DND Department of National Defence 

NDQAR National Defence Quality Assurance Representative 

PA Procurement Authority 

SOW Statement of Work 

Figure A-1  List of Acronyms and Abbreviations
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1.0 OVERVIEW OF PUBLICATION 

1.1. System of Record  

1.1.1. DRMIS: Defence Resource Management Information System (DRMIS) provides total asset 
visibility of all Canadian Forces (CF) materiel, whether it is in use, in stock, or on a repair line. 
The Contractor’s responsibilities related to management of the accounts in DRMIS are explained 
and outlined below. The Contractor, having access to DRMIS, must process required transactions 
as instructed in this publication.  

1.1.2. The Contractor must obtain a PKI (Public Key Infrastructure) card in accordance with the recently 
implemented Two-Factor Authentication to access DRMIS. 

1.1.3. The Contractor must refer to Chapter 1.1 of A-LM-184-001/JS-001 for further information on the 
System of Record.  

1.2. Supply Accounts  

1.2.1. CRPA (Contractor Repair Parts Account) is a DRMIS provisioning account (_P) with a 
serviceable and an unserviceable storage location.   

1.2.2. SLOC (Storage Locations) are used to manage and warehouse National Spares. 

1.2.3. The Contractor must refer to Chapter 8.2 of A-LM-184-001/JS-001 for further information on 
Supply Accounts. 

1.3. Spares  

1.3.1. CIS (Contract Issue Spares) are government-owned materiel issued for incorporation into DND 
equipment undergoing repair and modification.  

1.3.2. GFOS (Government-Furnished Overhaul Spares) are non-catalogued spare parts that are 
salvaged by the Contractor, on PA/NDQAR authority, from DND materiel undergoing repair, 
overhaul, re-life, or modification 

1.3.3. AAS (Accountable Advance Spares) are spared that are purchased by the Contractor using DND 
funds, in order to support DND equipment.  

1.4. GFE/GFI 

1.4.1. Government-Furnished Equipment (GFE) is government-owned equipment provided by DND to 
the Contractor, on a loan agreement, to be used during the contract period and returned in 
essentially the same condition at the end of the contract.  

1.4.2. Government-Furnished Information (GFI) is any information that DND will provide to the 
Contractor to enable contract fulfillment.  

1.4.3. The Contractor must refer to Chapter 1.3 of A-LM-184-001/JS-001 for further information on 
Spares. 
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1.5. Extent of work/Types of equipment  

1.5.1. The Contractor must maintain and repair only those items for which they have received 
authorization.  

1.5.2. The Contractor must refer to the Maintenance Concept, Appendix 3, for further information on the 
types of DND Equipment that are authorized for maintenance and repair. 

1.6. Repair process 

1.6.1. The Contractor must refer to Maintenance Concept flowchart, Appendix 3. 

2.0 RECEIPTS 

2.1. Receipts  

2.1.1. The Contractor must receive, identify, inspect and distribute all incoming material, as well as 
process receipt documentation.  

2.1.2. The Contractor must refer to Ch. 2.0 of A-LM 184 for complete instructions on how to process 
receipts. 

2.2. Selection notice observation message (SNOM)  

2.2.1. The Contractor must use a SNOM to report any or all observations to the Supply Manager or the 
DND Contract Manager. 

2.2.2. The Contractor must refer to Chapter 2.1 of A-LM-184-001/JS-001 for further information on 
SNOMs. 

2.3. Discrepancies in shipments  

2.3.1. The Contractor must contact their supporting NDQAR/OCRS to report and action discrepancies in 
shipments.  

2.3.2. The Contractor must act in accordance with Chapter 2.1 of A-LM-184-001/JS-001. 

2.4. Initial inspection of repairable material 

2.4.1. The Contractor may be authorized by DND TA to strip the equipment to assess its repair potential 
and to estimate costs. 

2.4.2. The Contractor must refer to Chapter 2.3 of A-LM-184-001/JS-001 for further instructions on 
inspection of repairable material. 

2.5. Hazardous material and controlled goods  

2.5.1. The Contractor must exercise due diligence when carrying out duties and responsibilities 
associated with hazardous material and controlled goods. 
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2.5.2. The Contractor must refer to Chapter 2.4 of A-LM-184-001/JS-001 for further information on 
HAZMAT and controlled goods. 

2.6. Work control  

2.6.1. The Contractor must ensure that the repair of all DND equipment is controlled by an internal 
serial numbered work order in accordance with Chapter 3.0 of A-LM-184-001/JS-001. 

3.0 COMPLETION OF WORK  

3.1. Completion of work  

3.1.1. On completion of Repair, the Contractor must transfer the material from unserviceable Storage 
Location or Work Order to the serviceable Storage Location. 

3.1.2. The Contractor must refer to Chapter 3.1 of A-LM-184-001/JS-001 for further information on 
completion of work. 

4.0 COST CONTROL  

4.1.1. The Contractor must monitor the cost of each repair to ensure that total repair costs remain within 
approved limits. While undergoing repair, total cost will be monitored by DND TA to determine 
whether or not to continue the repair. 

4.1.2. The Contractor must refer to Chapter 5.0 of A-LM-184-001/JS-001 for more information on cost 
control. 

5.0 COSTING RECORDS  

5.1. Costing Records  

5.1.1. The Contractor must prepare forms and maintain records in accordance with Chapter 6.0 of A-
LM-184-001/JS-001.  

6.0 ENGINEERING & MAINTENANCE SERVICES  

6.1. Engineering & maintenance services  

6.1.1. The Contractor must refer to Chapter 7.0 of A-LM-184-001/JS-001 for more information on 
engineering and maintenance services. 

6.2. DND 626 task authorization  

6.2.1. The Contractor must refer to Chapter 7.1 of A-LM-184-001/JS-001 for further information on DND 
626 Task Authorizations. 

7.0 SUPPLY SUPPORT/SUSTAINMENT SUPPORT  
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7.1. Transaction documentation  

7.1.1. The Contractor must use the DND 2227 supply document when performing supply-related 
transactions. The Contractor may use their own templates, provided all of the same information 
appears on their templates.  

7.1.2. The Contractor must refer to Chapter 8.1 of A-LM-184-001/JS-001 for more information.  

7.2. Stocktaking  

7.2.1. The PA, working with the supporting NDQAR, will initiate and have the Contractor carry out a 
100% manual stocktaking. Additionally, the Contractor must perform a stocktaking at a minimum 
of once every two years or as indicated by Cycle Count Indicator. 

7.2.2. The Contractor must refer to Chapter 8.5 of the A-LM-184-001/JS-001 for more information and 
the processes for Stocktaking. 

7.3. Warehousing  

7.3.1. The Contractor must provide appropriate warehousing and storage of government-owned 
materiel. 

7.3.2. The Contractor must refer to Chapter 8.7 of A-LM-184-001/JS-001 for further information on 
Warehousing. 

7.4. Loss or damage to DND materiel  

7.4.1. The Contractor must report to the DND TA all instances of loss or damage to government-owned 
materiel in their custody within 2 working days of confirmation of its discovery.  

7.4.2. The Contractor must refer to Chapter 8.8 of A-LM-184-001/JS-001 for further explanation and 
detail. 

7.5. Scrap - custody & disposal  

7.5.1. The Contractor must safeguard, control, and dispose of scrap material.  

7.5.2. The Contractor must refer to Chapter 8.9 of A-LM-184-001/JS-001 for further explanation and 
detail on scrap materiel. 

7.6. Packaging  

7.6.1. The Contractor must adhere to commercial packaging best practices to assure maximum life, 
utility, and performance of materiel. 

7.6.2. The Contractor must refer to Chapter 8.10 of A-LM-184-001/JS-001 for further explanation and 
detail on packaging. 

7.7. Transportation  

7.7.1. If the Contractor is required to return equipment back to DND, they must follow the terms and 
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conditions of the contract in place.  

7.7.2. The Contractor must refer to Chapter 8.12 of the A-LM-184-001/JS-001 for more information 
pertaining to transportation. 

8.0 PUBLICATIONS  

8.1. Publications  

8.1.1. The Contractor must document requirements for publications and submit to the PA. The 
Contractor must develop procedures to control all DND publications in their possession. 

8.1.2. The Contractor must refer to Chapter 11.0 of A-LM-184-001/JS-001 for more information.  

8.2. Disposal of publications  

8.2.1. When the Contractor no longer needs a publication, they must request disposal instructions from 
the CA and take action as directed. 

8.2.2. The Contractor must refer to Chapter 11.2 of A-LM-184-001/JS-001 for more information. 

9.0 OFFICE SERVICES  

9.1.1. The Contractor must perform the secretarial and clerical work necessary to carry out the terms of 
this contract with respect to the preparation, filing, and transmission of all forms, reports, and 
correspondence relating to the movement, accounting, storage, repair, overhaul, quality control, 
and investigation of materiel covered by this contract.  

9.1.2. The Contractor must refer to Chapter 12.0 of A-LM-184-001/JS-001 for further explanation. 

10.0 REPORTS  

10.1. Materiel management reports  

10.1.1. Reports are available to the Contractor in DRMIS or from their supporting NDQAR. 

10.1.2. The Contractor must refer to Chapter 15.1 of A-LM-184-001/JS-001 for a complete list of reports 
available to the Contractor.  
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1 GOVERNMENT FURNISHED INFORMATION LISTING 

1.1 General 
1.1.1 DND will provide the Contractor with relevant documentation that relates to the WES 

equipment and other work that must be carried out by the Contractor. 

1.1.1.1 The Contractor will be provided with the latest versions of each of the documents 
listed in this Appendix.   

1.1.1.2 A soft copy version of all the documents will be provided by DND to the 
Contractor. 

1.1.1.3 An initial set of hard copy versions of all WES equipment field guides will be 
provided by DND to the Contractor. 

1.1.2 The Contractor must use the information provided in the documentation when kitting 
personnel and installing or removing WES equipment from vehicles and weapon systems.   

1.1.3 The Contractor must use the information provided in the documentation when training 
users in the operation of WES equipment. 

1.1.4 Recommendations to modify any content of the documentation must be made by the 
Contractor to the DND WES TA.   

1.2   Documents 
1.1.5 The documents listed below can be broken down into the following categories: 

1.1.5.1 WES user training materials; 

1.1.5.2 WES soldier worn equipment manual; 

1.1.5.3 WES vehicle equipment installation and removal procedures manual; and 

1.1.5.4 WES equipment field guides and inventory cards. 

 
Subject Document names 
WES Training Plan WES Training Plan 
WES Syllabi 001 Soldier Systems 
 002 Non-shooter Vehicles 
 003 Shooter Vehicles 
 004 Observer Controller Trainers (OCT) 
 005 Support Weapons 
 006 Improvised Explosive Devices (IED) 
 007 Portable Test Suite (PTS) 
WES Lesson Plans (LP) and Enabling Objectives 
(EO) LP-001 Soldier Systems Lesson Plan 
 EO-03 Civilian Vest 
 EO-04 Soldier Borne IED (SBIED) 
 EO-06 Grenade 
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Subject Document names 
 EO-08 Integrated Harness Kit (IHK) 
 EO-09 IHK Small Arms Transmitter (SAT) 
 EO-10 Mirror Alignment Jig Assembly (MAJIK) 
 LP-002 B-Fleet Vehicle training 
 EO-01 Precision Gunnery System (PGS) B-Fleet 

Vehicles 
 EO-01 Annex A MSVS 
 LP-003 Shooter Vehicles 
 EO-01 PGS Shooter Vehicles 
 EO-01 Annex A Tactical Armoured Patrol Vehicle 

(TAPV) 
 EO-02 PGS Non-shooter Vehicles 
 LP-004 Observer Controller Trainers (OCT) Lesson 

Plan Overview 
 EO-01 WES Equipment and Operations Lesson 

Plan 
 EO-02 OCT equipment Lesson Plan 
 EO-04 OCT Field After Action Report (AAR) Kit 

devices Lesson Plan 
 EO-05 Field AAR Facility Equipment Lesson Plan 
 EO-06 Universal Control Gun (UCG) 
 WES-LP005 Support Weapons Lesson Plan 
 EO-01 Carl Gustav Lesson Plan 
 EO-01 Carl Gustav Handout 
 EO-02 C16 Lesson Plan 
 WES-LP006 IED Lesson Plan 
 EO-01 Roadside IED Lesson Plan 
 WES-LP-007 Portable Test Suite (PTS) Lesson Plan 
 EO-01 PTS Equipment Start Up 
 EO-02 PTS Shut Down 
 EO-03 PTS Exercise Operations 
 PTS Setup Handout 

 
Subject Document Names 
PowerPoint (PPT) slide decks for the relevant 
lesson plans and EOs LP01 EO-03 Civilian Vest PPT 
 LP01 EO-04 SBIED PPT 
 LP01 EO-06 Grenade PPT 
 LP01 EO-08 IHK Harness PPT 
 LP01 EO-09 IHK SAT PPT 
 LP01 EO-10 MAJIK PPT 
 LP02 EO-01 PGS B-Fleet Vehicle Training PPT 
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 LP02 EO-01 Annex A MSVS PPT 
 LP03 EO-01 PGS Shooter Vehicle PPT 
 LP03 EO-01 Annex A TAPV EO PPT 
 LP03 EO-02 PGS Non-Shooter Vehicle PPT 
 LP04 EO-01 OCT WES Equipment and Operation 

PPT 
 LP04 EO-02 OCT Equipment PPT 
 LP04 EO-04A OCT Field AAR PPT 
 LP04 EO-04B OCT Field AAR Devices PPT 
 LP04 EO-05 OCT Field AAR Facility Equipment PPT 
 LP04 EO-06 Universal Control Gun (UCG) PPT 
 LP05 EO-01 Carl Gustav PPT 
 LP05 EO-02 C16 PPT 
 LP05 EO-03 Sniper Weapons PPT 
 LP05 WES Familiarization PPT - OCT Course 
 LP05 WES Overview PPT - OCT Course 
 LP07 PTS setup PPT 

 
 

Subject Document names 
WES Soldier Worn Equipment Manual OM3136-1 Player Kit 
 OM3136-1 Player Kit French 
  
WES Vehicle Kitting and Dekitting Manual MM3136-1 Vehicle Kit 
 MM3136-1 Vehicle Kit French 
  
WES System Overview Manual System Overview Manual 
 System Overview Manual French 
  

 
 

Subject Document names 
WES Equipment Field Guides 07SBVE Person-worn Suicide Bomber Card 
 07SBVF Person-worn Suicide Bomber Card French 
 08SBVE Person-worn Suicide Bomber Card 
 08SBVF Person-worn Suicide Bomber Card French 
 BR001E LAV Vehicle Activation briefing 
 BR005E Tank Vehicle Activation briefing 
 IC30E MSVS/WUI User Card English 
 IC30F MSVS/WUI User Card French 
 IC3136-345210-3 TAPV Crew Comd WES User 

Interface (WUI) Card 
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Subject Document names 
 IC3136-345210-4 TAPV Crew Comd WUI Card 

French 
 IC3136-345210-5 TAPV Loader WUI Card 
 IC3136-345210-6 TAPV Loader WUI Card French 
 IC3136-345210-7 TAPV WUI/Wireless Vehicle Kit 

(WVK) Setup Card  
 ITAPV Gunner Card 
 Leo2A4 Boresight Procedures 
 OM03E Control Unit  
 OM03F Control Unit French 
 OM3136 IHK01E Person-worn Kit 
 OM3136 IHK01F Person-worn Kit French 
 OM3136 IHK02BIL Soldier Troubleshooting 

Bilingual 
 OM3136 IHK03E MAJiK System 
 OM3136 IHK03F MAJiK system French 
 OM3136-04B MGSS Card Bilingual 
 OM3136-04E Shooter Control Unit (CU) 
 OM3136-04F Shooter CU French 
 OM3136-09E UCG part 1 
 OM3136-09E UCG Part 2 
 OM3136-09F UCG part 1 French 
 OM3136-09F UCG part 2 French 
 OM3136-13E AAR equipment 
 OM3136-13F AAR equipment French 
 OM3136-14E Grenade Simulator Card 
 OM3136-14F Grenade Simulator Card French 
 OM3136-C16E C16 Alignment 
 OM3136-C16F C16 Alignment French 
 OM3136-RSB-01E Roadside Bomb Part 1 
 OM3136-RSB-01F Roadside Bomb Part 1 French 
 OM3136-RSB-02E Roadside Bomb Part 2 
 OM3136-RSB-02F Roadside Bomb Part 2 French 
 OM3136-RSB-03E Roadside Bomb Part 3 
 OM3136-RSB-03F Roadside Bomb Part 3 French 
 OM3136-RSB-04E Roadside Bomb Part 4 
 OM3136-RSB-04F Roadside Bomb Part 4 French 
 OM3136-RSB-05E Roadside Bomb Part 5 
 OM3136-RSB-05F Roadside Bomb Part 5 French 
 OM3136-RSB-06E Roadside Bomb Part 6 
 OM3136-RSB-06F Roadside Bomb Part 6 French 
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Subject Document names 
 PTS Trailer Setup and Operation 

 
 

Subject Document name 
Vehicle and Weapon Kit Inventory Cards with 
Basic Troubleshooting IC01E LSVW Boxtop 
 IC01F LSVW Boxtop French 
 IC02E LSVW Soft Top
 IC02F LSVW Soft Top French 
 IC03E LSVW Cable Layer 
 IC03F LSVW Cable Layer French 
 IC06E HLVW 
 IC06F HLVW French 
 IC07E HLVW Extended 
 IC07F HLVW Extended French 
 IC08E PUT Kit 
 IC08F PUT Kit French 
 IC09E HLVW PLS 
 IC09F HLVW PLS French 
 IC10E LAV-3/Coyote 
 IC10F LAV-3/Coyote French 
 IC10AE LAV-6 
 IC10AF LAV-6 French 
 IC11E MTVL/E/R 
 IC11F MTVL/E/R French 
 IC13E M577 
 IC13F M577 French 
 IC15E Leo2A4/A4M 
 IC15F Leo2A4/2A4M French 
 IC16E Bison 
 IC16F Bison French 
 IC18E LEO2 ARV 
 IC18F LEO2 ARV French 
 IC19E LEO2 AEV 
 IC19F LEO2 AEV French 
 IC20E LUVW C&R 
 IC20F LUVW C&R French 
 IC24E MPEV 
 IC24F MPEV French 
 IC28E EROC 
 IC28F EROC French 
 IC29E MSVS English 
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 IC29F MSVS French 
 IC3136-345210-1 TAPV 
 IC3136-345210-2 TAPV French 
 OM3136-C16E C16 
 OM3136-C16F C16 French 
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Contract Number / Numéro du contrat

Security Classification / Classification de sécurité

TBS/SCT 350-103(2004/12) Security Classification / Classification de sécurité

SECURITY REQUIREMENTS CHECK LIST (SRCL)
LISTE DE VÉRIFICATION DES EXIGENCES RELATIVES À LA SÉCURITÉ (LVERS)

PART A - CONTRACT INFORMATION / PARTIE A - INFORMATION CONTRACTUELLE
1. Originating Government Department or Organization /

Ministère ou organisme gouvernemental d’origine
2. Branch or Directorate / Direction générale ou Direction

3. a) Subcontract Number / Numéro du contrat de sous-traitance 3. b) Name and Address of Subcontractor / Nom et adresse du sous-traitant

4. Brief Description of Work / Brève description du travail

No Yes5. a) Will the supplier require access to Controlled Goods?
Le fournisseur aura-t-il accès à des marchandises contrôlées? Non Oui

No Yes55. b) Will the supplier require access to unclassified military technical data subject to the provisions of the Technical Data Control
Regulations?
Le fournisseur aura-t-il accès à des données techniques militaires non classifiées qui sont assujetties aux dispositions du Règlement
sur le contrôle des données techniques?

Non Oui

6. Indicate the type of access required / Indiquer le type d’accès requis

No Yes6. a) Will the supplier and its employees require access to PROTECTED and/or CLASSIFIED information or assets?
Le fournisseur ainsi que les employés auront-ils accès à des renseignements ou à des biens PROTÉGÉS et/ou CLASSIFIÉS?

(Préciser le niveau d’accès en utilisant le tableau qui se trouve à la question 7. c)

Non Oui

No Yes6. b) Will the supplier and its employees (e.g. cleaners, maintenance personnel) require access to restricted access areas? No access to
PROTECTED and/or CLASSIFIED information or assets is permitted.
Le fournisseur et ses employés (p. ex. nettoyeurs, personnel d’entretien) auront-ils accès à des zones d’accès restreintes? L’accès
à des renseignements ou à des biens PROTÉGÉS et/ou CLASSIFIÉS n’est pas autorisé.

Non Oui

No Yes6. c) Is this a commercial courier or delivery requirement with no overnight storage?
S’agit-il d’un contrat de messagerie ou de livraison commerciale sans entreposage de nuit? Non Oui

7. a) Indicate the type of information that the supplier will be required to access / Indiquer le type d'information auquel le fournisseur devra avoir accès

Canada NATO / OTAN Foreign / Étranger

7. b) Release restrictions / Restrictions relatives à la diffusion
No release restrictions
Aucune restriction relative
à la diffusion

Not releasable
À ne pas diffuser

Restricted to: / Limité à :

Specify country(ies): / Préciser le(s) pays :

All NATO countries
Tous les pays de l’OTAN

Restricted to: / Limité à :

Specify country(ies): / Préciser le(s) pays :

No release restrictions
Aucune restriction relative
à la diffusion

Restricted to: / Limité à :

Specify country(ies): / Préciser le(s) pays :

7. c) Level of information / Niveau d'information

PROTECTED A NATO UNCLASSIFIED PROTECTED A

PROTÉGÉ A NATO NON CLASSIFIÉ PROTÉGÉ A

PROTECTED B NATO RESTRICTED PROTECTED B

PROTÉGÉ B NATO DIFFUSION RESTREINTE PROTÉGÉ B

PROTECTED C NATO CONFIDENTIAL PROTECTED C

PROTÉGÉ C NATO CONFIDENTIEL PROTÉGÉ C

CONFIDENTIAL NATO SECRET CONFIDENTIAL

CONFIDENTIEL NATO SECRET CONFIDENTIEL

SECRET COSMIC TOP SECRET SECRET

SECRET COSMIC TRÈS SECRET SECRET

TOP SECRET TOP SECRET

TRÈS SECRET TRÈS SECRET

TOP SECRET (SIGINT) TOP SECRET (SIGINT)

TRÈS SECRET (SIGINT) TRÈS SECRET (SIGINT)

(Specify the level of access using the chart in Question 7. c)

Canada, United States Citizen

W8486-217384 Amendment 1

ADM (Mat) / DGLEPM DCSEM

N/A N/A

Weapons Effect Simulation (WES) Program.

Installation of WES equipment on DND Weapon Systems

UNCLASSIFIED

UNCLASSIFIED



Contract Number / Numéro du contrat

Security Classification / Classification de sécurité

TBS/SCT 350-103(2004/12) Security Classification / Classification de sécurité

PART A (continued) / PARTIE A (suite)
No Yes8. Will the supplier require access to PROTECTED and/or CLASSIFIED COMSEC information or assets?

Le fournisseur aura-t-il accès à des renseignements ou à des biens COMSEC désignés PROTÉGÉS et/ou CLASSIFIÉS?
If Yes, indicate the level of sensitivity:
Dans l’affirmative, indiquer le niveau de sensibilité :

Non Oui

No Yes9. Will the supplier require access to extremely sensitive INFOSEC information or assets?
Le fournisseur aura-t-il accès à des renseignements ou à des biens INFOSEC de nature extrêmement délicate? Non Oui

Short Title(s) of material / Titre(s) abrégé(s) du matériel :
Document Number / Numéro du document :

PART B - PERSONNEL (SUPPLIER) / PARTIE B - PERSONNEL (FOURNISSEUR)
10. a) Personnel security screening level required / Niveau de contrôle de la sécurité du personnel requis

RELIABILITY STATUS
COTE DE FIABILITÉ

CONFIDENTIAL
CONFIDENTIEL

SECRET
SECRET

TOP SECRET
TRÈS SECRET

TOP SECRET– SIGINT
TRÈS SECRET – SIGINT

NATO CONFIDENTIAL
NATO CONFIDENTIEL

NATO SECRET
NATO SECRET

COSMIC TOP SECRET
COSMIC TRÈS SECRET

SITE ACCESS
ACCÈS AUX EMPLACEMENTS

Special comments:
Commentaires spéciaux :

NOTE: If multiple levels of screening are identified, a Security Classification Guide must be provided.
REMARQUE : Si plusieurs niveaux de contrôle de sécurité sont requis, un guide de classification de la sécurité doit être fourni.

No Yes10. b) May unscreened personnel be used for portions of the work?
Du personnel sans autorisation sécuritaire peut-il se voir confier des parties du travail? Non Oui

No YesIf Yes, will unscreened personnel be escorted?
Dans l’affirmative, le personnel en question sera-t-il escorté? Non Oui

PART C - SAFEGUARDS (SUPPLIER) / PARTIE C - MESURES DE PROTECTION (FOURNISSEUR)

INFORMATION / ASSETS / RENSEIGNEMENTS / BIENS

No Yes11. a) Will the supplier be required to receive and store PROTECTED and/or CLASSIFIED information or assets on its site or

premises?
Le fournisseur sera-t-il tenu de recevoir et d’entreposer sur place des renseignements ou des biens PROTÉGÉS et/ou
CLASSIFIÉS?

Non Oui

No Yes11. b) Will the supplier be required to safeguard COMSEC information or assets?
Le fournisseur sera-t-il tenu de protéger des renseignements ou des biens COMSEC? Non Oui

PRODUCTION

No Yes
Non Oui

11. c) Will the production (manufacture, and/or repair and/or modification) of PROTECTED and/or CLASSIFIED material or equipment
occur at the supplier’s site or premises?
Les installations du fournisseur serviront-elles à la production (fabrication et/ou réparation et/ou modification) de matériel PROTÉGÉ
et/ou CLASSIFIÉ?

INFORMATION TECHNOLOGY (IT) MEDIA / SUPPORT RELATIF À LA TECHNOLOGIE DE L’INFORMATION (TI)

No Yes11. d) Will the supplier be required to use its IT systems to electronically process, produce or store PROTECTED and/or CLASSIFIED
information or data?
Le fournisseur sera-t-il tenu d’utiliser ses propres systèmes informatiques pour traiter, produire ou stocker électroniquement des
renseignements ou des données PROTÉGÉS et/ou CLASSIFIÉS?

Non Oui

No Yes11. e) Will there be an electronic link between the supplier’s IT systems and the government department or agency?
Disposera-t-on d’un lien électronique entre le système informatique du fournisseur et celui du ministère ou de l’agence
gouvernementale?

Non Oui

SECRET

W8486-217384 Amendment 1

UNCLASSIFIED

UNCLASSIFIED

On DND premises, unscreened pers. may
only access public/reception zones



Contract Number / Numéro du contrat

Security Classification / Classification de sécurité

PART C - (continued) / PARTIE C - (suite)
For users completing the form manually use the summary chart below to indicate the category(ies) and level(s) of safeguarding required at the supplier’s
site(s) or premises.
Les utilisateurs qui remplissent le formulaire manuellement doivent utiliser le tableau récapitulatif ci-dessous pour indiquer, pour chaque catégorie, les
niveaux de sauvegarde requis aux installations du fournisseur.

For users completing the form online (via the Internet), the summary chart is automatically populated by your responses to previous questions.
Dans le cas des utilisateurs qui remplissent le formulaire en ligne (par Internet), les réponses aux questions précédentes sont automatiquement saisies
dans le tableau récapitulatif.

SUMMARY CHART / TABLEAU RÉCAPITULATIF

PROTECTED

PROTÉGÉ
CLASSIFIED
CLASSIFIÉ

NATO COMSEC

PROTECTED

PROTÉGÉ

Category
Catégorie

A B C CONFIDENTIAL

CONFIDENTIEL

SECRET

TOP

SECRET

TRÈS

SECRET

NATO
RESTRICTED

NATO
DIFFUSION
RESTREINTE

NATO
CONFIDENTIAL

NATO
CONFIDENTIEL

NATO
SECRET

COSMIC

TOP

SECRET

COSMIC

TRÈS

SECRET

A B C

CONFIDENTIAL

CONFIDENTIEL

SECRET

TOP

SECRET

TRES

SECRET

Information / Assets
Renseignements / Biens
Production

IT Media /
Support TI
IT Link /
Lien électronique

No Yes12. a) Is the description of the work contained within this SRCL PROTECTED and/or CLASSIFIED?
La description du travail visé par la présente LVERS est-elle de nature PROTÉGÉE et/ou CLASSIFIÉE?

If Yes, classify this form by annotating the top and bottom in the area entitled “Security Classification”.
Dans l’affirmative, classifier le présent formulaire en indiquant le niveau de sécurité dans la case intitulée
« Classification de sécurité » au haut et au bas du formulaire.

Non Oui

No Yes12. b) Will the documentation attached to this SRCL be PROTECTED and/or CLASSIFIED?
La documentation associée à la présente LVERS sera-t-elle PROTÉGÉE et/ou CLASSIFIÉE?

If Yes, classify this form by annotating the top and bottom in the area entitled “Security Classification” and indicate with
attachments (e.g. SECRET with Attachments).
Dans l’affirmative, classifier le présent formulaire en indiquant le niveau de sécurité dans la case intitulée
« Classification de sécurité » au haut et au bas du formulaire et indiquer qu’il y a des pièces jointes (p. ex. SECRET avec
des pièces jointes).

Non Oui

TBS/SCT 350-103(2004/12) Security Classification / Classification de sécurité

W8486-217384 Amendment 1

UNCLASSIFIED

UNCLASSIFIED



Contract Number / Numéro du contrat

Security Classification / Classification de sécurité

TBS/SCT 350-103(2004/12) Security Classification / Classification de sécurité

PART D - AUTHORIZATION / PARTIE D - AUTORISATION
13. Organization Project Authority / Chargé de projet de l’organisme

Name (print) - Nom (en lettres moulées) Title - Titre Signature

Telephone No. - N
o

de téléphone Facsimile No. - N
o

de télécopieur E-mail address - Adresse courriel Date

14. Organization Security Authority / Responsable de la sécurité de l’organisme

Name (print) - Nom (en lettres moulées) Title - Titre Signature

Telephone No. - N
o

de téléphone Facsimile No. - N
o

de télécopieur E-mail address - Adresse courriel Date

15. Are there additional instructions (e.g. Security Guide, Security Classification Guide) attached?
Des instructions supplémentaires (p. ex. Guide de sécurité, Guide de classification de la sécurité) sont-elles jointes?

No Yes
Non Oui

16. Procurement Officer / Agent d’approvisionnement

Name (print) - Nom (en lettres moulées) Title - Titre Signature

Telephone No. - N
o

de téléphone Facsimile No. - N
o

de télécopieur E-mail address - Adresse courriel Date

17. Contracting Security Authority / Autorité contractante en matière de sécurité

Name (print) - Nom (en lettres moulées) Title - Titre Signature

Telephone No. - N
o

de téléphone Facsimile No. - N
o

de télécopieur E-mail address - Adresse courriel Date

RIZWAN.SHAH@forces.gc.ca

DLP 6-5

Live Simulation Team Lead (TA)

819-665-9731 LUC.DORE@forces.gc.ca

Luc Doré

343-574-3148

Rizwan Shah

W8486-217384 Amendment 1

UNCLASSIFIED

UNCLASSIFIED

Sasa Medjovic Senior security analyst

613-996-0286 sasa.medjovic@forces.gc.ca
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