APPENDIX 1 TO ANNEX A
TO CONTRACT #W8486-217384
REVISED XXX XX 2023

A1.0 APPENDIX 1: CONTRACT DATA REQUIREMENTS LIST
A1.1 Management and Explanation of the CDRL

A1.1.1 Management of Data Items

A1.1.1.1

A1.11.2

The Contractor must review, update and deliver amendments, and confirm the
continuing accuracy of data items annotated with a maintenance period, in
accordance with the CDRL.

The Contractor must deliver amended, reissued or resubmitted data items to the
location(s) and in the format and quantities specified in the CDRL for the initial
submission of the data items.

A1.1.2 Explanation of the CDRL Table

A1.1.2.1

A1.122

A1.123

A1.124

A1.1.2.5

A1.1.2.5.1
A1.1.25.2

A1.1.253

A1.1.254
A1.1.2.5.5
A1.1.2.5.6

A1.1.2.6

A1.1.27

CDRL Line Number — This field provides the unique sequential number that
identifies each data item.

CDRL Title — This field identifies the title of the data item.

SOW Para Ref — This field shows the paragraph in the SOW where the data
item is stipulated. There may be multiple references to the data item in the SOW,
but generally only the first (or one) reference is shown in the CDRL.

Version — This field identifies the particular delivery of a data item during its
lifecycle (i.e. draft, final).

Delivery Schedule — This field specifies the date(s) and/or events by which the
data item must be delivered by the Contractor. The date of delivery applies to
all delivery locations and quantities unless otherwise specified. The following are
some of the abbreviations and symbols used with this column:

‘KO’ means the Kick-Off Meeting date;

‘ENDEX’ means the date of end of exercise or training activity that was
supported by the WES System;

Numerals indicate the number of calendar days, unless specified
otherwise;

‘+’ means after the specified date or event; and
‘-“ means before the specified date or event.

If a data item is required to be delivered before an event having a duration
of greater than one day, the delivery date must be calculated from the first
day of that event. If a data item is required to be delivered after an event
having a duration of greater than one day, the delivery date must be
calculated from the last day of that event.

Quantity — This field specifies the total number of data items that must be
delivered by the Contractor to the associated delivery location(s), including the
number of hard (H) and soft (S) copies. The only hard copies required are for
CDRL-213 — WES Equipment Field Guides. The quantity of hardcopies will be
dependent upon the quantity of equipment being fielded.

Addressee — This field shows the short title of the PWGSC and DND
representatives to whom the soft copies of the data items must be delivered by
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A1.1.2.8

A1.1.2.9

A1.1.2.9.1

A1.1.29.2

A1.1.2.10

A1.1.2.10.1

A1.1.2.10.2

A1.1.2.10.3

A1.1.2.11

A1.1.2.111
A1.1.211.2
A1.1.2.12

the Contractor. The hard copies of the CDRL-213 - WES Equipment Field
Guides and CDRL-216 WES Equipment Manuals that must be delivered by the
Contractor to each of the static sites that require that specific field guide or
manual.

Data Item Description Reference — This field provides the identification of the
DID with which the data item must comply.

DND Action Period — This field defines the number of calendar days in which
DND intends to action the data item and respond to the Contractor, if that action
requires a response.

The period begins upon the date the copy of the data item is received at
the first nominated addressee.

The action period applies to all deliveries, including first deliveries,
amendments and re-issues. If a data item is delivered earlier than the first
delivery date shown in the CDRL, the DND is not obliged to action it until
after that date.

DND Action Required — This field indicates the purpose for which the data item
is being submitted to the DND, which will either be for Review, Approval or
Acceptance. These are defined as follows:

Review — The draft document will be reviewed by those interested parties.
A document review form will be returned to the Contractor with
observations, comments, and requests for clarification to which the
Contractor must respond or correct as required.

Approval — The draft document has been reviewed by the DND TA and
there are no further comments or observations that require action on the
part of the Contractor. The document may now be submitted in its final
version (usually as a PDF).

Acceptance — The final version of the document has been accepted by
DND and the CA. The CA will notify the Contractor when a document has
been accepted.

Maintenance — This field specifies either the timings or the time intervals, after
each delivery, at which the data item must be reviewed by the Contractor and
either have its continuing accuracy status confirmed in writing, or be updated
and reissued. The Maintenance column does not apply to draft or preliminary
versions of data items. The following abbreviations and codes are applicable to
this column:

XM — every x calendar months;
NA or blank — not applicable.

Notes: Where necessary, additional explanatory information relating to a CDRL
data item is provided in this column.

Page A1-2 of 6



APPENDIX 1 TO ANNEX A
TO CONTRACT #W8486-217384

REVISED XXX XX 2023
A1.2 CDRL Item List Table A1-1
. DND DND
CDRL # CDRL Title SOWPara | yarsion Delivery Qty | Addressee | DID#and Ref | Action | Action |Maint Notes
Ref Schedule . .
Period | Required
Para 5.3.2.1 |DRAFT KO +60 18 TA DID-201 14 Review or  [X12
SOW Appx 2 Approval
p. A2-02
Support REVISED |DND Comments |{1S TA 7 Review or
CDRL-201
Management Plan +7 Approval
FINAL Last DND 18 CA, TA 7 Acceptance
Comments +7
Para 5.3.2.5|DRAFT KO +60 1S TA DID-202 14 Review or |X12 [The current version will
SOW Appx 2 Approval be given as GFl as a
p. A2-05 basis for the
WES Operational REVISED |DND Comments |{1S TA 7 Review or Contractor’s submission.
CDRL-202
SOP +7 Approval
FINAL Last DND 18 CA, TA 7 Acceptance
Comments +7
Para 5.6.1.2 [PRAFT  |KO +90 18 |TA DID-203 14 Reviewor Ix12 |The current version will
SOW Appx 2 Approval be given as GFl as a
. basis for the
WES Logistics and REVISED |DND Comments |1S TA p. A2-07 7 Review or Contractor’s submission.
CDRL-203 Maintenance SOP +7 Approval
FINAL Last DND 18 CA, TA 7 Acceptance
Comments +7
Para 5.6.1.4 [DRAFT  |KO +90 18 |TA DID-204 14 Reviewor |x12  |The current version will
. SOW Appx 2 Approval be given as GFl as a
WES Equipment . basis for the
Master REVISED |DND Comments 1S TA p. A2-08 7 Review or Contractor’s submission.
CDRL-204 Maintenance +7 Approval
Schedule
FINAL Last DND 18 CA, TA 7 Acceptance

Comments +7
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. DND DND
CDRL # corLTitle | SOR P | Version | oeVe | gty | Addressee | DID#andRef | Action | Action |Maint Notes
Period | Required
Para DRAFT DND Request |1S TA DID-205 14 Review or |n/a DND will request this
6.2.1.2 +30 SOW Appx 2 Approval Plan from the Contractor
p. A2-09 at the appropriate time
CDRL-205 Program Phase Out REVISED |DND Comments [1S TA 7 Review or prior to the forecasted
Plan +7 Approval end of the Contract. Itis
expected that this will be
FINAL Last DND 18 CA, TA 7 Acceptance at least 12 months’
Comments +7 notice.
Para DRAFT Meeting date -14|1S CA, TA DID-206 7 Review or
5.3.5.21 SOW Appx 2 Approval
p. A2-11
CDRL-206 Meeting Agendas REVISED |Meeting Date -3 |1S CA, TA 1 Review or
Approval
FINAL Meeting Date -1 |1S CA, TA 1 Acceptance
Para DRAFT Meeting Date +7 [1S CA, TA DID-207 7 Review or
5.3.5.2.2 SOW Appx 2 Approval
p. A2-13
CDRL-207 Meeting Minutes REVISED [DND Comments |1S CA, TA 7 Review or
+7 Approval
FINAL Last DND 18 CA, TA 7 Acceptance
Comments +7
Para IAW Periodic 1S TA DID-208 AlIL reviewed during
5.3.5.5.2 meetings SOW Appx 2 periodic meetings with
CDRL-208 Action Item Log between DND p. A2-14 the Contractor.
and the
Contractor
Para 5.3.8.2 |FINAL Quarterly 1S CA, TA, PA |DID-209 7 Acceptance (X3
WES Quarterly SOW Appx 2
CDRL-209 Reports p. A2-15
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. DND DND
CDRL # corLTitle | SOR P | Version | oeVe | gty | Addressee | DID#andRef | Action | Action |Maint Notes
Period | Required
Para 5.3.8.3 |DRAFT ENDEX +10 18 TA DID-210 7 Review or
SOW Appx 2 Approval
.A2-17
WES System Post REVISED |DND Comments [1S  |TA P 7 Review or
CDRL-210 Exercise Report +7 Aoproval
(PXR) PP
FINAL Last DND 18 CA, TA 7 Acceptance
Comments +7
Para Initial Log  |[KO + 60 all n/a TA, LCMM DID-211 The reports are run as
5.6.2.3.1.1 |Data inventory SOW Appx 2 needed. DND’s request
WES electronic entered into p. A2-19 for a report must be
CDRL-211 inventory LMS fulfilled by the
management Contractor by the end of
Reports DND Request [1S Requestor the next working day.
+1
Para DRAFT Yearly (March |1S TA, PA DID-212 14 Review or [X12 |Annual inventory report
5.6.2.4.6 31st) SOW Appx 2 Approval
p. A2-21
CDRL.212 [VES Contractor REVISED |DND comments 1S |TA, PA 7 Review or
- oan Agreement +7 A |
pprova
Inventory Report
FINAL Last DND 18 CA, TA, PA 7 Acceptance
Comments +7
Para. 5.4.5.2 |DRAFT KO +60 1S TA DID-213 14 Review or |x12 [The current version will
SOW Appx 2 Approval be given as GFl as a
p. A2-22 . basis for the
CDRL-213 WES Building REVISED |DND Comments 1S TA 7 Review or Contractor’s submission.
Security SOP +7 Approval
FINAL Last DND 18 CA, TA 7 Acceptance
Comments +7
Certificate of Para. 5.3.2.4 \FINAL With submittal of (1S |CA, TA DID-214 7 Acceptance
CDRL-214 Translation translated SOW Appx 2
Accuracy Check document. p. A2-23
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. DND DND
CDRL # corLTitle | SOR P | Version | oeVe | gty | Addressee | DID#andRef | Action | Action |Maint Notes
Period | Required
Para 5.3.8.4 [FINAL Monthly 1S CA, TA DID-215 7 Acceptance (X1 Submitted monthly
i SOW Appx 2
CDRL-215 WES Urban Site ppXx
Daily Usage Report p. A2-24

Table A1-1 CDRL Item List
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