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Part 1 GENERAL 

1.1 Related Sections  

.1 Section 01 78 00 – Closeout Submittals.  

1.2 Description  

.1 Administrative procedures preceding inspection and acceptance of Work by Departmental 
Representative. 

1.3 Inspection and Declaration  

.1 Contractor's Inspection: Coordinate and perform, in concert with subcontractors, an inspection and check 
of all Work. Identify and correct deficiencies, defects, repairs and perform outstanding items as required 
to complete work in conformance with Contract Documents. 

.1 Notify Departmental Representative in writing when deficiencies from Contractor's inspection 
have been rectified and that Work is deemed to be complete and ready for Departmental 
Representative's inspection of the completed work. 

.2 Departmental Representative's Inspection: Accompany Departmental Representative during all 
substantial and final inspections of the Work. 

.1 Address defects, faults and outstanding items of work identified by such inspections. 

.2 Advise Departmental Representative when all deficiencies identified have been rectified. 

.3 Note that Departmental Representative will not issue a Certificate of Substantial Performance of the work 
until such time that Contractor performs following work and turns over the specified documents: 

.1 The documents required as per Section 01 78 00 closeout submittals. 

.4 Correct all discrepancies before Departmental Representative will issue the Certificate of Completion. 

END OF SECTION 
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