I* Public Works and Government Services
Canada

RETURN BIDS TO:

RETOURNER LES SOUMISSIONS A:

Bid Receiving Public Works and Gover nment
Services Canada/Réception des soumissions Travaux
publics et Services gouver nementaux Canada

1713 Bedford Row

Halifax, N.S./Halifax, (N.E.)

B3J 1T3

Bid Fax: (902) 496-5016

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mémes.

Comments - Commentaires
THIS DOCUMENT CONTAINS A SECURITY
REQUIREMENT.

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution
Acquisitions

1713 Bedford Row ]

Halifax, N.S./Halifax, (N.E.)

B3J3C9

[ by |

Canada

Travaux publics et Services
gouvernementaux Canada

Title - Sujet

NORTHERN WATCH

Solicitation No. - N° de l'invitation Amendment No. - N° modif.
W7707-125560/A 007

Client Reference No. - N° de référence du client Date

W7707-12-5560 2013-02-05

GETS Reference No. - N° de référence de SEAG
PW-$HAL-211-8863

File No. - N° de dossier CCC No./N° CCC - FMS No./N° VME
HAL-2-69094 (211)

Solicitation Closes - L'invitation prend fin ;ime Zo:e _

at - a 02:00 PM useau horaire ‘
Atlantic Daylight Saving

on - |e 2013'02'28 Time ADT

F.O.B.-F.AB.

Plant-Usine: D Destination: Other-Autre: D

Address Enquiries to: - Adresser toutes questions a: Buyer Id - Id de I'acheteur

Allen, Tanya hal211

Telephone No. - N° de téléphone FAX No. - N° de FAX

(902) 496-5142 ( ) (902) 496-5016

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de I'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature Date
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1.0 Questions and Answers

Q22
In the SOW there are 7 Tasks. The issue we have is that to bid and estimate Tasks 6 and 7...you need to
have completed Tasks 1 thru 5. Here is a short extract from SOW Task 6:

* “3.3.6 Task 6: Development Cycle 3 - Development Cycle 3 will address lessons learned, will provide
development time for those requirements that could not be accomplished during the previous
development cycles and will offer an opportunity to inject new requirements for enhanced
surveillance system capabilities:...”

® Task 7 then supports the trials stemming from Task 6.

The issue is that no Bidder (nor DRDC) will know what those three underlined Task 6 items will actually
be until after having completed Tasks 1 thru 5. Therefore, how can we estimate and bid these unknowns

and then be evaluated on them?

Q22

The contractor, during the course of the contract will provide delivery of a version of the Surveillance
System to DRDC. DRDC will test the delivered system during its planned demonstration periods. The
Lesson’s Learned to be will be a combination operating procedures, warranty defect arisings and new
work. Warranty arising will be covered by the contractor under the contract. Any new work or new
requirements could result contract amendments.

Q23

Schedule — what is the expected contract award (CA) date and does the current project schedule as
shown in the RFP reflect that CA date or does it now have to change? If it changes, can you please
provide an update to the schedule.

Q23
The expected contract award is early April and there are no changes to the schedule.

All other terms and conditions remain the same
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