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We hereby offer to sell to Her Majesty the Queen in right
of Canada, in accordance with the terms and conditions
set out herein, referred to herein or attached hereto, the
goods, services, and construction listed herein and on any
attached sheets at the price(s) set out therefor.
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Gouvernementaux Canada

Nous offrons par la présente de vendre a Sa Majesté la
Reine du chef du Canada, aux conditions énoncées ou
incluses par référence dans la présente et aux annexes
ci-jointes, les biens, services et construction énumérés
ici sur toute feuille ci-annexée, au(x) prix indiqué(s).

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution

Public Works and Government Services Canada - Pacific
Region

401 - 1230 Government Street

Victoria, B. C.

V8W 274

[ by |

Canada

Travaux publics et Services
gouvernementaux Canada

Title - Sujet
GWAII HAANAS || SUP&DEL DECK CRANE
Solicitation No. - N° de l'invitation Date

5P438-120234/A 2012-09-26

Client Reference No. - N° de référence du client
5P438-120234

GETS Reference No. - N° de référence de SEAG
PW-$XLV-174-6032

File No. - N° de dossier CCC No./N° CCC - FMS No./N° VME

XLV-2-35145 (174)

Solicitation Closes - L'invitation prend fin| Time Zone

Fuseau horaire
at-a 02:00 PM Pacific Daylight Saving
on - le 2012-10-16

Time PDT
F.O.B.-F.AB.

Plant-Usine: D Destination: D Other-Autre: D

Address Enquiries to: - Adresser toutes questions a:
Turner, lan

Buyer Id - Id de I'acheteur
xlvl74

FAX No. - N° de FAX
(250) 363-3960

Telephone No. - N° de téléphone
(250) 363-8475( )

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:
PARKS CANADA

SEE HEREIN

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

SEE HEREIN

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de I'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature Date
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(PART 1)

PART 1- GENERAL INFORMATION

1

Introduction

The bid solicitation and resulting contract document is divided into seven parts plus

annexes as follows:

Part 1 Genera Information: provides a general description of the Statement of Work;

Part 2 Bidder Instructions. provides the instructions, clauses and conditions applicable to
the bid solicitation and states that the Bidder agrees to be bound by the clauses and
conditions contained in all parts of the bid solicitation;

Part 3 Bid Preparation Instructions: provides bidders with instructions on how to prepare
their bid;

Part 4 Evauation Procedures and Basis of Selection: indicates how the evaluation will be
conducted, the evaluation criteria that must be addressed in the bid, if applicable,
and the basis of selection,

Part 5 Certifications: includes the certifications to be provided;

Part 6 Security, Financial, and Other Requirements: includes specific requirements that
must be addressed by bidders; and

Part 7 Resulting Contract Clauses. includes the clauses and conditions that will apply to
any resulting contract.

The Annexes include the Statement of Work, the Basis of Payment and other annexes.

Summary
1. The Statement of work isasfollows:

a. Supply of one (1) complete marine rated crane for the Gwaii Haanas Il. Provide
field service representative assistance for three (3) days of inspections, set to work
and trials after the crane is installed during a docking and refit scheduled for
February - April 2013 time frame, in accordance with the associated Technical
Specifications detailed in the Statement of Work and Project Management Services
attached as Annexes A and H. For any specifications, drawings, test sheets,
annexes and appendices not included in this document, bidders are requested to
contact the Contracting Authority identified in the bid solicitation.

b. To carry out any approved unscheduled work not covered in paragraph a. above.

Debriefings

After contract award, bidders may request a debriefing on the results of the bid
solicitation. Bidders should make the request to the Contracting Authority within 15
working days of receipt of notification that their bid was unsuccessful. The debriefing may
be provided in writing, by telephone or in person.
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(PART 2)

PART 2 - BIDDER INSTRUCTIONS

1

Standard Instructions, Clauses and Conditions

All instructions, clauses and conditions identified in the bid solicitation by number, date
and title are sat out in the Sandard Acquisition Clauses and Conditions
(http://ccua-sacc.tpsge-pwgsc.gce.calpub/acho-eng.jsp) Manual issued by Public Works
and Government Services Canada.

Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of
the bid solicitation and accept the clauses and conditions of the resulting contract.

Bidders should provide, with their bid or promptly thereafter, a complete list of names of
all individuals who are currently directors of the Bidder. If such alist has not been
received by the time the evaluation of bids is completed, Canada will inform the Bidder of
atime frame within which to provide the information. Failure to provide such alist
within the required time frame will render the bid non-responsive. Bidders must always
submit the list of directors before contract award.

Canada may, at any time, request that a Bidder provide properly completed and Signed
Consent Forms (Consent to a Criminal Record Verification form - PWGSC-TPSGC 229)
for any or al individuals named in the aforementioned list within a specified delay. Failure
to provide such Consent Forms within the delay will result in the bid being declared
non-responsive.

The 2003, (2012-03-02 ) Standard Instructions - Goods or Services, - Competitive
Requirements, are incorporated by reference into and form part of the bid solicitation.

The text under Subsection 5 of Section 01 - Code of Conduct and Certifications - Bid of
2003 referenced above is replaced by:

The Bidder must diligently maintain the list up-to-date by informing Canada in writing of
any change occurring during the validity period of the bid, and must also provide Canada,
when requested, with the corresponding Consent Forms. The Bidder will also be required
to diligently maintain the list and when requested, provide Consent Forms during the
period of any contract arising from this bid solicitation.

Submission of Bids
Bids must be submitted only to Public Works and Government Services Canada (PWGSC)
Bid Receiving Unit by the date, time and place indicated on page 1 of the bid solicitation.

(PART 2)
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Enquiries - Bid Solicitation

All enquiries must be submitted in writing to the Contracting Authority no later than three
(3) calendar days before the bid closing date. Enquiries received after that time may not
be answered.

Bidders should reference as accurately as possible the numbered item of the bid
solicitation to which the enquiry relates. Care should be taken by bidders to explain each
question in sufficient detail in order to enable Canada to provide an accurate answer.
Technical enquiries that are of a "proprietary " nature must be clearly marked
"proprietary” at each relevant item. Items identified as proprietary will be treated as such
except where Canada determines that the enquiry is not of a proprietary nature. Canada
may edit the questions or may request that the Bidder do so, so that the proprietary nature
of the question is eliminated, and the enquiry can be answered with copies to all bidders.
Enquiries not submitted in a form that can be distributed to all bidders may not be
answered by Canada.

Applicable Laws

1. Any resulting contract must be interpreted and governed, and the relations between the
parties determined, by the laws in force in British Columbia
(Insert the name of the province or territory.)

2. Bidders may, at their discretion, substitute the applicable laws of a Canadian province
or territory of their choice without affecting the validity of their bid, by deleting the
name of the Canadian province or territory specified and inserting the name of the
Canadian province or territory of their choice. If no change is made, it acknowledges
that the applicable laws specified are acceptable to the bidders.

Delivery

The contractor will complete the fabrication and testing to have the crane ready for
delivery no later than January 31st 2013. Parks Canada will arrange for pickup in order to
have the crane installed during the vessel's docking a refit scheduled for February/March
of 2013

List of Proposed Sub-contractors

If the bid includes the use of subcontractors, the Bidder agrees, upon written request from
the Contracting Authority, to provide alist of al subcontractors including a description of
the things to be purchased, a description of the work to be performed by specification
section and the location of the performance of that work. The list should not include the
purchase of off-the-shelf items, software and such standard articles and materials as are
ordinarily produced by manufacturersin the normal course of business, or the provision of
such incidental services as might ordinarily be subcontracted in performing the Work, i.e.
subcontract work valued at less than $500.00.

(PART 2)
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7. Inspection and Test Plan
Before contract award and within 24 hours of written notification by the Contracting
Authority the Bidder may be required to provide an example of its Inspection Plans.
8. Tables of Deliverable Requirements
8.1 Mandatory Deliverable Requirements
Notwithstanding deliverable requirements specified anywhere else within this bid
solicitation and its associated Technical Specifications, the following are the only
mandatory deliverables that must be submitted with the Bid documents at the time of bid
closing. The following are mandatory and the Bidder must be compliant on each item to
be considered responsive.
Item Description Completed
and
Attached
1 | Invitation To Tender document part 1 page 1 completed and signed;
2 | Technical Bid, PART 4, section 4.1.3.1
3 | Completed Annex G Financial Bid Presentation Sheet
4 | Completed Appendix 1to Annex G Pricing Data Sheet
(PART 2)
8.2  Supporting Déeliverable Requirements
If the following information which supports the bid is not submitted with the Bid; it will be
requested by the Contracting Authority, and it must be provided within 24 hours of the
written request:
[tem Description RFP PART Completed Tobe
PART Article and forwarded
No: Attached if
requested
by the CA
1 | Changesto Applicable Laws (if any) 2 4
2 | Subcontractor List (if any) 2 6
3 | Inspection and Test Plan 2 7
4 | Technica bids 4 4.1.3.2
and
4.1.3.3
5 | Certifications 5 3
6 | Proof of good standing with 6 3
Worker’s Compensation Board
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7 | Proof of welding certification 6 4
8 | Preliminary Work Schedule 6 5
9 | 1SO Registration Certificate or 6 6
Quality Assurance Documentation
10 | Contractor Contacts 7 5
11 | Quality and inspections plan as per Annex D D1
I nspection /Quality Section
12 | Project Management Team Details Annex F Fl14
(PART 2)
8.3  Supplementary Deliverable Requirements
The following information, which supports the bid, may be requested by the Contracting
Authority, and it must be provided within five (5) days of the written request:
[tem Description RFP [ PART | Completed Tobe
PART [ Article and forwarded if
No: Attached | requested by
the CA
1 | Financial Statements and information 6 2
2 | Details of environmental emergency 6 7
response plans and waste management
procedures
3 | Either proof of insurance coverage 7 12
4 | Anlnsurance letter 6 8
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(PART 3)

PART 3 - BID PREPARATION INSTRUCTIONS

1

Bid Preparation Instructions
Canada requests that bidders provide their bid in separately bound sections as follows:

Section I: Technical Bid One (1) copies
Section Il:  Financial Bid One (1) copy
Section I11:  Certification Requirements  One (1) copy

If there is a discrepancy between the wording of the soft copy and the hard copy, the
wording of the hard copy will have priority over the wording of the soft copy.

Prices must appear in the financial bid only. No prices are to be indicated in any other
section of the bid. Any cost differences resulting from modifications proposed by the
bidder must only beincluded in Annex | Appendix G tableb.

Canada requests bidders to follow the format instructions described below in the
preparation of their bid:

a use8.5x11inch (216 mm x 279 mm) paper;

b. use anumbering system that corresponds to the bid solicitation; and

c. include the certifications as a separate section of the bid.

In April 2006, Canadaissued a policy directing federal departments and agencies to take
the necessary steps to incorporate environmental considerations into the procurement
process Policy on Green Procurement

(http://www.tpsgc-pwgsc.gc.calecol ogisation-greening/achats-procurement/politique-poli
cy-eng.html). To assist Canada in reaching its objectives, bidders are encouraged to :

1) use paper containing fibre certified as originating from a sustainably-managed forest
and/or containing minimum 30% recycled content; and

2) use an environmentally-preferable format including black and white printing instead of
colour printing, printing double sided/duplex, using staples or clipsinstead of cerlox,
duotangs or binders

If bids are submitted by facamile in accordance with 2003 Standard Instructions, Section

07(3) as modified under Part 2, Article 1, then the bid should be provided in the same
three section format as for hard copies.
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(PART 3)
Section |: Technical Bid
In their technical bid, bidders should demonstrate their understanding of the requirements
contained in the bid solicitation and explain how they will meet these requirements.
Bidders should verify their capability and describe their approach in a thorough and clear
manner for carrying out the work.

The Technical Bid should be concise and address, but not necessarily be limited to, all the
mandatory points in the specification against which the bid will be evaluated. Simply
repeating the statement contained in the bid solicitation is not sufficient. In order to
facilitate the evaluation of the bid, Canada requests that bidders address and present topics
in the order of the requirement and under the same headings. See Part 4, article 1.3 for
more detail.

To avoid duplication, bidders may refer to different sections of their bids by identifying the
specific paragraph and page number where the subject topic has already been addressed. If
the Bidder is of the opinion that any of the required specification items cannot be achieved
or the item, as written, would preclude them from submitting a bid, they are to inform the
Contracting Authority as per Part 2, Article 3

Section I1: Financial Bid
Bidders must submit their financial bid in accordance with the Financial Bid Presentation
Sheet Annex | and the detailed Pricing Data Sheet attached as Appendix 1 to Annex G.

Section [11: Certification Requirements

Bidders must submit the certifications required in accordance with Part 5. If these
certifications do not accompany the bid documents at the time of bid submission, they will
be requested by the Contracting Authority as detailed in Part 2.

Unscheduled Work and Evaluation Price

In any boat fabrication project, unscheduled work in the form of Design Changes will
arise. Since this work is inevitable, the anticipated cost of such work must be taken into
account when evaluating the bids. This is done by including a most likely amount of
additional person-hours (and/or material) to which a competitive charge-out rate is applied
in dollars, and is added to the firm price for the Work.

The overall total referred to as the "Evaluation Price" will be used for evaluating the bids.

The estimated work will be based on historical experience and there is no minimum or
maximum amount of unscheduled work nor is there a guarantee of such work.
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(PART 4)

PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION

1

11

12

13

Evaluation Procedures

a. Bids will be assessed in accordance with the entire requirement of the bid solicitation
including the technical and financial evaluation criteria specified below.

b. An evaluation team composed of representatives of Canada will evaluate the bids.

Responses to this Request for Proposal will first be examined to determine their
compliance with the mandatory certifications, and the tables of deliverable requirements as
detailed in Parts 5 & 2.

The Bidder’s financial bid will then be examined to determine that it is compliant with the
requirements of the solicitation.

Bidder's Technica Bid will then be examined to determine compliance with Mandatory
Technical Specification items.

In order for a Bidder’s submission to be found responsive, the Bidder must demonstrate in
their Technical bid that the products being offered meet or exceed al the technica
specifications as stated and list all additional features.

Therefore, the Technical Bid must include, asaminimum, the following:

1. Certified copy of the Statement of Work:

a) The Bidder must indicate compliance with all Mandatory Technical requirements by
completing the appropriate column(s) and marking with an (X) at each BOLD
header signifying that the specification has been read and that any proposal offered
will meet,or exceed the required compliance with the written specification, , adding
any remarks/notations and returning Annex A as part of the Technical Bid. The
bidder must agree to comply with the specification even if offering a modification

b) Bidders may make notations in the appropriate column:(For Example “See note
1,2,3, etc.”) to refer to any optional modifications that have been entered onto the
page(s) at the end of Annex A, Statement of Work. Any cost differences resulting
from modifications proposed by the bidder must only be included in Annex G
Appendix 1 table b.

(PART 4)
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14

2.0

2. Confirmation of the proposed design:
To supply and deliver one (1) Marine Rated Crane for the Parks Canada to replace the
current crane on board MV Gwaii Haanas ||

Bidders must submit:

a) Relevant brochures of the crane proposed or previously built cranes that are similar,
b) Photographs of the proposed crane or previously built cranes that are similar,
c) References, (minimum two) for cranes previousy sold within Canada, within the

last 5 years, and built to Tackle Regulations and Orders Pursuant to the Canadian
Shipping Act 2001 overviewed by Transport Canada Marine safety.

3. Technical Documentation and Drawings:

b)

Structural drawing with exploded assembly view and material list
Electrical schematic, connections detail and materials list
Hydraulic system drawing, connections detail and materials list
Associated fittings, hardware and cables

Operating parameters drawing

Equipment Dimensions

Installation Procedure

Post installation test procedures

Operating Instructions

Maintenance Procedures

Required equipment, tools and spares list

Optiona equipment list

Any additional information which supports the bid will be requested as required by the
Contracting Authority as indicated in Part 2.

Basis of Selection
SACC Manual Clause AOO31T Basisof Selection 2010-08-16
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(PART 5)

PART 5- CERTIFICATIONS

1

General

Bidders must provide the required certifications to be awarded a contract. Canada will
declare a bid non-responsive if the required certifications are not completed and submitted
as requested.

Compliance with the certifications bidders provide to Canada is subject to verification by
Canada during the bid evaluation period (before award of a contract) and after award of a
contract. The Contracting Authority will have the right to ask for additional information to
verify the bidders compliance with the certifications before award of a contract. The bid
will be declared non-responsive if any certification made by the Bidder is untrue, whether
made knowingly or unknowingly. Failure to comply with the certifications or to comply
with the request of the Contracting Authority for additional information will also render
the bid non-responsive.

Code of Conduct Certification — Certifications Required Precedent to Contract Award

1. Bidders should provide, with their bids or promptly thereafter, a complete list of
names of all individuals who are currently directors of the Bidder. If such alist has not
been received by the time the evaluation of bids is completed, the Contracting Authority
will inform the Bidder of atime frame within which to provide the information. Bidders
must submit the list of directors before contract award, failure to provide such alist
within the required time frame will render the bid non-responsive.

The Contracting Authority may, at any time, request that a Bidder provide properly
completed and Signed Consent Forms (Consent to a Criminal Record Verification form -
PWGSC-TPSGC 229) for any or al individuals named in the aforementioned list within a
specified delay. Failure to provide such Consent

Certifications Precedent to Contract Award

The certification listed below should be submitted with the bid but may be completed and
submitted afterwards. If any of these required certifications is not completed or submitted
as requested, the Contracting Authority will so inform the Bidder and provide the Bidder
with a time frame within which to meet the requirement. Failure to comply with the
request of the Contracting Authority and meet the requirement within that time period will
render the bid-non responsive.
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(PART 5)

Federal Contractors Program - over $25,000 and below $200,000

1. Supplierswho are subject to the Federal Contractors Program (FCP) and have been

eclared indligible contractors by Human Resources and Skills Development Canada
(HRSDC) are no longer eligible to receive federal government contracts over the
threshold for solicitation of bids as set out in the Government Contracts Regulations.

Suppliers may

be declared ineligible contractors either as a result of afinding of

non-compliance by HRSDC, or following their voluntary withdrawal from the FCP for

areason other

than the reduction of their workforce to less than 100 employees. Any

bids from ineligible contractors, including a bid from a joint venture that has a member
who is an ineligible contractor, will be declared non-responsive.

2. The Bidder, or,

if the Bidder is ajoint venture the member of the joint venture, certifies

its status with the FCP, as follows;

The Bidder or the member of the joint venture

@

(b)  (

@ ()

) is not subject to the FCP, having a workforce of less than 100
full-time or part-time permanent employees, and/or temporary
employees having worked 12 weeks or more in Canada;

) is not subject to the FCP, being a regulated employer under the
Employment Equity Act, S.C. 1995, c. 44;

is subject to the requirements of the FCP, having a workforce of 100 or
more full-time or part-time permanent employees, and/or temporary
employees having worked 12 weeks or more in Canada, but has not
previously obtained a certificate number from HRSDC, having not bid
on requirements of $200,000 or more;

(d) ( ) hasnot been declared an ineligible contractor by HRSDC, and

has a valid certificate number as follows:

Further information on the FCP is available on the HRSDC Web site.

Signature

Name Title Date
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(PART 6)

PART 6 - SECURITY, FINANCIAL, AND OTHER REQUIREMENTS

1.

Security Requirement.
There is no security requirement associated with the requirement.

Financial Capability Requirement
SACC Manual Clause A9033T  Financial Capability 2011-05-16

Workers Compensation Certification - Letter of Good Standing

The Bidder must have an account in good standing with the applicable provincia or
territorial Workers Compensation Board.

The Bidder must provide, within 24 hours following a request from the Contracting
Authority, a certificate or letter from the applicable Workers Compensation Board
confirming the Bidder's good standing account. Failure to comply with the request may
result in the bid being declared non-responsive.

Welding Certification

1

It is desired that welding be performed by a welder certified by the Canadian Welding

Bureau (CWB) and in accordance with the requirements of the following Canadian

Standards Association (CSA) standards as applicable:

a. CSA W47.1-03 (R2008), Certification of Companies for Fusion Welding of Steel
(Minimum Division Level 2.1); and

b. CSA WA47.2-M1987 (R2008), Certification of Companies for Fuson Welding of
Aluminum (Minimum Division Level 2.1).

Before contract award and within 24 hours of the written request by the Contracting
Authority, the Bidder must submit evidence demonstrating its certification to the
welding Standards.

It is not the intent of this article to require that the Contractor must be certified by the
CWB, however the Contractor's shop welding standards must address the
requirements contained in the CSA standards and be approved by a Professiona
Engineer. In addition, the Contractor's shop welding standards may be subject to an
Evaluation by Canada prior to award of any contract.

Bidders who are certified by CWB may be entitled to a reduction of their Price for
Evaluation as indicated in the table in Annex G.

Project Schedule

Before contract award and within 24 hours of written notification by the Contracting
Authority the Bidder must submit to Canada one (1) copy of its preliminary production
work schedule.

Page 15 of - de 45



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

5P438-120234/A xlvl74
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
5P438-120234 XLV-2-35145

(PART 6)
This schedule is to show the commencement and completion dates for the Work in the
available work period, including realistic target dates for significant events. This schedule
will be reviewed with the Bidder after Contract Award.

I SO 9001:2008 - Quality M anagement Systems

Before contract award and within 24 hours of written notification by the Contracting
Authority the Bidder must provide its current SO Registration Documentation indicating
its registration to SO 9001:2008.

Documentation and procedures of bidders not registered to the 1SO standards may be
subject to a Quality System Evaluation (QSE) by the Inspection Authority before award of
acontract.

Environmental Protection

Before contract award and within 5 days of written notification by the Contracting
Authority, the Bidder must submit details of its environmental emergency response plans,
waste management procedures and/or formal environmental training undertaken by its
employees. In addition, the Bidder must submit samples of its processes and procedures
pertinent to the completion of the Work.

Insurance Requirements

The Bidder must provide a letter from an insurance broker or an insurance company
licensed to operate in Canada stating that the Bidder, if awarded a contract as a result of
the bid solicitation, can be insured in accordance with the Insurance Requirements
specified in Annex C and in Article 14 of 1028 Supplemental General Conditions, Ship
Congtruction, Firm Price.

If the information is not provided in the bid, the Contracting Authority will so inform the
Bidder and provide the Bidder with a time frame within which to meet the requirement.
Failure to comply with the request of the Contracting Authority and meet the requirement
within that time period will render the bid non-responsive.
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(PART 7)

PART 7 - RESULTING CONTRACT CLAUSES

21

2.2

The following clauses and conditions apply to and form part of any contract
resulting from the bid solicitation.

Statement of Work

The Contractor must:

a.  Supply of one (1) complete marine rated crane for the Gwaii Haanas I1. Provide field
service representative assistance for three (3) days of inspections, set to work and
trials after the crane is installed during a docking and refit scheduled for February -
April 2013 time frame, in accordance with the associated Technical Specifications
detailed in the Statement of Work and Project Management Services attached as
Annexes A and H.

b. To carry out any approved unscheduled work not covered in paragraph a. Above.

Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out
in the Standard Acquisition Clauses and Conditions Manual issued by Public Works and
Government Services Canada (PWGSC). The Manual is available on the PWGSC
Website: http://sacc.pwgsc.gc.ca/sacc/index-e.jsp.

General Conditions
2030 General Conditions, 2012-03-02, Higher Complexity - Goods, apply to and form
part of the Contract. Section 22 is amended in Annex E Warranty.

The text under Subsection 4 Of Section 43 — Code of Conduct and Certifications of the
general conditions referenced above is replaced by:

During the entire period of the Contract, the Contractor must diligently update, by written
notice to the Contracting Authority, the list of names of all individuals who are directors
of the Contractor whenever thereis a change. Aswell, whenever requested by Canada,
the Contractor must provide the corresponding Consent Forms.

Supplemental General Conditions

1028, Ship Construction, Firm Price , 2010-08-16, apply to and form part of the Contract.
Section 12 of 1028 is amended in Annex E - Warranty
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3.
31

3.2

(PART 7)

Term of Contract
Delivery Date

1

2.

Delivery will be Incoterms 2000 FCA Free Carrier. Crane and all other deliverables
under the contract will be available for pickup at the contractors facility on or before
(Dates to be entered by Contracting Authority when the Contract is

awarded)

As the delivery date is an essentia part of this contract, except for excusable delays
notified in accordance with Article 11 (Excusable Delay) of 2030 , fallure to
communicate any changes to the delivery schedule specified in this contract will
prejudice Canada and will, at Canada's discretion, entail either:

a. Contract Termination in accordance with Genera Conditions 2030 Article 10
(Time of Essence) and Article 31 (Default by the Contractor), and the Contractor
remains liable to Canada for any amounts, including milestone payments, paid by
Canada and for all losses and damages which may be suffered by Canada by reason
of the default, including any increase in the cost incurred by Canada in procuring
the work from another source.; or

b. Consideration for Contract Amendment. Delivery date(s) will not be extended
without consideration being provided by the Contractor in the form of adjustment
to the price, warranty, and/or services provided.

Any of the above remedies applied will be logged against Contractor performance.
Unsatisfactory performance could debar a Contractor for a period of time from
bidding on future requirements.

Delivery

Delivery will be in accordance with Incoterms 2000 FCA Free Carrier. The contractor
will complete the fabrication and testing to have the crane ready for delivery no later
than January 31st 2013. The contractor will have the necessary equipment available to
transfer the crane and all other components on to the vehicle provided by the owner.

(PART 7)
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4.2

4.3

Authorities
Contracting Authority
The Contracting Authority for the Contract is.

lan Turner

Public Works and Government Services Canada

Pacific Region, Acquisitions, Marine

401-1230 Government Street

Victoria, B.C. V8W 3X4

Telephone:  250-363-8475 Facsimile: 250-363-3960
E-mail address.  ian.turner@pwgsc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any
changes to the Contract must be authorized in writing by the Contracting Authority. The
Contractor must not perform work in excess of or outside the scope of the Contract based
on verba or written requests or instructions from anybody other than the Contracting
Authority.

Technical Authority
The Technical Authority for the Contract is:

Marvin Pearson

Parks Canada

PO Box 37

Queen Charlotte ISand BC VOT 1S0
Telephone: 250-559-6321 Facsimile: 250-559-8366
E-mail address. Marvin.Pearson@pc.gc.ca

The Technical Authority is the representative of the department or agency for whom the
Work is being carried out under the Contract and is responsible for all matters concerning
the technical content of the Work under the Contract. Technical matters may be discussed
with the Technical Authority; however, the Technical Authority has no authority to
authorize changes to the scope of the Work. Changes to the scope of the Work can only
be made through a contract amendment issued by the Contracting Authority.
(PART 7)

Inspection Authority

The Technical Authority is the Inspection Authority. All reports, deliverable items,
documents, goods and all services rendered under the Contract are subject to inspection
by the Inspection Authority or representative. Should any report, document, good or
service not be in accordance with the requirements of the Statement of Work and to the
satisfaction of the Inspection Authority, as submitted, the Inspection Authority will have
the right to reject it or require its correction at the sole expense of the Contractor before
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6.2

6.3

6.4

recommending payment. Any communication with a Contractor regarding the quality of
the Work performed pursuant to this Contract shall be undertaken by officia
correspondence through the Contracting Authority.

Contractor Contacts
Name and telephone numbers of the person responsible for:
General Enquiries:.

Name: Telephone Number:
Facsimile Number: E-mail address:

Ddlivery Follow-up:

Name: Telephone Number:
Facsimile Number: E-mail address:
Payment

Basis of Payment - Firm Price . Firm Unit Price(s) or Firm Lot Price (s)

In consideration of the Contractor satisfactorily completing al of its obligations under the
Contract, the Contractor will be paid a firm price as specified in Annex B. Goods and
Services Tax or Harmonized Sales Tax is extra, if applicable.

(Derived from - Provenant de: C0207C , 2011-05-16)

Method of Payment - Single Payment
SACC Manual Clause H1I000C Single Payment  2008-05-12

Warranty Holdback
A warranty holdback of 3% will be applied to the final claim for payment. This holdback is
payable by Canada upon the expiry of the 90 day warranty period(s) applicable to the
Work. Goods and Services Tax or Harmonized sale Tax (GST/HST), as appropriate, isto
be calculated and paid on the total amount of the claim before the 3 percent holdback is
applied. At the time that the holdback is released, there will be no GST/HST payable, as it
was included in the previous payments.

(PART 7)
SACC Manual Clauses
SACC Manual Clause C0711C Time Verification 2008-05-12
SACC Manual Clause C6000C Limitation of Price 2011-05-16

Invoicing Instructions
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The Contractor must submit invoices in accordance with the information required in
Section 13 of 2030 General Conditions Higher Complexity Goods, article 6.2 Method of
Payment.

Invoicing Address:

Invoices areto be made out and sent to:
Parks Canada

PO Box 37

Queen Charlotte Island BC, VOT 1S0
Attn: Liz McEwan

A copy of theoriginal invoiceisto be forwarded to:
Public Works and Government Services Canada
Acquisitions, Marine

401 - 1230 Government Street

Victorig, B.C., V8W 3X4  Attention: lan Turner

Certifications

Compliance with the certifications provided by the Contractor in its bid is a condition of
the Contract and subject to verification by Canada during the term of the Contract. If the
Contractor does not comply with any certification or it is determined that any certification
made by the Contractor in its bid is untrue, whether made knowingly or unknowingly,
Canada has the right, pursuant to the default provision of the Contract, to terminate the
Contract for default.

Applicable Laws

The Contract must be interpreted and governed, and the relations between the parties
determined, by the laws in force in British Columbia.
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(PART 7)
Priority of Documents
If there is a discrepancy between the wording of any documents that appear on the list, the
wording of the document that first appears on the list has priority over the wording of any
document that subsequently appears on the list.
a. theArticles of Agreement;
b. the Supplemental General Conditions 1028 (2010-08-16) Ship Repairs,
c. the General Conditions 2030 (2012-03-02) Higher Complexity - Goods as amended in
Annex E;
d. Annex A, Statement of Work;
e. Annex B, Basis of Payment;
f.  Annex C, Insurance Requirements,
g. Annex D, Inspection/Quality Assurance/Quality Control,
h. Annex E, Warranty;
I. Annex F, Project Management Services and
j. the Contractor's bid dated (insert date of bid), as amended (insert
date(s) of amendment(s) if applicable)

Defence Contract
SACC Manual clause A9006C Defence Contract 2008-05-12

Insurance Requirements

The Contractor must comply with the insurance requirements specified in the
Supplemental General Conditions 1029, 2004-12-10, Ship Repair section 10 and Annex
“C”. The Contractor must maintain the required insurance coverage for the duration of
the Contract. Compliance with the insurance requirements does not release the
Contractor from or reduce its liability under the Contract.

The Contractor is responsible for deciding if additional insurance coverage is necessary to
fulfill its obligation under the Contract and to ensure compliance with any applicable law.
Any additional insurance coverage is at the Contractor's expense, and for its own benefit
and protection.

The Contractor must forward to the Contracting Authority within ten (10) days after the
date of award of the Contract, a Certificate of Insurance evidencing the insurance
coverage and confirming that the insurance policy complying with the requirements is in
force. Coverage must be placed with an Insurer licensed to carry out business in Canada.
The Contractor must, if requested by the Contracting Authority, forward to Canada a
certified true copy of al applicable insurance policies.
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13. Sub-contracts and Sub-contractor List

14.

15.

16.

The Contracting Authority is to be notified, in writing, of any changes to the list of
subcontractors before commencing the work.

When the Contractor sub-contracts work, a copy of the sub-contract purchase order isto
be passed to the Contracting Authority. In addition, the Contractor must monitor
progress of sub-contracted work and inform the Inspection Authority on pertinent stages
of work to permit inspection when considered necessary by the Inspection Authority.

Project Schedule
No later than five (5) days after contract award, the preliminary schedule must be revised
and expanded as necessary and resubmitted before commencement of the Work.

The Contractor must provide a detailed work schedule showing the commencement and
completion dates for the Work in the available work period, including redlistic target dates
for significant events.

During the work period the schedule is to be reviewed on an ongoing basis by the
Inspection Authority and the Contractor, updated when necessary, and available in the
Contractor's office for review by Canadas authorities to determine the progress of the
Work.

Production work schedules must be revised and must show the effect of progressed work
and approved work arisings. Changes in scheduled completion dates due to unscheduled
work will not be accepted except as negotiated under article 20 Procedures for Design
Change or Additional Work.

Insulation Materials - Asbestos Free

All materials used to insulate or re-insulate any surfaces on board the vessel must meet
Trangport Canada Marine standards, for commercial marine work, and, for al work, be
free from asbestos in any form. The Contractor must ensure that all machinery and
equipment located below or adjacent to surfaces to be re-insulated are adequately covered
and protected before removing existing insulation.

Trade Qualifications

The Contractor must use qualified, certificated (if applicable) and competent tradespeople
and supervision to ensure a uniform high level of workmanship. The Inspection Authority
may request to view and record details of the certification and/or qualifications held by the
Contractor’s tradespeople. This request should not be unduly exercised but only to ensure
qualified tradespeople are on the job.

Page 23 of - de 45



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

5P438-120234/A xlvl74
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
5P438-120234 XLV-2-35145

(PART 7)
I SO 9001:2008 - Quality M anagement Systems
In the performance of the Work described in the Contract, the Contractor must comply
with the requirements of:
ISO 9001:2008 - Quality management systems - Requirements, published by the
International Organization for Standardization (I1SO), current edition at date of submission
of Contractor's bid with the exclusion of the following requirement:

7.3 Design and development

It is not the intent of this clause to require that the Contractor be registered to the
applicable standard; however, the Contractor's quality management system must address
each requirement contained in the standard.

Assistance for Government Quality Assurance (GQA):

The Contractor must provide the Inspection Authority with the accommodation and
facilities required for the proper accomplishment of GQA and must provide any assistance
required by the Inspection Authority for evaluation, verification, validation,
documentation or release of product.

The Inspection Authority must have the right of access to any area of the Contractor's or
Subcontractor's facilities where any part of the Work is being performed. The Inspection
Authority must be afforded unrestricted opportunity to evaluate and verify Contractor
conformity with Quality System procedures and to validate product conformity with
contract requirements. The Contractor must make available, for reasonable use by the
Inspection Authority, the equipment necessary for all validation purposes. Contractor
personnel must be made available for operation of such equipment as required.

When the Inspection Authority determines that GQA is required at a subcontractor's
facilities, the Contractor must provide for this in the purchasing document and forward
copies to the Inspection Authority, together with relevant technical data as the Inspection
Authority may request.

The Contractor must notify the Inspection Authority of non-conforming product received
from a subcontractor when the product has been subject to GQA.
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(PART 7)
18. Waelding Certification

19.

The wording of this article will depend upon the qualifications of the bidder as determined
during the bid evaluation process.

Either

1

The Contractor must ensure that welding is performed by a welder certified by the

Canadian Welding Bureau (CWB) in accordance with the requirements of the

following Canadian Standards Association (CSA) standards:

a. CSA W47.1-03 (R2008), Certification for Companies for Fusion Welding of Steel
(Minimum division level 2.1); and

b. CSA W47.2-M1987 (R2008), Certification for Companies for Fusion Welding of
Aluminum (Minimum division level 2.1).

In addition, welding must be done in accordance with the requirements of the

applicable drawings and specifications.

Before the commencement of any fabrication work, and upon request from the
Inspection Authority, the Contractor must provide approved welding procedures
and/or a list of welding personnel he intends to use in the performance of the Work.
The list must identify the CWB welding procedure qualifications attained by each of
the personnel listed and must be accompanied by a copy of each person's current CWB
welding certification.

Or

The Contractor must ensure that welding is performed by a welder certified by the
accepted Certification Authority and that all welding is carried out in accordance with
the Contractor's approved welding procedures. (These procedures must have been
approved by a Professional Engineer).

In addition, welding must be done in accordance with the requirements of the
applicable drawings and specifications.

Before the commencement of any fabrication work, and upon request from the
Inspection Authority, the Contractor must provide approved welding procedures
and/or a list of welding personnel he intends to use in the performance of the Work.
The list must identify the welding procedure qualifications attained by each of the
personnel listed and must be accompanied by a copy of each person's current welding
certification.

Environmental Protection

The Contractor and its sub-contractors engaged in the Work on a Canadian Government
vessel must carry out the Work in compliance with applicable municipal, provincial and
federal environmental laws, regulations and industry standards.
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20.

21.

22.

23.

(PART 7)
The Contractor must have detailed procedures and processes for identifying, removing,
tracking, storing, transporting and disposing of al potential pollutants and hazardous
material encountered, to ensure compliance as required above.

All waste disposal certificates are to be provided to the Inspection Authority, with
information copies sent to the Contracting Authority. Furthermore, additional evidence of
compliance with municipal, provincial and federal environmental laws and regulationsis to
be furnished by the Contractor to the Contracting Authority when so requested.

The Contractor must have environmental emergency response plans and/or procedures in
place. Contractor and subcontractor employees must have received the appropriate
training in emergency preparedness and response. Contractor personnel engaging in
activities which may cause environmental impacts or potential non compliance situations,
must be competent to do so on the basis of appropriate education, training, or experience.

Proceduresfor Design Change or Additional Work
SACC Manual Clause B5S007C  Procedures for Design Change or Additional Work
2010-01-11

Equipment/Systems: Inspection/Test: Refer to Annexes A and D for details on
equipment and systems inspections and testing requirements.

Inspection and Test Plan
The Contractor must implement an approved Inspection and Test Plan (ITP).

The Contractor must provide at no additional cost to Canada, al applicable test data, all
Contractor technical data, test pieces and samples as may reasonably be required by the
Inspection Authority to verify conformance to contract requirements. The Contractor
must forward at his expense such technical data, test data, test pieces and samples to such
location as the Inspection Authority may direct.

M eetings
Meetings, chaired by the Contracting Authority, will take place at the Contractor's facility
as and when required. Contractor attendees at these meetings will, as a minimum, be its
Contract (Project) Manager, Production Manager (Superintendent) and Quality Assurance
Manager.
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24,

25.

26.

27.

28.

(PART 7)

Outstanding Work and Acceptance

1. The Inspection Authority, in conjunction with the Contractor, will prepare a list of
outstanding work items at the end of the vessal’s construction period. This list will
form the annexes to the formal acceptance document for the vessel. A vessel
acceptance meeting will be convened by the Inspection Authority on the work
completion date of the vessel to review and sign off the form PWGSC-TPSGC 1105,
Contractor’s Certification.  In addition to any amount held under the Warranty
Holdback Part 7, article 6.3, a holdback of twice the estimated value of outstanding
work will be held until that work is completed. The Goods and Services Tax or
Harmonized Sales Tax (GST/HST), as appropriate, is to be caculated on this
outstanding work hold-back amount and not paid as the work has yet to be completed.
At the time that the outstanding work holdback is released, GST/HST will be payable,
on the amount of the holdback as it was not included in the previous payments.

2. The Contractor must complete each of the above forms in three (3) copies, which will

be distributed by the Inspection Authority as follows:

a. origina to the Contracting Authority;

b. one copy to the Technical Authority;

c. one copy to the Contractor.
Licensing
The Contractor must obtain and maintain all permits, licenses and certificates of approval
required for the Work to be performed under any applicable federa, provincial or
municipa legidation. The Contractor is responsible for any charges imposed by such
legidlation or regulations. Upon request, the Contractor must provide a copy of any such
permit, license or certificate to Canada.

Scrap and Waste M aterial
SACC Manual Clause  A9055C  Scrap and Waste Material 2010-08-16

Titleto Property - Vessel
SACC Manual Clause  A9047C Titleto Property - Vessal 2008-05-12

Workers Compensation
SACC Manual Clause  A0285C Workers Compensation 2007-05-25
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(ANNEX A)
ANNEX A - STATEMENT OF WORK

The entire Statement of Work is available in a separate Electronic Document named:

Gwaii Haana Il Crane Specification Final.DOC
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(ANNEX B)
ANNEX B - BASISOF PAYMENT
Remark to the Bidders: Annex B will form the Basis of Payment for the resulting contract and
should not befilled in at the bid submission stage.

B1 Contract Price

a. [Known Work
For work as stated in Part 7 article 1, and Specified in Annex A
foraFIRM PRICE of: | $ X
b. [Delivery
To location noted in Contract; VictoriaB.C.
foraFIRM PRICE of: | $ X
C. Sub-Total
(a+b) foraFIRM PRICE of: | $ X
d. |GST/HST
Estimated at (12% ) of Linea.| $ X
e. [Total Firm Price
GST/HST Included [c + d]:
For aFIRM PRICE of | $ X

B2 Unscheduled Work
1. Price Breakdown:
The Contractor must, upon request, provide a price breakdown for al unscheduled
work, by specific activities with trades, person-hours, material, subcontracts and
services.

2. Pro-rated Prices:
Hours and prices for unscheduled work will be based on comparable historical data
applicable to smilar work at the same facility, or will be determined by pro-rating the
guoted work costs in the Contract when in similar areas of the vessdl.

3. Payment for Unscheduled Work:
The Contractor will be paid for unscheduled work arising, as authorized by Canada.
The authorized unscheduled work will be calculated as follows:

Number of hours (to be negotiated) X $ , being the Contractor's firm hourly
charge-out labour rate which includes overhead and profit, plus net laid-down cost of
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B2.1

B2.2

B2.3

(ANNEX B)
materias to which will be added a mark-up of 10 percent, plus Goods and Services Tax or
Harmonized Sales Tax, if applicable, calculated at 10% percent of the total cost of
material and labour. The firm hourly charge-out labour rate and the material mark-up will
remain firm for the term of the Contract and any subsequent amendments.

Notwithstanding definitions or useage elsewhere in this document, or in the Contractor’s
Cost Management System, when negotiating Hours for unscheduled work, PWGSC will
consider only those hours of labour directly involved in the production of the subject work
package. Elements of Related Labour Costs identified in B2.2, will not be negotiated, but
will be compensated for in accordance with B2.2.

Allowance for Related Labour Costs such as. Management, Direct Supervision,
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free
Inspecting and Reporting, and Estimating will be included as Overhead for the purposes of
determining the Charge-out Labour Rate set out in article B2.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up
rate includes any allowance for material and subcontract management not allowed for in
the Chargeout Labour Rate. The Contractor will not be entitled to a separate labour
component for the purchase and handling of materials or subcontract administration.
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(ANNEX C)

ANNEX C - INSURANCE REQUIREMENTS
Cl Commercial General Liability
1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in
force throughout the duration of the Contract, in an amount usual for a contract of this
nature, but for not less than $5,000,000 per accident or occurrence and in the annual

aggregate.

2. The Commercial General Liability Insurance policy must include the following:

a

Additional Insured: Canada is added as an additional insured, but only with respect
to liability arising out of the Contractor's performance of the Contract. The
interest of Canada should read as follows. Canada, as represented by Public
Works and Government Services Canada.

Bodily Injury and Property Damage to third parties arising out of the operations of
the Contractor.

Personal Injury: While not limited to, the coverage must include Violation of
Privacy, Libel and Slander, False Arrest, Detention or Imprisonment and
Defamation of Character.

Cross Liability/Separation of Insureds: Without increasing the limit of liability, the
policy must protect al insured parties to the full extent of coverage provided.
Further, the policy must apply to each Insured in the same manner and to the same
extent asif a separate policy had been issued to each.

Blanket Contractual Liability: The policy must, on a blanket basis or by specific
reference to the Contract, extend to assumed liabilities with respect to contractual
provisions.

Employees and, if applicable, VVolunteers must be included as Additional Insured.
Employers Liability (or confirmation that all employees are covered by Worker's
compensation (WSIB) or similar program)

Notice of Cancellation: The Insurer will endeavor to provide the Contracting
Authority thirty (30) days written notice of policy cancellation.

If the policy is written on a clams-made basis, coverage must be in place for a
period of at least 12 months after the completion or termination of the Contract.
Owners or Contractors Protective Liability: Covers the damages that the
Contractor becomes legally obligated to pay arising out of the operations of a
subcontractor.

Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the
Contractor for liabilities arising from damages caused by accidental pollution
incidents.
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(ANNEX D)

ANNEX D - INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL

D1

D2

D3

Inspection and Test Plan (ITP):
1. The Contractor must prepare an Inspection and Test Plan (ITP) for this project.. The

~wWnN

ITP must be submitted to the Inspection Authority for review and amended by the
Contractor to the satisfaction of the Inspection Authority.

NOT USED - Coding:

NOT USED - Inspection and Test Plan Criteria

Contractor Imposed Testing:

Tests and trials in addition to those given in the Specification must be approved by the
Inspection Authority.

Conduct of Inspection

1
2.

Inspections will be conducted in accordance with the ITP and as detailed in D4.

The Contractor must provide its own staff or subcontracted staff to conduct
inspections, tests and trials; excepting that Technical Authority or Inspection Authority
personnel may be designated in the specifications, in which case the Contractor must
ensure that its own staff are provided in support of such inspection/test/trial.

As applicable, the Contractor must ensure that the required conditions stated in the
specification prevail at the commencement of, and for the duration of, each
inspection/test/trial.

The Contractor must ensure that personnel required for equipment operation and
records taking during the inspection/test/trial are briefed and available at the start and
throughout the duration of the inspection/test/trial. Tradesmen or FSRs who may be
required to effect minor changes or adjustments in the installation must be available at
short notice.

The Contractor is to coordinate the activities of al personnel taking part in each
inspection/test/trial  and ensure that safe conditions prevail throughout the
inspection/test/trial.

Inspection Records and Reports

1

The Contractor on the inspection record, test or trials sheets as applicable must record
the results of each inspection. The Contractor must maintain files of completed
inspection records.

The Contractor's QC representative (and the FSR when required) must sign as having
witnessed the inspection, test or trial on the inspection record. The Contractor must
forward originals of completed inspection records, together with completed test(s)
and/or trials sheets to the Inspection Authority as they are completed.

(ANNEX D)
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D4

3. Unsatisfactory inspection/test/trial results, for which corrective action cannot be
completed during the normal course of the inspection/test/trial, will require the
Contractor to establish and record the cause of the unsatisfactory condition to the
satisfaction of the Inspection Authority. Canada representatives may assist in
identification where appropriate.

4. Corrective action to remove cause of unsatisfactory inspections must be submitted to
the Inspection Authority in writing by the Contractor, for approva before affecting
such repairs and rescheduling of the unsatisfactory inspection/test/trial. Such notices
must be included in the final records passed to the Inspection Authority.

5. The Contractor must undertake rectification of defects and deficiencies in the
Contractor's installation or repair as soon as practicable. The Contractor is responsible
to schedule such repairs at its own risk.

6. The Contractor must reschedule unsatisfactory inspections after any required repairs
have been completed.

7. Quality Control, Inspection and Test records that substantiate conformance to the
specified requirements, including records of corrective actions, must be retained by the
Contractor for three (3) years from the date of completion or termination of the
Contract and must be made available to the Inspection Authority upon request.

Inspection and Trials Process
1. Drawings and Purchase Orders

a.  Upon receipt of two (2) copies of each drawing or purchase order, the designated
Inspection Authority will review its content against the provisons of the
specification. Where discrepancies are noted, the Inspection Authority will
formally advise al concerned, in writing. The resolution of any such discrepancy is
amatter for consultation between the Contractor and other Government of Canada
Authorities. The Inspection Authority is NOT responsible for the resolution
of discrepancies.

2. Inspection

a.  Upon receipt and acceptance of the Contractor’s I TP, inspection will consist of a
number of Inspection Points supplemented by such other inspections, tests,
demonstrations and trials as may be deemed necessary by the Inspection Authority
to permit him to certify that the work has been performed in compliance with the
provisions of the specification. The Contractor must be responsible for notifying
the designated Inspection Authority of when the work will be available for
inspection, sufficiently in advance to permit the designated Inspection Authority to
arrange for the appropriate inspection.

b. The Inspection Authority will inspect the materials, equipment and work
throughout the project against the provisons of the specification and, where
non-conformances are noted, will issue appropriate INSPECTION
NON-CONFORMANCE REPORTS.

(ANNEX D)
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c. The Contract requires the implementation of a Quality Assurance/Quality Control

system, so the Inspection authority must require that the Contractor provide a
copy of its internal inspection report pertaining to a work item before conducting
the requested inspection. If third party inspections are required by the Contract
(e.g. inspections by a certified CWB 178.2 welding inspector), the reports of these
inspections must be required before the Work is inspected by the Inspection
Authority.

The QA/QC system is a requirement, so if the documentation is presented to the
Inspection Authority before an inspection stating that the Work is satisfactory but
the Inspection Authority finds that the Work has not been satisfactorily inspected,
the Inspection Authority must issue an Inspection Non-conformance Report
against the Work and another against the fallure of the Contractor's QA/QC
system.

Before carrying out any inspection, the Inspection Authority must review the
requirements for the Work and the acceptance and/or rejection standards to be
applied. Where more than one standard or requirement is called up and they are
potentially conflicting, the Inspection Authority must refer to the order of
precedence in the Contract to determine the standard or requirement to be applied.

3. Tedts, Trids, and Demonstrations

a

To enable the Inspection Authority to certify that the Work has been performed
satisfactorily, in accordance with the Contract and Specifications, the Contractor
must schedule, co-ordinate, perform, and record all specified Tests, Trials and
Demonstrations required by the Inspection Authority as required by Part 7, article
17.

Where the Specifications contain a specific performance requirement for any
component, equipment, sub-system or system, the Contractor must test such
component, equipment, sub-system or system to the satisfaction of the Inspection
Authority, to prove that the specified performance has been achieved and that the
component, equipment, sub-system or system performs as required by the
specifications.

Tests, trials and demonstrations must be conducted in accordance with a logical,
systematic schedule which must ensure that all associated components and
equipment are proven before sub-systems demonstration or testing, and that
sub-systems are proven before system demonstration or testing.

Where the Specifications do not contain specific performance requirements for any
component, equipment, sub-system or system, the Contractor must demonstrate
such component, equipment, sub-system or system to the satisfaction of the
I nspection Authority.

The Contractor must submit their Inspection and Test Plan as required in D1.

(ANNEX D)
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f.

The Contractor must co-ordinate each test, trial and demonstration with all
interested parties, including the Inspection Authority; Contracting and Technical
Authorities; regulatory authorities; Classification Society; Sub-contractors; etc.
The Contractor must provide the Inspection Authority and other Government of
Canada Authorities with a minimum of five working days notice of each scheduled
test, trial, or demonstration.

The Contractor must keep written records of all tests, trials, and demonstrations
conducted required by Article Part 7, article 17.

The Contractor must in all respects be responsible for the conduct of all tests and
trials in accordance with the requirements of the Contract.

The Inspection Authority and the Technical Authority reserve the right to defer
starting or continuing with any seatrials for any reasonable cause including but not
limited to adverse weather, visihility, equipment failure or degradation, lack of
qualified personnel and inadequate compliance with safety standards.
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(ANNEX E)

ANNEX E - WARRANTY

El

El1l

2030 (2012-03-02) General Conditions Higher Complexity Goods, are hereby
amended asfollows. Delete Section 22 Warranty

Supplemental General Conditions 1028 (2010-08-16) Ship Construction - Firm
Price are amended asindicated below:

Section 12 Warranty

The Contractor must warrant the hull, propelling machinery and auxiliaries, fittings, and
equipment of all kinds, for a full period of twelve (12) months after delivery to and
acceptance of the vessal by Canada, excluding any time or times in excess of one (1)
month upon any single occasion during which the vessel may be out of service while
undergoing repar pursuant hereto, against all defects of design, materiad and
workmanship, and undertakes that any part or parts of the vessel which may be found
defective or show signs of weaknesses or undue wear within such period, owing to faulty
design, material or workmanship, must be repaired or removed and replaced and al such
defects remedied and made good at the sole cost and expense of the Contractor. An
immediate notice in writing must be given by the Minister to the Contractor of the
discovery of any such defects, weakness or undue wear, and the Contractor agrees to
deliver the necessary part or parts and to fit, complete and make good the defective part
or parts a the Contractor's yard at: (To be completed by the Contracting Authority at
Contract Award)

Company Name

Contact Name

Telephone/E-Mail

but if the vessal is not brought to the Contractor's yard for repairs or replacement of a
defective part or parts and such repairs or replacements are made elsewhere, the
Contractor must pay Canada such sums as are equivaent to the cost of supplying the
necessary part or parts and doing the Work at the yard of the Contractor. The Contractor
will not be held responsible for fair wear and tear, or for breakage and defects arising
through the negligence or carelessness of any person or persons employed on board the
vessel during the warranty period, except the negligence or carelessness of the
Contractor's representative if any. The Contractor will not be held responsible for or be
under any obligation for consequential damages and delays to the vessel or her cargo.
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E2  Warranty Procedures
1. Scope
a. The following are the procedures which suit the particular requirements for

warranty considerations for a vessel on completion of construction.

2. Definition

a

There are a number of definitions of “warranty” most of which are intended to
describe its force and effect in law. One such definition is offered as follows:

“A warranty is an agreement whereby the vendor’ s or manufacturer’s responsibility
for performance of its product is extended for a specific period of time beyond the
date at which the title to the product passesto the buyer.”

3. Warranty Conditions

a

Supplemental General Conditions 1028, Ship Construction - Firm Price contain the
warranty conditions that apply to this contract.

4. Reporting FailuresWith Warranty Potential

a

The initial purpose of areport of afailure is to facilitate the decision as to whether
or not to involve warranty and to generate action to effect repairs. Therefore in
addition to identification, location data, etc. the report must contain details of the
defect. Warranty decisions as a genera rule are to be made locally and the
administrative processis to be in accordance with procedures as indicated.

These procedures are necessary as invoking a warranty does not simply mean that
the warrantor will automatically proceed with repairs at his expense. A review of
the defect may well result in a disclaimer of responshility, therefore, it is
imperative that during such a review the Department is directly represented by
competent technical authority qualified to agree or disagree with the warrantor’s
assertions.

5. Procedures

a

Immediately it becomes known to the Ship's Staff that an equipment/system is
performing below accepted standards or has become defective, the procedures for
the investigation and reporting are as follows:

I. The vessel advises the Technical Authority when a defect, which is considered
to be directly associated with the construction or outfit of the vessels, has
occurred.

ii. On review of the Specification and the Acceptance Document, the Technical
Authority in consort with Ship's Staff is to complete the Tombstone Data and
section 1 of the Warranty Claim Form Appendix 1 to Annex E and forward the
origina to the Contractor for review with a copy to the PWGSC contracting
Authority.
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(ANNEX E)

If the PWGSC Contracting or Inspection Authority is unable to support
warranty action, the Defect Claim Form will be returned to the originator with
a brief judtification. (It is to be noted that in the latter instance PWGSC will
inform the Contractor of its decison and no further action will be required of
the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-malil
whichever format is the most convenient.

li. Assuming the Contractor accepts full responsibility for repair, the Contractor
completes Section 2 and 3 of the Warranty Claim Form, returns it to the
Inspection Authority who confirms corrective action has been completed, and
who then distributes the form to the Technical Authority and the PWGSC
Contracting Authority.

In the event that the Contractor disputes the claim as a warranty defect, or agrees
to share, the contractor isto complete Part 2 of the Warranty Claim Form with the
appropriate information and forward it to the Contracting Authority who will
distribute copies as necessary.

When a warranty defect clam is disputed by the Contractor, the Technical
Authority may arrange to correct the defect by in-house resources or by
contracting the work out. All associated costs must be tracked and recorded as a
possible charge against the contractor by PWGSC action. Material costs and
manhours expended in correcting the defect are to be recorded and entered in
Section 5 of the warranty defect clam by the Technical Authority who will
forward the warranty defect clam to the PWGSC Contracting Authority for
action. Defective parts of equipment are to be retained pending settlement of
claim.

Defective equipment associated with potential warranty should not normally be
dismantled until the contractor’s representative has had the opportunity to observe
the defect. The necessary work is to be undertaken through normal repair methods
and costs must be segregated as a possible charge against a contractor by PWGSC
action.

6. Liability

a

Agreement between the Contracting Authority, Inspection Authority, Technical

Authority and the Contractor will result in one of the following conditions:

I.  The contractor accepts full responsibility for costs to repair or overhaul under
the warranty provisions of the contract;
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il. The Technical Authority accepts full responsibility for repair and overhaul of
item concerned; or

iii. The Contractor and the Technical Authority agree to share responsibility for
the costs to repar or overhaul the unserviceable item, in such cases the
PWGSC Contracting Authority will negotiate the best possible sharing
arrangement.

In the event of a disagreement as in paragraph 5¢c, PWGSC will take necessary
action with the contractor while the Technical Authority informs its Senior
Management including pertinent data and recommendations.

The total cost of processing warranty claims must include accommodation and
travel costs of the contractor’s employees as well as equipment/system down time
and operationa constraints. Accordingly, the cost to remediate the defect, in
manhours and material, will be discussed between the Contracting/Inspection
Authorities and the Technical Authority to determine the best course of action.

7. Alongside Period For Warranty Repairs and Checks

a

If at all possible, an out of service period for the vessd is to be arranged just
before the expiration of the 365 day warranty period. This out of service period is
to provide time for warranty repair and check by the contractor.

The Underwater paint system, before expiration of the warranty, should be
checked by divers or during haul out. The Technical Authority, is to arrange the
inspection and inform the Contracting Authority of any adverse resullts.
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APPENDIX 1to ANNEX E (APPENDIX 1to ANNEX E)

Public Works and Government  Travaux publics et Services
I*I Services Canada gouvernementaux Canada

Warranty Claim
Réclamation De Garantie

) File No. — N° de dossier Contract No. - N ° de contrat
Vessel Name — Nom de navire

Customer Department — Ministére client Warranty Claim Serial No.
Numéro de série de réclamation de garantie

Contractor — Entrepreneur Effect on Vessel Operations
Effet sur des opérations de navire

Critical Degraded Operational Non-operational
Critique Dégradé Opérationnel Non-opérationnel

0o o 0

1. Description of Complaint — Description de plainte

Contact Information — I'information de contact

Name — Nom Tel. No.-N° Tél

Signature — Signature Date

2. Contractor’s Investigative Report — Le rapport investigateur de I'entrepreneur
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3. Contractor’s Corrective Action — La modalité de reprise de I'entrepreneur

Contractor's Name and Signature — Nom et signature de I'entrepreneur Date of Corrective Action - Date de modalité de reprise

Client Name and Signature - Nom et signature de client Date

4. PWGSC Review of Warranty Claim Action — Examen d'action de réclamation de garantie par TPSGC

Signature — Signature Date

5. Additional Information — Renseignements supplémentaires

Cana.d.éI' PWGSC-TPSGC
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ANNEX F - PROJECT MANAGEMENT SERVICES
Contractor's Project M anagement Services

1

I ntent

a. Job titles used in this Annex are for clarity within this document only. The Contractor
is free to choose job titles that suit their organization.

b. The Contractor, through their Project Management Team, is responsible to discharge
the duties and supply the deliverables required in the Contract and the Specifications.

c. Project Management is considered to encompass the direction and control of such
functions as engineering, planning, purchasing, manufacturing, assembly, overhauls,
installations and test and trials.

Project Manager
a. The Contractor must supply an experienced Project Manager (PM) dedicated to this
project and delegate to hinvher full responsibility to manage the project.

Project Management Team

a. Other than the Project Manager, the Contractor may assign and vary other job
descriptions to suit their organization; provided however that the collective resume of
their Project Management Team must provide for effective control of the project
elementsincluding but not limited to:
I. Project Management
il.  Quality Assurance
ii. Material Management
iv  Planning and Scheduling
V. Subcontracts Management

Reports

a. The following Management Reports and Documentation are to be prepared and
maintained by the Contractor and submitted to the Crown in accordance with the
Contract or upon request by the Contracting Authority:
I.  Production Work Schedule
il. Inspection Summary Report

Bid Solicitation Deliverables

a  Names, brief resumes, and a list of duties for each of the team members that ensures
that each of the project elementslisted in article 3 above have been addressed.
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(ANNEX G)

GO  Proposed Work Location: Contractor’s Facility
G1  Evaluation of Price
The price of the bid will be evaluated in Canadian dollars, the Goods and Services Tax or
the Harmonized Sales Tax excluded FCA Carrier (Incoterms 2000).
a. | Known Work
For work as stated in Part 1 article 1.2, specified in Annex A and
detalled in Appendix 1 Detailed Pricing Data Sheet, to this Annex
G 5
for aFIRM PRICE
of:
b. | Unscheduled Work
Labour Cost:
Estimated labour hours at afirm Charge-out Labour Rate,
including overhead and profit:
24 person hours X $ per hour for a PRICE of: [$
See articles G2.1 and G2.2 below.
c. | FSR Services
For FSR Services for 3 days specified in Annex A and detailed in
Appendix 1
for aFIRM PRICE of: [$
d. | SUB-TOTAL
GST/HST Excluded, [ato c]: ForaPRICE [$
of:
e. | Adjustment
Bidders certified by CWB to the CSA W47.2-M 1987 (R2008)
Fusion Welding of Aluminum (Minimum Division Level 2.1) ($-
Standard in Part 6, acticle 4 to deduct 5% of c.
( Non-certified bidders to enter $0.00)
f. | EVALUATION PRICE
GST/HST Excluded (d - €)
For an EVALUATION PRICE [
of:
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G2  Unscheduled Work

G21

G2.2

G23

G4

Unscheduled work arising, as authorized by the Minister, will be calculated in the
following manner:

"Number of hours (to be negotiated) X $ your firm hourly
Charge-out Labour Rate which includes Overhead and profit, plus net laid-down cost of
materials to which will be added a 10% mark-up, plus Goods and Services Tax or
Harmonized Sales Tax as applicable, of the total cost of material and labour. The firm
hourly Charge-out Labour Rate and the material mark-up will remain firm for the duration
of the Contract and any subsequent amendments.”

Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’'s Cost
Management System, when negotiating Hours for unscheduled work, PWGSC will
consider only those hours of [abour directly involved in the production of the subject work
package.

Elements of Related Labour Costs identified in G2.2 will not be negotiated, but will be
compensated for in accordance with G2.2 It is therefore incumbent upon the Bidder to
enter values in the above table which will result in fair compensation, regardless of the
structure of their Cost Management System.

Allowance for Related Labour Costs such as. Management, Direct Supervision,
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free
Inspecting and Reporting, and Estimating will be included as Overhead for the purposes of
determining the Charge-out Labour Rate entered in line G1b. above.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up
rate includes any allowance for material and subcontract management not allowed for in
the Chargeout Labour Rate. A separate labour component for the purchase and handling
of materials or subcontract administration is not allowable.

While the delivery of the boat and al deliverabler to destination required by the Contract
must be On/Or before January 31, 2013 the best delivery that could be offered is
weeks after Receipt of Order (ARO).
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(APPENDIX 1 TO ANNEX G)
APPENDIX 1 TO ANNEX G PRICING DATA SHEET (PDS)
a. Pricefor craneand FSR Support:
Prices must include the cost to meet the Statement of Work. Proposals that represent a
cost difference may be included in section b (below).

Description Unit Price Qty | Extended
Price

For crane as stated in Part 1 article 1.2, &
specified in Annex A excluding priced optional $ 1 |$
items listed in table G1b of Annex G. To be entered
intoLinea. of Table G1.:
FSR Travel Costs Daily Total
Price based on the daily rates noted below.
Travel fees ;
Hotel fees : $ | 3 |3
Meal alowances. .

Tobeentered into Line c. of Table G1

b. Proposed M odifications and offered prices:
The proposed modifications and prices offered in the table below will not be included in
the Evaluation Price. However, if the evaluation team accepts any of the Items offered by
the bidder, these changes will be included in the final Contract price.

Spec Item | Description Cost differences
Cost of supply and installation, Taxesnot included (indicate + or -)
Note 1
$
Note 2
$
Note 3
$
Note 4
$
Note 5
$
Totd: $
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