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THE FOLLOWING AMENDMENT TO THE BID DOCUMENTS IS EFFECTIVE
IMMEDIATELY. THE ADDENDUM SHALL FORM PART OF THE CONTRACT
DOCUMENTS.
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The following shall be added to and form part of the Plans and Specifications for this project.

Delete reference to Section 03 93 05 - Externally Bonded Fiber Reinforced Poymner(FRP)
Strengthening System and replace with Section 03 93 00-Externally Bonded Fiber Reinforced
Poymner(FRP) Strengthening System.

Section 03 93 00 - Externally Bonded Fiber Reinforced Poymner(FRP) Strengthening System-
Item 1.4- Material Qualifications- “BASF MBrace composite strengthening system is an
acceptable alternative to the Fyfe Tyfo Fibrwrap System outlined in the specifications. Number
of layers of FRP and design based on loads shown in original contract documents using alternate
are required to be determined by Engineer qualified to practice in Newfoundland and Labrador. If
used, full design and calculations stamped by Engineer to be provided for alternate a maximum
of 2 weeks after contract award.”

All other terms & conditions remain unchanged.
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