

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions -
TPSGC
11 Laurier St./11 rue Laurier
Place du Portage, Phase III
Core 0A1 / Noyau 0A1
Gatineau, Québec K1A 0S5

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

THIS DOCUMENT CONTAINS A SECURITY
REQUIREMENT

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution

Construction Services Division/Division des services de
construction
11 Laurier St./11 Rue Laurier
3C2, Place du Portage
Phase III
Gatineau, Québec K1A 0S5

Title - Sujet Slope Stabilization	
Solicitation No. - N° de l'invitation EP750-130746/A	Amendment No. - N° modif. 002
Client Reference No. - N° de référence du client R.009614.002	Date 2012-08-03
GETS Reference No. - N° de référence de SEAG PW-\$\$FG-340-60939	
File No. - N° de dossier fg340.EP750-130746	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2012-08-21	Time Zone Fuseau horaire Eastern Daylight Saving Time EDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Brouillet, Richard	Buyer Id - Id de l'acheteur fg340
Telephone No. - N° de téléphone (819) 956-0457 ()	FAX No. - N° de FAX (819) 956-8335
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: Public Works and Government Services Canada Health and Safety Parliament Hill Grounds 111 Wellington Street Ottawa, Ontario, K1A-0S6	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation

EP750-130746/A

Amd. No. - N° de la modif.

002

Buyer ID - Id de l'acheteur

fg340

Client Ref. No. - N° de réf. du client

R.009614.002

File No. - N° du dossier

fg340EP750-130746

CCC No./N° CCC - FMS No/ N° VME

THE PURPOSE OF THIS AMENDMENT IS TO ISSUE ADDENDUM NO. 1

End of amendment

Solicitation No. - N° de l'invitation

EP750-130746/A

Amd. No. - N° de la modif.

002

Buyer ID - Id de l'acheteur

fg340

Client Ref. No. - N° de réf. du client

R.009614.002

File No. - N° du dossier

fg340EP750-130746

CCC No./N° CCC - FMS No/ N° VME

Addendum No. 1

ADDENDUM No. 1
PROJECT NO. R.009614.002

The following changes in the bid documents are effective immediately. This addendum will form part of the contract documents.

DRAWINGS

1. Drawings S1 and S2
REPLACE drawings S1 & S2 with the ones attached.

SPECIFICATIONS

Section 01 00 10

1. **ADD** the following article in 1.4 Access to the site:

1.4. 10 The project site is divided into two zones as described below.

Zone 1 – Area where there is no current construction activity on the perimeter wall (which is located on the plateau above the slope). Refer to drawings S1 & S2 revised herein.

Zone 2 – Area where there is current construction activity on the perimeter wall (which is located on the plateau above the slope). Refer to drawing S1 & S2 revised herein.

Access to Zone 2 of the site is restricted by the schedule outlined in Section 01 00 10 – Sub-section 1.3 Scheduling – article 1.3.10 (added in this addendum).

2. **ADD** the following article in 1.3 Scheduling:

1.3. 10 Construction work in Zone 2 shall start no earlier than 28 weeks after award of contract.

All work in this contract shall complete no later than 46 weeks after award of contract.