

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions -
TPSGC
11 Laurier St./11 rue Laurier
Place du Portage, Phase III
Core 0A1 / Noyau 0A1
Gatineau, Québec K1A 0S5

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires
This document contains a security requirement

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Construction Services Division/Division des services de
construction
11 Laurier St./11 Rue Laurier
3C2, Place du Portage
Phase III
Gatineau, Québec K1A 0S5

Title - Sujet NRC Plant Chilled Water Ext-Phase I	
Solicitation No. - N° de l'invitation EJ192-131765/B	Amendment No. - N° modif. 003
Client Reference No. - N° de référence du client R.010720.011	Date 2013-05-08
GETS Reference No. - N° de référence de SEAG PW-\$\$\$FG-343-62414	
File No. - N° de dossier fg343.EJ192-131765	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2013-05-21	Time Zone Fuseau horaire Eastern Daylight Saving Time EDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Cook, Kristin	Buyer Id - Id de l'acheteur fg343
Telephone No. - N° de téléphone (819) 956-6122 ()	FAX No. - N° de FAX (819) 956-8335
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: MacDonald Cartier Bridge Ottawa, Ontario	

Instructions: See Herein
Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation

EJ192-131765/B

Client Ref. No. - N° de réf. du client

R.010720.011

Amd. No. - N° de la modif.

003

File No. - N° du dossier

fg343EJ192-131765

Buyer ID - Id de l'acheteur

fg343

CCC No./N° CCC - FMS No/ N° VME

ADDENDUM N° 1

Date: May 06, 2013

The following changes in the tender documents are effective immediately. This addendum will form part of the contract documents.

DRAWINGS

- 1 C100 Plan and Profile
 - .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
 - .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.
- 2 C101 Sections and Details
 - .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
 - .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.
- 3 C102 Removals and Relocations
 - .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
 - .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.
- 4 E100 Site Plan, Manhole Routing, and Electrical Symbols
 - .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
 - .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.
- 5 E101 Partial Level 2, Sections, & Single Line Diagram
 - .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
 - .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.
- 6 M002 Mechanical Manhole #3A Piping Connection Details – Demolition
 - .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
 - .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.
- 7 M100 Mechanical Site Plan New Work
 - .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
 - .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.
- 8 M101 Mechanical Outdoor Piping Isometric
 - .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
 - .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.
- 9 M200 Mechanical Manhole #3A Piping Connection Details – New Work
 - .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
 - .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.
- 10 M300 Mechanical MacDonald-Cartier Bridge Abutment – New Work

Date: May 06, 2013

-
- .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
 - .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.

11 M401 Mechanical Details Sheet 2 of 2

- .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
- .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.

12 S100 Structural Site Plan – New Work

- .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
- .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.

13 S101 Details

- .1 DELETE revision 6: Re-issued for Tender, 2013/02/01.
- .2 ADD revision 7: Issued with Addendum No.1, 2013/05/06.

14 S102 MacDonald-Cartier Bridge Abutment – New Work

- .1 ADD revision 1: Issued with Addendum No.1, 2013/05/06.

End of Addendum No. 1