

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Public Works Government Services Canada- Bid
Receiving / Réception des soumissions
189 Prince William Street
Room 421
Saint John
New Brunswick
E2L 2B9

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works Government Services Canada- Bid
Receiving / Réception des soumissions
189 Prince William Street
Room 421
Saint John
New Bruns
E2L 2B9

| | |
|--|---|
| Title - Sujet Electrical Work, GOCB, Moncton | |
| Solicitation No. - N° de l'invitation EC015-132002/A | Amendment No. - N° modif. 003 |
| Client Reference No. - N° de référence du client R.053240.002 | Date 2012-11-02 |
| GETS Reference No. - N° de référence de SEAG PW-\$PWB-020-3157 | |
| File No. - N° de dossier PWB-2-35087 (020) | CCC No./N° CCC - FMS No./N° VME |
| Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2012-11-08 | Time Zone Fuseau horaire Atlantic Daylight Saving Time ADT |
| F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/> | |
| Address Enquiries to: - Adresser toutes questions à: Donovan, Janine PWB | Buyer Id - Id de l'acheteur pwb020 |
| Telephone No. - N° de téléphone (506) 636-5347 () | FAX No. - N° de FAX (506) 636-4376 |
| Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: | |

Instructions: See Herein

Instructions: Voir aux présentes

| | |
|--|--|
| Delivery Required - Livraison exigée | Delivery Offered - Livraison proposée |
| Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur | |
| Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur | |
| Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie) | |
| Signature | Date |

This Tender Amendment No. Three (3) is raised to include the following Addendum No. Three (3).

The following Addendum to the tender is effective immediately. This addendum shall form part of the contract documents.

All other terms and conditions remain the same.

Addendum No. 3

QUESTIONS AND ANSWERS

Q1: Are we responsible to pay for Commissioners during this project.

A1: Contractor is responsible for Commissioners fees. For access to the 3rd floor, owner will provide the commissionaire as there are specific security requirements involved.

Q2: IT has been noted that Buss duct was previously purchased by owner and can you clarify what hardware and connector kits is required to be purchased by contractor

A2: Owner provides the bus duct system, included the electrical connectors. The Contractor will be responsible to provide support channels, hanger rods, fasteners and any other hardware required in accordance with the contract specifications.

Q3: Are the new batteries supplied by owner

A3: Yes, the new batteries are supplied by the owner

Q4: During shut down are maintenance electrician present to verify proper breakers are shut down

A4: Yes. The Contractor will be responsible for the fees associated with having SNC Lavalin maintenance staff present, as required.

Q5: Who is responsible for removing and reinstalling the suspended ceiling for the new bus duct as per detail Partial level 4, floor 3 plan dwg. E101.

A5: The contractor is responsible for the suspended ceiling modification. Please refer to section 01 73 00 part 1.5.9(.11)

Q6: The scope work in the data center 3rd floor can be done during normal working hours?

A6: It would be preferred that the work be completed during the day time on week days with the exception of the connection of bus duct #2 to its new extension. This should be completed outside working hours as it will require a power shutdown and potential loss of service.