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The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
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Title - Sujet
PEOPLESOFT SECURITY/ARCHITECTURE

Solicitation No. - N° de l'invitation Amendment No. - N° modif.
G9067-120003/A 003

Date
2012-07-26

Client Reference No. - N° de référence du client
(G9067-120003

GETS Reference No. - N° de référence de SEAG
PW-$$X N-105-24654

File No. - N° de dossier
105xn.G9067-120003

CCC No./N° CCC - FMS No./N° VME

Solicitation Closes - L'invitation prend fin T'meZone

at-a 02:00 PM Fuseau horaire
Eastern Daylight Saving

on - le 2012-08-07 TImeEDT

F.O.B.-F.AB.

Plant-Usine: D Destination: Other-Autre: D

Address Enquiries to: - Adresser toutes questions a:
Ward, Kristen

Buyer Id - Id de I'acheteur
105xn

Telephone No. - N° de téléphone
(819) 994-0985 ( )

FAX No. - N° de FAX
(819) 934-8626

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

NCR ASREQUIRED BY HRSDC

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de I'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Date

Signature
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AMENDMENT 003

The purpose of this amendment is to publish answers in response to questions received regarding
this TBIPS SA RFP.

THE FOLLOWING CLARIFICATIONS FORM PART OF THIS TBIPS SA RFP:

Question 1) We are requesting that the 2 Application Architects be re-classified to A.5 ERP
Technical Analyst or A.4 ERP System Analyst. As per the TBIPS definition of an Application
Architect, the resource is intended for the analyzing and evaluating of alternative technology
solutions, and is geared to a more generic Application/Software Architect. Specialties listed do
not included PeopleSoft. The actual grid for the two resources contains three mandatory’s; all
ERP, PeopleSoft specific. All eleven rated requirements are very specific to PeopleSoft as well.
Since both resources are clearly pure PeopleSoft ERP specialists, we respectively ask that these
two positions be re-classified to A.5 ERP Technical Analyst or A.4 ERP Systems Analyst.

Answer 1) The Crown believes that the A.1 Application/Software Architect category is the best
fit given the architectural tasks as defined in Annex A - Statement of Work for this position.
Further, TBIPS states that, “Specialties could include but are not limited to” those listed. This
requirement will remain as written.

Question 2) With respect to solicitation G9067-120003/A — PeopleSoft Security Architecture,
we respectfully request an extension of 5 business days, to August 14th, 2012. The requirements
provided by the Crown are quite lengthy and complex, and therefore will require more time than
is typical to develop a proposal. This challenge has been further exacerbated by many
individuals taking additional vacation around the August long weekend.

Answer 2) Unfortunately, an extension would negatively impact the schedule for this project so
the closing date remains August 7, 2012. However, please note that we have granted an extension
to another solicitation, G9067-120003/B — Technology Architect, that was due on the same day
in order to allow biddersto focus on their response for this RFP.

ALL OTHER TERMSAND CONDITIONSOF THISTBIPS SA RFP REMAIN
UNCHANGED.
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