



# SHARED SERVICES CANADA

## *Internet Interconnection Services*

### **REQUEST FOR RESPONSES FOR EVALUATION**

*RFRE no.: 10026415/A*

### **AMENDMENT 001**



---

**REQUEST FOR RESPONSES FOR EVALUATION  
INTERNET INTERCONNECTION SERVICES (IIS)  
FOR  
SHARED SERVICES CANADA (SSC)**

**RFRE AMENDMENT 001**

**1. RFRE Closing Date, Front Page, Solicitation Closes – L'invitation prend fin :**

The Closing Date for the RFRE has been changed to:

May 31, 2013 at 14:100 EST

**2. RFRE Section 1.6.4 is deleted in its entirety and replaced with:**

1.6.4 It is the intention of Canada to answer all questions and answers (Q&As) regarding the DRAFT Request for Proposal (RFP) attached as an annex to the RFRE, at the RFRE Phase. At the discretion of the Crown, any questions submitted by vendors during the RFP stage may or may not be considered or addressed. If vendors wish to increase the likelihood of a response to their submitted questions, they must be submitted during the RFRE stage.

**3. RFRE Annex D Draft RFP, article 7.2.5:**

Change the reference to 120 FGWDs, to 60FGWDs

**4. RFRE Annex D Draft RFP, article 7.11.1 Basis of Payment:**

At 7.11.1.4 Additional DDoS Attack Streams:

Change reference to 7.10.1.3 to 7.11.1.3

**5. RFRE Annex D Draft RFP, article 7.11.1 Basis of Payment:**

**DELETE:** 7.11.1.5 in its entirety

**INSERT:**

**7.11.1.5 One-Time Charges**

Canada will pay the Contractor a one-time charge, as set out in Annex B, GST/QST/HST extra, for the following:

- Modifying the committed throughput on the 10Gbps IIS access
- Modifying the DDoS bandwidth capacity
- DDoS protection from additional attack streams



- The relocations of existing IIS or for additional IIS installations only if one or more of the following criteria's apply:
  - (i) Access facilities (including conduit between the property line and the building) are required because no facilities exist, or existing facilities are either at full capacity or damaged beyond repair;
  - (ii) Relocation of existing IIS where the actual terminating equipment will be physically relocated and reused at the new site.

**6. RFRE Annex D Draft RFP, Attachment 4.2 - Price Evaluation Workbook,**

**Worksheet: NCR - Monthly Recurring Cost (MRC - NCR):**

Corrected formulas for the cell adjacent to "Total Monthly Recurring Cost IIS (NCR):"

**Worksheet: TOR - Monthly Recurring Cost (MRC - TOR)**

Corrected formulas for the cell adjacent to "Total Monthly Recurring Cost IIS (TOR):"

**7. RFRE Annex D Draft RFP**

**DELETE** Table 4 - Service Delivery Interval (SDI) Requirements

**INSERT**

Table 4 - Service Delivery Interval (SDI) Requirements

| Service Order (SL-SOR)   | SDI      |
|--|----------|
| Modifying via software change <ul style="list-style-type: none"> <li>• For Modifying the Committed Throughput on 10 Gbps Access</li> <li>• For Modifying the DDoS Bandwidth Capacity</li> <li>• For DDoS protection from Additional Attack Stream</li> </ul>   | 5 FGWDs  |
| Add or Re-locate (facilities exist) <p>Adding new or relocating a circuit to a new location where the Contractor's service facilities exist and the ordered access type is supported.</p> <ul style="list-style-type: none"> <li>• For the addition or relocation of circuits as and when requested</li> <li>• Modifying the DDoS Bandwidth Capacity by adding additional hardware</li> <li>• DDoS protection from Additional Attack Stream by adding additional hardware</li> </ul> | 20 FGWDs |
| Add or Re-locate (facilities do not exist) <p>Adding new or relocating a circuit to a new location where the Contractor's service facilities do not exist but can be built and</p>   | 60 FGWDs |



|  |  |
|--|--|
| delivered.   |  |
| <ul style="list-style-type: none"> <li>For the addition or relocation of circuits as and when requested</li> </ul> |  |

**8. RFRE Annex D Draft RFP**

**DELETE** Table 3: Service Delivery Interval Service Credits

**INSERT**

Table 3: Service Delivery Interval Service Credits

| <b>Service Order (SL-SOR)</b>  | <b>SDI</b> |
|--|------------|
| Modifying via software change <ul style="list-style-type: none"> <li>For Modifying the Committed Throughput on 10 Gbps Access</li> <li>For Modifying the DDoS Bandwidth Capacity</li> <li>For DDoS protection from Additional Attack Stream</li> </ul>   | 10%        |
| Add or Re-locate (facilities exist) <p>Adding new or relocating a circuit to a new location where the Contractor's service facilities exist and the ordered access type is supported.</p> <ul style="list-style-type: none"> <li>For the addition or relocation of circuits as and when requested</li> <li>Modifying the DDoS Bandwidth Capacity by adding additional hardware</li> <li>DDoS protection from Additional Attack Stream by adding additional hardware</li> </ul> | 10%        |
| Add or Re-locate (facilities do not exist) <p>Adding new or relocating a circuit to a new location where the Contractor's service facilities do not exist but can be built and delivered.</p> <ul style="list-style-type: none"> <li>For the addition or relocation of circuits as and when requested</li> </ul>   | 10%        |



**9. RFRE Annex D Draft RFP, Annex A SOW**

The following sections in the attached re-stated SOW, dated May 06, 2013 have been modified:

- **2.6 Anti-Distributed Denial of Service Scrubbing Service**
- **3.6.3 Gate 3 – Installation**
- **8.1 Electronics Information Exchange *Tool (EIET)***

**All Other Terms and Conditions Remain Unchanged**