

**SPECIFICATIONS**

<b><u>DIVISION</u></b>	<b><u>SECTION</u></b>	<b><u>TITLE</u></b>	<b><u>PAGES</u></b>
01	01 00 10	General Instructions.....	11
	01 14 25	Designated Substance Report .....	11
	01 32 16.07	Construction Progress Schedule – Bar (GANTT) Chart.....	4
	01 35 29.06	Health and Safety Requirements .....	4
	01 35 43	Environmental Procedures.....	2
	01 56 00	Temporary Barriers and Enclosures .....	2
	01 61 00	Common Product Requirements .....	4
	01 79 00	Demonstration and Training .....	2
	01 91 13	General Commissioning (Cx) Requirements .....	7
02	02 41 13	Selective Site Demolition .....	4
	02 41 13.14	Asphalt Paving Removal .....	2
03	03 10 00	Concrete Forming and Accessories .....	3
	03 20 00	Concrete Reinforcing.....	3
	03 30 00	Cast-in-Place Concrete .....	7
04	04 05 00	Common Work Results For Masonry .....	4
	04 05 12	Masonry Mortar And Grout.....	2
	04 05 19	Masonry Anchorage And Reinforcing.....	3
	04 22 00	Concrete Unit Masonry.....	3
05	05 50 00	Metal Fabrications .....	8
07	07 21 13	Board Insulation.....	4
	07 52 00	Modified Bituminous Membrane Roofing.....	6
	07 62 00	Sheet Metal Flashing And Trim.....	5
	07 84 00	Firestopping .....	19
	07 92 00	Joint Sealants .....	6
08	08 11 00	Metal Doors and Frames.....	8
	08 71 00	Door Hardware .....	12
	08 80 50	Glazing.....	5
09	09 91 13	Exterior Painting.....	10
	09 91 23	Interior Painting .....	12
10	10 44 16.19	Fire Extinguishers and Safety Blankets .....	2
21	21 05 01	Common Work Results for Mechanical .....	4
23	23 05 05	Installation of Pipework.....	2
	23 05 23.01	Valves – Bronze.....	3
	23 05 29	Hangers and Supports for HVAC Piping and Equipment .....	5
	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment .....	3
	23 05 53.01	Mechanical Identification .....	5
	23 08 01	Performance Verification Mechanical Piping Systems .....	2
	23 09 33	Electric and Electronic Control System for HVAC.....	2

23 (cont'd)	23 11 13	Facility Fuel-Oil Piping .....	12
	23 31 13.01	Metal Ducts - Low Pressure to 500 Pa .....	4
	23 32 48	Acoustical Air Plenums .....	3
	23 33 15	Dampers – Operating .....	3
	23 34 00	HVAC Fans .....	4
	23 37 20	Louvres, Intakes and Vents.....	3
	23 82 39.01	Unit Heaters – Electric.....	2
25	25 01 11	EMCS: Start-Up, Verification and Commissioning .....	5
	25 05 01	EMCS: General Requirements .....	7
	25 05 02	EMCS: Submittals and Review Process .....	3
	25 05 54	EMCS: Identification.....	2
	25 05 60	EMCS: Field Installation .....	2
	25 10 01	EMCS: Local Area Network (LAN).....	4
	25 30 01	EMCS: Building Controllers .....	8
	25 30 02	EMCS: Field Control Devices .....	4
	25 90 01	EMCS: Site Requirements Applications and Systems Sequences of Operation .....	2
26	26 05 00	Common Work Results for Electrical.....	7
	26 05 20	Wire and Box Connectors 0 – 1000 V .....	2
	26 05 21	Wires and Cables (0 – 1000 V).....	5
	26 05 28	Grounding - Secondary .....	3
	26 05 29	Hangers and Supports for Electrical Systems.....	2
	26 05 31	Splitters, Junction, Pull Boxes and Cabinets .....	2
	26 05 32	Outlet Boxes, Conduit Boxes and Fittings.....	2
	26 05 34	Conduits, Conduit Fastenings and Conduit Fittings .....	3
	26 05 43.01	Installation of Cables in Trenches and in Ducts .....	2
	26 05 49	Seismic Restraint Systems (SRS) .....	4
	26 09 23.01	Metering and Switchboard Instruments .....	5
	26 12 16.01	Dry-Type Transformers up to 600V Primary .....	3
	26 23 00	Low Voltage Switchgear .....	4
	26 24 16.01	Panelboards Breaker Type .....	4
	26 27 26	Wiring Devices .....	3
	26 28 16.01	Air Circuit Breakers .....	4
	26 28 16.02	Moulded Case Circuit Breakers .....	2
	26 28 23	Disconnect Switches – Fused and Non-Fused .....	2
	26 29 03	Control Devices .....	4
	26 29 10	Motor Starters to 600V .....	3
	26 32 13.01	Power Generation Diesel .....	17
	26 32 20	Walk-In Enclosure for Equipment.....	8
	26 50 00	Lighting.....	3
	26 53 00	Exit Signs.....	2
27	27 05 99	Communication Cables.....	3
28	28 31 00.01	Multiplex Fire Alarm System .....	9
31	31 23 33.01	Excavating, Trenching and Backfilling .....	9

32	32 11 16.01	Granular Sub-Base.....	4
	32 11 23	Aggregate Base Courses .....	2
	32 12 16	Asphalt Paving.....	2
	32 16 15	Concrete Walks, Curbs and Gutters.....	4
	32 31 13	Chain Link Fences and Gates .....	5
	32 91 19.13	Topsoil Placement and Grading.....	4
	32 92 23	Sodding .....	3
33	33 05 13	Manholes and Catch Basin Structures .....	5
	33 41 00	Storm Utility Drainage Piping .....	6
	33 46 16	Subdrainage Piping.....	4
	33 56 13	Above Ground Fuel Storage Tanks .....	5

## **DRAWINGS**

### **ARCHITECTURAL**

- A1 Architectural- Plans, Elevations and Door Schedule
- A2 Architectural- Details

### **CIVIL**

- C1 Civil – Existing Condition
- C2 Civil – Removals
- C3 Civil – Plan and Profile

### **STRUCTURAL**

- S1 Structural – Plan and Sections
- S2 Structural – Sections

### **MECHANICAL**

- M1 Mechanical –Drawing List, Legend, Work Staging And Details
- M2 Mechanical – Ventilation Staged Construction Layout
- M3 Mechanical – Fuel Oil Piping, Staged Construction Layout
- M4 Mechanical – Fuel Oil Piping
- M5 Mechanical – Energy & Control Monitoring Systems

### **ELECTRICAL**

- E1 Electrical - Site Plan and Legend
- E2 Electrical - Power and Systems - New and Demolition Layout Stage 1, 2 & 3
- E3 Electrical - Power and Systems - New Layout Stage 4 Drawing 1
- E4 Electrical - Power and Systems - New Layout Stage 4 Drawing 2
- E5 Electrical - Power and Systems - Fire Alarm and Security Stage 5
- E6 Electrical - Power and Systems - New Layout Stage 6
- E7 Electrical - Power and Systems - New Layout Stage 7
- E8 Electrical - Power and Systems - Demolition Stage 8
- E9 Electrical - Details
- E10 Electrical - 875 Heron Rd. Relocation
- E11 Electrical - Existing Single Line Diagram
- E12 Electrical - Single Line Diagram Stage 4 and 5
- E13 Electrical - Single Line Diagram Stage 6
- E14 Electrical - Single Line Diagram Stage 7

E15 Electrical - Single Line Diagram Stage 8

**END OF SECTION**