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 Drawing HM-5 Hazardous Materials Abatement HMCS Carleton Building 1, 
Ottawa, ON, dated 24/04/2013. 

 Drawing HM-6 Hazardous Materials Abatement HMCS Carleton Building 1, 
Ottawa, ON, dated 24/04/2013. 

 Drawing HM-7 Hazardous Materials Abatement HMCS Carleton Building 1, 
Ottawa, ON, dated 24/04/2013. 

 Drawing HM-8 Hazardous Materials Abatement HMCS Carleton Building 1, 
Ottawa, ON, dated 24/04/2013. 

4. To issue the drawings from the existing buildings (Total of 60 drawings).  
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