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PART 1 - GENERAL 
 
 

 

1.1 Related  
Sections    
 
 

.1  Section 01 33 00 - Submittal Procedures.  
 
 
 
 

1.2 Precedence    
 
 

.1  For Federal Government projects, Division 1 Sections
take precedence over technical specification sections
in other Divisions of this Project Manual.  

 
 
 

1.3 Definitions    
 
 

.1  Materials Source Separation Program (MSSP): Consists
of series of ongoing activities to separate reusable
and recyclable waste material into material categories
from other types of waste at point of generation.  

 
.2  Recyclable: Ability of product or material to be 

recovered at end of its life cycle and re-manufactured 
into new product for reuse by others.  

 
.3  Recycle: Process by which waste and recyclable 

materials are transformed or collected for purpose of
being transferred into new products.  

 
.4  Recycling: Process of sorting, cleansing, treating and

reconstituting solid waste and other discarded 
materials for purpose of using in altered form. 
Recycling does not include burning, incinerating, or
thermally destroying waste.  

 
.5  Reuse: Repeated use of product in same form but not 

necessarily for same purpose. Reuse includes:  
.1  Salvaging reusable materials from re-modelling 
projects, before demolition stage, for resale, reuse
on current project or for storage for use on future 
projects.  
.2  Returning reusable items including pallets or 
unused products to vendors.  
 

.6  Salvage: Removal of structural and non-structural 
materials from deconstruction/disassembly projects 
for purpose of reuse or recycling.  

 
.7  Separate Condition: Refers to waste sorted into 

individual types.  
 
.8  Source Separation: Acts of keeping different types of

waste materials separate beginning from first time they
became waste.  
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1.4 Documents    
 
 

.1  Maintain at job site, one copy of following documents: 
.1  Material Source Separation Plan.  
 
 

 
1.5 Submittals    
 
 

.1  Submittals in accordance with Section 01 33 00 - 
Submittal Procedures.  

 
.2  Prepare and submit following prior to project start-up: 

.1  Submit 2 copies of Materials Source Separation
Program (MSSP) description.  
 

 
1.6 Waste Reduction  
Workplan (WRW)    
 
 

.1  Prepare, Waste Reduction Workplan.  
 
 
.2  Structure WRW to prioritize actions and follow as first

priority Reuse, then followed by Recycle.  
 
.3  Describe management of waste.  
 
.4  Post workplan or summary where workers at site are able

to review its content.  
 
 
 

1.7  Materials  
Source Separation  
Program (MSSP)    
 
 

.1  Prepare MSSP and have ready for use prior to project 
start-up. The Demolition Waste Audit (DWA), with 
related weight bills and/or receipt must be submitted
on a monthly basis with the Contractor's monthly 
Progress claim.  

 
.2  Implement MSSP for waste generated on project in 

compliance with approved methods and as reviewed by 
Departmental Representative.  

 
.3  Provide on-site facilities for collection, handling, 

and storage of anticipated quantities of reusable and
recyclable materials.  

 
.4  Provide containers to deposit reusable and recyclable 

materials.  
 
.5  Locate containers in locations, to facilitate deposit

of materials without hindering daily operations.  
 
.6  Locate separated materials in areas which minimize 

material damage.  
 
.7  Collect, handle, store on-site, and transport 

off-site, salvaged materials in separated condition. 
.1  Transport to approved and authorized recycling
facility.  
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1.8  Storage,  
Handling and  
Protection    
 
 

.1  Store, materials to be reused, recycled and salvaged
in locations as specified in MSSP.  

 
.2  Unless specified otherwise, materials for removal 

become Contractor's property.  
 
.3  Protect, stockpile, store and catalogue salvaged 

items.  
 
.4  Separate non-salvageable materials from salvaged 

items. Transport and deliver non-salvageable items to 
licensed disposal facility.  

 
.5  Protect structural components not removed for 

demolition from movement or damage.  
 
.6  Support affected structures. If safety of building is

endangered, cease operations and immediately notify 
Departmental Representative.  

 
.7  Protect surface drainage, mechanical and electrical 

from damage and blockage.  
 
.8  Separate and store materials produced during 

dismantling of structures in designated areas.  
 
.9  Prevent contamination of materials to be salvaged and

recycled and handle materials in accordance with 
requirements for acceptance by designated facilities.
.1  On-site source separation is recommended.  
.2  Remove co-mingled materials to off-site 
processing facility for separation.  
.3  Provide waybills for separated materials.  
 
 
 

 
1.9 Disposal of  
Wastes    
 
 

.1  Do not bury rubbish or waste materials.  
 
.2  Do not dispose of waste, volatile materials, mineral

spirits, oil or paint thinner into waterways, storm,
or sanitary sewers.  

 
.3  Keep records of construction waste including:  

.1  Number and size of bins.  

.2  Waste type of each bin.  

.3  Total tonnage generated.  

.4  Tonnage reused or recycled.  

.5  Reused or recycled waste destination.  
 

.4  Remove materials from deconstruction as 
deconstruction/disassembly Work progresses.  

 
.5  Prepare project summary to verify destination and 

quantities on a material-by-material basis as 
identified in pre-demolition material audit.  
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1.10 Use of Site  
and Facilities    
 
 

.1  Execute work with least possible interference or 
disturbance to normal use of premises.  

 
.2  Maintain security measures established by PWGSC.  
 
 
 

 
1.11 Scheduling    
 
 

 
.1  Coordinate Work with other activities at site to ensure

timely and orderly progress of Work.  
 
 
 

PART 2 - PRODUCTS 
 
 

 

2.1 NOT USED    
 
 

.1  Not Used.  
 
 
 

PART 3 - EXECUTION 
 
 

 

3.1 Application    
 
 

.1  Do Work in compliance with WRW.  
 
.2  Handle waste materials not reused, salvaged, or 

recycled in accordance with appropriate regulations 
and codes.  

 
 

3.2 Cleaning    
 
 

.1  Remove tools and waste materials on completion of Work,
and leave work area in clean and orderly condition. 

 
.2  Clean-up work area as work progresses.  
 
.3  Source separate materials to be reused/recycled into

specified sort areas.  
 

  
 


