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Pavement Rehabilitation Disposal

Job No. R.062426.001

PART 1 - GENERAL

1.1 Related -1 Section 01 33 00 - Submittal Procedures.
Sections
1.2 Precedence -1 For Federal Government projects, Division 1 Sections

take precedence over technical specification sections
in other Divisions of this Project Manual.

1.3 Definitions -1 Materials Source Separation Program (MSSP): Consists
of series of ongoing activities to separate reusable
and recyclable waste material into material categories
from other types of waste at point of generation.

2 Recyclable: Ability of product or material to be
recovered at end of its life cycle and re-manufactured
into new product for reuse by others.

-3 Recycle: Process by which waste and recyclable
materials are transformed or collected for purpose of
being transferred into new products.

.4 Recycling: Process of sorting, cleansing, treating and
reconstituting solid waste and other discarded
materials for purpose of using in altered form.
Recycling does not include burning, incinerating, or
thermally destroying waste.

-5 Reuse: Repeated use of product in same form but not
necessarily for same purpose. Reuse includes:
A Salvaging reusable materials from re-modelling
projects, before demolition stage, for resale, reuse
on current project or for storage for use on future
projects.
2 Returning reusable items including pallets or
unused products to vendors.

.6 Salvage: Removal of structural and non-structural
materials from deconstruction/disassembly projects
for purpose of reuse or recycling.

.7 Separate Condition: Refers to waste sorted into
individual types.

.8 Source Separation: Acts of keeping different types of
waste materials separate beginning from first time they
became waste.
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1.4 Documents

1.5 Submittals

1.6 Waste Reduction
Workplan (WRW)

1.7 Materials
Source Separation
Program (MSSP)

Maintain at job site, one copy of following documents:
A Material Source Separation Plan.

Submittals in accordance with Section 01 33 00 -
Submittal Procedures.

Prepare and submit following prior to project start-up:
A Submit 2 copies of Materials Source Separation
Program (MSSP) description.

Prepare, Waste Reduction Workplan.

Structure WRW to prioritize actions and follow as first
priority Reuse, then followed by Recycle.

Describe management of waste.

Post workplan or summary where workers at site are able
to review its content.

Prepare MSSP and have ready for use prior to project
start-up. The Demolition Waste Audit (DWA), with
related weight bills and/or receipt must be submitted
on a monthly basis with the Contractor®s monthly
Progress claim.

Implement MSSP for waste generated on project in
compliance with approved methods and as reviewed by
Departmental Representative.

Provide on-site facilities for collection, handling,
and storage of anticipated quantities of reusable and
recyclable materials.

Provide containers to deposit reusable and recyclable
materials.

Locate containers in locations, to facilitate deposit
of materials without hindering daily operations.

Locate separated materials in areas which minimize
material damage.

Collect, handle, store on-site, and transport
off-site, salvaged materials in separated condition.
A Transport to approved and authorized recycling
facility.
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1.8 Storage,
Handling and
Protection

1.9 Disposal of
Wastes

Store, materials to be reused, recycled and salvaged
in locations as specified in MSSP.

Unless specified otherwise, materials for removal
become Contractor®s property.

Protect, stockpile, store and catalogue salvaged
items.

Separate non-salvageable materials from salvaged
items. Transport and deliver non-salvageable items to
licensed disposal facility.

Protect structural components not removed for
demolition from movement or damage.

Support affected structures. If safety of building is
endangered, cease operations and immediately notify
Departmental Representative.

Protect surface drainage, mechanical and electrical
from damage and blockage.

Separate and store materials produced during
dismantling of structures in designated areas.

Prevent contamination of materials to be salvaged and
recycled and handle materials in accordance with
requirements for acceptance by designated facilities.

A On-site source separation Is recommended.
2 Remove co-mingled materials to off-site
processing facility for separation.

.3 Provide waybills for separated materials.

Do not bury rubbish or waste materials.

Do not dispose of waste, volatile materials, mineral
spirits, oil or paint thinner into waterways, storm,
or sanitary sewers.

Keep records of construction waste including:

A Number and size of bins.

2 Waste type of each bin.

-3 Total tonnage generated.

.4 Tonnage reused or recycled.

.5 Reused or recycled waste destination.

Remove materials from deconstruction as
deconstruction/disassembly Work progresses.

Prepare project summary to verify destination and
quantities on a material-by-material basis as
identified in pre-demolition material audit.
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1.10 Use of Site
and Facilities

1.11 Scheduling

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 Application

3.2 Cleaning

Execute work with least possible interference or
disturbance to normal use of premises.

Maintain security measures established by PWGSC.

Coordinate Work with other activities at site to ensure
timely and orderly progress of Work.

Not Used.

Do Work in compliance with WRW.
Handle waste materials not reused, salvaged, or

recycled in accordance with appropriate regulations
and codes.

Remove tools and waste materials on completion of Work,
and leave work area in clean and orderly condition.
Clean-up work area as work progresses.

Source separate materials to be reused/recycled into
specified sort areas.



