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Pavement Rehabilitation

Job No. R.062426.001

PART 1 - GENERAL

1.1 Section
Includes

1.2 Precedence

1.3 Related
Sections

1.4 References

1.5 Installation
and Removal

1.6 Scaffolding

1.7 Hoisting

Construction aids.
Office and sheds.
Parking.

Project identification.

For Federal Government projects, Division 1 Sections
take precedence over technical specification sections
in other Divisions of this Project Manual.

Section 01 56 00 - Temporary Barriers and Enclosures.

Canadian General Standards Board (CGSB)

.1 CGSB 1-GP-189M-84, Primer, Alkyd, Wood,
Exterior.

.2 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.

Canadian Standards Association (CSA International)
1 CAN3-A23.1-/A23.2-94, Concrete Materials and
Methods for Concrete Construction/Method of Test for
Concrete.

.2 CSA-0121-M1978, Douglas Fir Plywood.

.3 CAN/CSA-Z321-96, Signs and Symbols for the
Occupational Environment.

Provide construction facilities iIn order to execute
work expeditiously.
Remove from site all such work after use.

Provide and maintain scaffolding, ladders and
temporary stairs.

Provide, operate and maintain hoists cranes required
for moving of workers, materials and equipment. Make
financial arrangements with Subcontractors for use
thereof.

Hoists cranes shall be operated by qualified operator.
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1.8 Site -1 Confine work and operations of employees by Contract
Storage/Loading Documents. Do not unreasonably encumber premises with
products.

2 Do not load or permit to load any part of Work with
a weight or force that will endanger the Work.

1.9 Construction -1 Parking will be limited to Contractor vehicles and
Parking equipment required to carry out work only, provided
it does not disrupt performance of Work.
2 Provide and maintain adequate access to project site.
.3 Build and maintain temporary roads where indicated or

directed by Departmental Representative and provide
snow removal during period of Work.

-4 IT authorized to use existing roads for access to
project site, maintain such roads for duration of
Contract and make good damage resulting from
Contractors”™ use of roads.

1.10 Security .1 Contractor shall provide and pay for responsible
security personnel to guard site and contents of site
after working hours and during holidays (24 hours per
day, 7 days per week).

1.11 Departmental .1 Contractor to provide Departmental Representative’s
Representative’s Site office trailer/space. Minimum office trailer/space

Offices size is 40 m°.

.2 Contractor to arrange and pay for phone, fax machine,
internet connection and photocopier in Departmental
Representative’s office for its exclusive use. Long
distance calls placed on this phone and fax to be paid
for by Departmental Representative. Replacement
cartridges for printer and photocopier to be supplied
by contractor.

-3 Contractor to equip office with washroom, kitchen and
one separate office, two 1 m x 2 m tables, one 1 m X
2 m drafting table, 4 chairs, 6 m of shelving 300 mm
wide, one 3 drawer filing cabinet, one plan rack and
one coat rack and shelf.

-4 Upon completion of the Contract; all equipment and
furniture provided by the Contractor shall be returned
to contractor.

-5 Supply of the Departmental Representative’s office,
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supplies and services will be incidental to the work.
Payment to be included in the lump sum portion of the
work.

.6 Contractor to ensure site office i1s supplied and
operational within 14 days after contract award.

.7 Provide garbage and cleaning services bi-weekly.

.8 Maintain inside air temperature at 20 degrees.

1.12 Testing .1 Provide testing laboratory at aggregate production site
Labratory and at asphalt concrete plant for exclusive use of
Departmental Representative.

.1 Provide water, electrical power and propane to
testing laboratory at aggregate production site, and
at asphalt concrete plant.

-2 Notify Departmental Representative sufficiently in
advance of operations to allow for assignment of
Laboratory personnel and scheduling of tests.

.3 No separate payment to be made for Testing
Laboratory. Cost shall be deemed incidental to
Contract, and deemed to be included in the lump sum
portion of the work.

-4 1f testing laboratory at aggregate production site
is required at the same time as testing laboratory at
asphalt concrete production site, provide additional
laboratory as required.

-5 Maintain inside air temperature at 20 degrees.

.6 Refer to the DTW Specifications Book, standard
drawing 1203, for minimum size and equipment
requirements.

1.13 Equipment, -1 Provide and maintain, in a clean and orderly condition,
Tool and Materials lockable weatherproof sheds for storage of tools,
Storage equipment and materials.

2 Locate materials not required to be stored in
weatherproof sheds on site in a manner to cause least
interference with work activities.

1.14 Sanitary -1 Provide sanitary facilities for work force in
Facilities accordance with governing regulations and ordinances.
.2 Post notices and take such precautions as required by

local health authorities. Keep area and premises in
sanitary condition.

1.15 Construction -1 No other signs or advertisements, other than warning
Signage signs, are permitted on site.
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.2 Signs and notices for safety and instruction shall be
in both official languages Graphic symbols shall
conform to CAN3-Z321.

-3 Maintain approved signs and notices in good condition
for duration of project, and dispose of off site on
completion of project or earlier if directed by
Departmental Representative.

PART 2 - PRODUCTS

2.1 NOT USED -1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED -1 Not Used.




