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PART 1 - GENERAL 
 
 

 

1.1 Section  
Includes    
 
 

.1  Construction aids.  
 
.2  Office and sheds.  
 
.3  Parking.  
 
.4  Project identification.  
 
 

1.2 Precedence    
 
 

.1  For Federal Government projects, Division 1 Sections
take precedence over technical specification sections
in other Divisions of this Project Manual.  

 
 

1.3 Related  
Sections    
 
 

.1  Section 01 56 00 - Temporary Barriers and Enclosures. 
 
 

1.4 References    
 
 

.1  Canadian General Standards Board (CGSB)  
.1  CGSB 1-GP-189M-84, Primer, Alkyd, Wood, 
Exterior.  
.2  CGSB 1.59-97, Alkyd Exterior Gloss Enamel.  
 

.2  Canadian Standards Association (CSA International) 
.1  CAN3-A23.1-/A23.2-94, Concrete Materials and 
Methods for Concrete Construction/Method of Test for
Concrete.  
.2  CSA-0121-M1978, Douglas Fir Plywood.  
.3  CAN/CSA-Z321-96, Signs and Symbols for the 
Occupational Environment.  
 

 
1.5 Installation  
and Removal    
 
 

.1  Provide construction facilities in order to execute 
work expeditiously.  

 
.2  Remove from site all such work after use.  
 
 

1.6 Scaffolding    
 
 

.1  Provide and maintain scaffolding, ladders and 
temporary stairs.  

 
 
 

 
1.7 Hoisting    
 
 

 
.1  Provide, operate and maintain hoists cranes required

for moving of workers, materials and equipment. Make
financial arrangements with Subcontractors for use 
thereof.  

 
.2  Hoists cranes shall be operated by qualified operator. 
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1.8  Site  
Storage/Loading    
 
 

.1  Confine work and operations of employees by Contract
Documents. Do not unreasonably encumber premises with
products.  

 
.2  Do not load or permit to load any part of Work with 

a weight or force that will endanger the Work.  
 
 
 

1.9  Construction  
Parking    
 
 

.1  Parking will be limited to Contractor vehicles and 
equipment required to carry out work only, provided 
it does not disrupt performance of Work.  

 
.2  Provide and maintain adequate access to project site.
 
.3  Build and maintain temporary roads where indicated or

directed by Departmental Representative and provide 
snow removal during period of Work.  

 
.4  If authorized to use existing roads for access to 

project site, maintain such roads for duration of 
Contract and make good damage resulting from 
Contractors' use of roads.  

 
 

1.10 Security    
 
 

.1  Contractor shall provide and pay for responsible 
security personnel to guard site and contents of site 
after working hours and during holidays (24 hours per 
day, 7 days per week).  

 
 

1.11 Departmental 
Representative’s Site 
Offices    
 
 

.1  Contractor to provide Departmental Representative’s 
office trailer/space. Minimum office trailer/space 
size is 40 m2. 

 
.2  Contractor to arrange and pay for phone, fax machine,

internet connection and photocopier in Departmental 
Representative’s office for its exclusive use.  Long
distance calls placed on this phone and fax to be paid
for by Departmental Representative.  Replacement 
cartridges for printer and photocopier to be supplied
by contractor.  

 
.3  Contractor to equip office with washroom, kitchen and 

one separate office, two 1 m x 2 m tables, one 1 m x 
2 m drafting table, 4 chairs, 6 m of shelving 300 mm
wide, one 3 drawer filing cabinet, one plan rack and
one coat rack and shelf. 

 
.4   Upon completion of the Contract; all equipment and 

furniture provided by the Contractor shall be returned
to contractor. 

 
.5   Supply of the Departmental Representative’s office, 
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supplies and services will be incidental to the work. 
Payment to be included in the lump sum portion of the 
work. 

 
.6   Contractor to ensure site office is supplied and 

operational within 14 days after contract award. 
 
.7   Provide garbage and cleaning services bi-weekly. 
 
.8   Maintain inside air temperature at 20 degrees.  
 
 
 

1.12 Testing  
Labratory   

.1   Provide testing laboratory at aggregate production site
and at asphalt concrete plant for exclusive use of 
Departmental Representative. 

     .1  Provide water, electrical power and propane to 
testing laboratory at aggregate production site, and
at asphalt concrete plant. 

     .2  Notify Departmental Representative sufficiently in
advance of operations to allow for assignment of 
Laboratory personnel and scheduling of tests. 

     .3  No separate payment to be made for Testing 
Laboratory.  Cost shall be deemed incidental to 
Contract, and deemed to be included in the lump sum 
portion of the work. 

     .4  If testing laboratory at aggregate production site 
is required at the same time as testing laboratory at
asphalt concrete production site, provide additional
laboratory as required. 

     .5  Maintain inside air temperature at 20 degrees. 
     .6  Refer to the DTW Specifications Book, standard 

drawing 1203, for minimum size and equipment 
requirements. 

 
 

1.13 Equipment,  
Tool and Materials  
Storage    
 
 

.1  Provide and maintain, in a clean and orderly condition,
lockable weatherproof sheds for storage of tools, 
equipment and materials.  

 
.2  Locate materials not required to be stored in 

weatherproof sheds on site in a manner to cause least
interference with work activities.  

 
 

1.14 Sanitary  
Facilities    
 
 

.1  Provide sanitary facilities for work force in 
accordance with governing regulations and ordinances.

 
.2  Post notices and take such precautions as required by

local health authorities. Keep area and premises in 
sanitary condition.  

 
 

1.15 Construction  
Signage    

.1  No other signs or advertisements, other than warning
signs, are permitted on site.  
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.2  Signs and notices for safety and instruction shall be

in both official languages Graphic symbols shall 
conform to CAN3-Z321.  

 
.3  Maintain approved signs and notices in good condition 

for duration of project, and dispose of off site on 
completion of project or earlier if directed by 
Departmental Representative.  

 
 

PART 2 - PRODUCTS 
 
 

 

2.1 NOT USED    
 
 

.1  Not Used.  
 
 
 

PART 3 - EXECUTION 
 
 

 

3.1 NOT USED    .1  Not Used. 

 


