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Pavement Rehabilitation

Job No. R.062426.001

PART 1 - GENERAL

1.1 Precedence

1.2 Related
Sections

1.3 References

1.4 Installation
and Removal

1.5 Guard Rails and
Barricades

1.6 Access to Site

1.7 Public Traffic
Flow

1.8 Fire Routes

For Federal Government projects, Division 1 Sections
take precedence over technical specification sections
in other Divisions of this Project Manual.

Section 01 52 00 - Construction Facilities.

Canadian General Standards Board (CGSB)
A CGSB 1.189M-84, Primer, Alkyd, Wood, Exterior.
.2 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.

Canadian Standards Association (CSA International)
21 CSA-0121-M1978, Douglas Fir Plywood.

Provide temporary controls in order to execute Work
expeditiously.

Remove from site all such work after use.

Provide secure, rigid guard rails and barricades around
deep excavations, open shafts, open stair wells, open
edges of floors and roofs.

Provide as required by governing authorities.

Provide and maintain access roads, as may be required
for access to Work.

Provide Traffic Control in accordance with Section 01
55 26.

Maintain access to property including overhead
clearances for use by emergency response vehicles.
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1.9 Protection -1 Protect surrounding private and public property from
for OFF-Site and damage during performance of Work.
Public Property .2 Be responsible for damage incurred.
1.10 Construction 1 Provide continuous 1.8 meter high chain link fence
Site Security Fence maintain around construction site as indicated.
2 Install/maintain lockable gates as required.
PART 2 - PRODUCTS
2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED -1 Not Used.




