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PART 1 - GENERAL 
 
 

 

1.1 Precedence    
 
 

.1  For Federal Government projects, Division 1 Sections
take precedence over technical specification sections
in other Divisions of this Project Manual.  

 
 

1.2 Related  
Sections    
 
 

.1  Section 01 52 00 - Construction Facilities.  
 
 
 

1.3 References    
 
 

.1  Canadian General Standards Board (CGSB)  
.1  CGSB 1.189M-84, Primer, Alkyd, Wood, Exterior. 
.2  CGSB 1.59-97, Alkyd Exterior Gloss Enamel.  
 

.2  Canadian Standards Association (CSA International) 
.1  CSA-O121-M1978, Douglas Fir Plywood.  
 
 

 
1.4 Installation  
and Removal    
 
 

.1  Provide temporary controls in order to execute Work 
expeditiously.  

 
.2  Remove from site all such work after use.  
 
 
  

 
1.5 Guard Rails and  
Barricades    
 
 

.1  Provide secure, rigid guard rails and barricades around
deep excavations, open shafts, open stair wells, open
edges of floors and roofs.  

 
.2  Provide as required by governing authorities.  
 
 
 
 

1.6  Access to Site  
 
 

.1  Provide and maintain access roads, as may be required
for access to Work.  

 
 
 

1.7  Public Traffic  
Flow    
 
 

.1  Provide Traffic Control in accordance with Section 01 
55 26.  

 
 
 

1.8  Fire Routes    
 
 

.1  Maintain access to property including overhead 
clearances for use by emergency response vehicles. 
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1.9 Protection  
for Off-Site and  
Public Property    
 
 

.1  Protect surrounding private and public property from
damage during performance of Work.  

 
.2  Be responsible for damage incurred.  
 
 
 

1.10 Construction  
Site Security Fence  
 
 

.1  Provide continuous 1.8 meter high chain link fence 
maintain around construction site as indicated.  

 
.2  Install/maintain lockable gates as required.  
 
 
 

PART 2 - PRODUCTS 
 
 

 

2.1 NOT USED    
 
 

.1  Not Used.  
 
 
 

PART 3 - EXECUTION 
 
 

 

3.1 NOT USED    .1  Not Used.  

 


