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1.1 RELATED 3

SECTIONS

1.2 WASTE o,

MANAGEMENT PLAN
.2
.3
.4
.5
.6
7

1.3 WASTE AUDIT .1

Section 01 35 43 - Environment Procedures.

Prior to commaricement of work, prepare waste
Management Workplan.

Workplan te include:

.1 Waste audit.

.2 Waste reduction practices.

.3 Material source: sBeparation process.

.4 Procedureg for sending recyclables to
recyeling facilities.

-5  Procedureés for sending non-salvageable
iteme and waste teo approved waste processing
facility or landfill site.

.8 Training and supervising workforce on
waste management at site.

Workplan to incorporate waste management
requirements specified herein and in other
sections of the Specifications.

Davelop Workplan in collaboration with all
subcontractors to ensure all waste management
issues and gpportunities are addressed.

Submit copy of Workplan to Departmental
Representative for review and approval.

-1 Make revigions tg Plan as directed by
Departiiental Representative.

Implement and manage all aspects of Waste
Management Workplan for duration of work.

Revise Plan as work progresses addressing new
opportunities for diversion of waste fron
landfill.

At praject start-up, conduct waste audit of:
sl = Bite conditions identifying salvageable
and non-salvageable items and waste resulting
from ‘work..

:2 Projected wasteé resulting from prodict
packaging and from material leftover after
installation work.
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1.3 WASTE AUDIT .2
{Cont'd)

1.4 WASTE REDUCTION .1

1.5 MATERIAL SQURCE .1
SEPARATION PROCESS

Develop written list. Record type,
composition and quantity of various
salvageable items and waste anticipated,
reasons for wasgte generation and operational
factors which contribute to waste.

Based on waste audit, develop waste reduction
priogram.

Structure program to prioritize actions, with
waste reduction as first prierity, followed by
salvage and recycling effort, then disposal as
solid waste.

Identify materiale and eguipmerit to be:

.1 Sent to recycling facility.

2 Sent to waste processing/landfill site
for their recyeling sffort.

.3 Disposed of in approved landfill site.

Develop other gtrategies and innovative
procedures to reduce waste such as minimizing
the extent of packaging used for delivery of
materials to site, etc.

Develop and implement material source
separation process at commencement of work as
part of mobilization and waste management at
site.

Provide on-site facilities to colle¢t, handle
and store anticipated guantities of reusable,
Balvageable and recyclable materials.

-1 Use suitahle c¢ontainers for individual
collection of items based on intended purpose.
.2 Locate to faclilitate deposit but without
hindering daily operaticns of existing
building tenants.

.3 Clearly mark containers and stockpiles
as td purpose and use.

Isolate product packaging and delivery
containers from general waste stresam. Send to
reeycling facility or return to

supplier /maniufacturer.
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1,5 MATERIAL SOURCE .4
SEPARATION PROCESS
{Cant 'd)

1.6 WORKER TRAINING .1
AND SUPERVISION

1.7 CERTIFICATION -1

OF MATERIAL
DIVERSION
.2
1.8 DISPOSAL =1
REQUIREMENTS
L&
e |
.4

Establish methods whereby hazardous and toxic
wagte materials, and their containers,
encountered or used in the course work are
properly isclated, stored om site and disposed
in accordance with applicabla laws and
regulations from authorities having
jurisdietion.

Isplate and store ekisting materials and
equipment identified for re-incorporation into
the Work. Protect against damage.

Provide atdlequate training to workforce,
through meetings and demomstrations, to
emphagize purpose and wotrker responsibilities
in carrying out rthe Waste Management Plan.

Submit to Departmental Representative, copies
of certified weigh bills from authorized waste
processing sites and sale receipts from
recycling/reuse facilities confirming receipt
of building materials and duantity of waste
diverted from landfill.

Submit data at pre-determined project
milestones as determined by Departmental
Representative.

Butrying or burning of rubbish and waste
materialas is prohibited.

Digposal of waste, volatile materials,
mineral spirits, oil, paint, paint thinner or
unused preservative material into waterways,
storm, or sanitary sewers is prohibited.

Digpose of waste only at approved waste
processing facility or landfill sites approved
by authority having jurisdiction.

Contact the authority having juriediction
prior to commencement of work, to determine
what, if any, demolition and consdtruction
waste materialg have been banned from diepasal
in landfills and at transfer stations. Take
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1.8 DISPOSAL .4 {Cont'd)

REQUIREMENTS appropiistd sction to igolate such banned
{Cont 'd) materialsg at site of work and dispose in

strict accordance with provincial and
municipal regulations.

.5 Transport wapte intended for landfill in
gseparated condition, following rules and
recommendationd of Landfill OQperatar in
suppart of their effort to divert, recycle ang
reduce amoint of solid waste placed in
landfill.

.6 Collect, bundle and transport salvaged
materials to be recycled in separated
categories and condition as directed by
regycling faeility. Ship materials only to
approved recycling facilities.

.7 Sale of salvaged items by CTontragtor to other
parties not permitted on site,

-— END — —




