

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions -
TPSGC
11 Laurier St. / 11, rue Laurier
Place du Portage , Phase III
Core 0A1 / Noyau 0A1
Gatineau, Québec K1A 0S5
Bid Fax: (819) 997-9776

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Ship Refits and Conversions / Radoubss et
modifications de navires and / et
11 Laurier St. / 11, rue Laurier
6C2, Place du Portage
Gatineau, Québec K1A 0S5

Title - Sujet Services for Floating refit	
Solicitation No. - N° de l'invitation F2599-135004/A	Amendment No. - N° modif. 002
Client Reference No. - N° de référence du client F2599-135004	Date 2013-05-28
GETS Reference No. - N° de référence de SEAG PW-\$\$MD-028-23736	
File No. - N° de dossier 028md.F2599-135004	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2013-06-13	Time Zone Fuseau horaire Eastern Daylight Saving Time EDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Avery, David	Buyer Id - Id de l'acheteur 028md
Telephone No. - N° de téléphone (819) 956-5939 ()	FAX No. - N° de FAX (819) 956-0897
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation Amendment #1: is issued 1) to change the working period of the Contract, 2) to change the name of the contracting Authority, 3) Replace Annex G - Appendix 1a, 4) Replace Annex G - Appendix 1b.

1) Change the working period of the Contract

REMOVE: Section 2.7 in its entirety.

REPLACE WITH:

2.7 Work Period - Marine

Work must commence and be completed as follows:

Commence: July 15, 2013

Complete: August 14, 2013

By submitting a bid, the Bidder certifies that they have sufficient materiel and human resources allocated or available and that the above work period is adequate to both complete the known work and absorb a reasonable amount of unscheduled work.

REMOVE: Section 7.3.1 in it entirety.

REPLACE WITH:

7.3.1 Work Period - Marine

1. Work must commence and be completed as follows:

Commence: July 15, 2013

Complete: August 14, 2013

2. The Contractor agrees that the above time (the "Work Period") provides an adequate period to perform the subject work and absorb a reasonable amount of unscheduled work. The Contractor certifies that they have sufficient material and human resources allocated or available to complete the subject work and a reasonable amount of unscheduled work within the Work Period.

Canada has the right to delay the arrival of the Vessel at the Contractor's facility subject to the following conditions:

a) Canada gives 30 calendar days advance notice of a 15 day maximum delay.

The Contractor may claim no additional cost when arrival of the vessel at the Contractor's facility is delayed up to a maximum of 15 calendar days beyond the commencement date, above. The Completion Date shall be extended by a period equal to the length of the delay.

b) Canada does not provide 30 calendar days advance notice of a delay.

Solicitation No. - N° de l'invitation

F2599-135004/A

Amd. No. - N° de la modif.

002

Buyer ID - Id de l'acheteur

028md

Client Ref. No. - N° de réf. du client

F2599-135004

File No. - N° du dossier

028mdF2599-135004

CCC No./N° CCC - FMS No/ N° VME

The Completion Date shall be reasonably adjusted to reflect the impact of the delay on the arrival of the Vessel and Canada shall pay only the Daily Services Fee referred to in the Basis of Payment for the period of the delay.

2) Change the name of the Contracting Authority

REMOVE: Section 7.4.1 in its entirety

REPLACE WITH:

7.4.1 Contracting Authority

The Contracting Authority for the Contract is:

Dan Byron
Department of Public Works and Government Services Canada (PWGSC)
Defence and Major Projects Sector
PWGSC, 6C2 Place du Portage, Phase III
11 Laurier Street,
Gatineau, Quebec, K1A 0S5
Tel: (819) 956-0691 Fax: (819) 956-0897
E-Mail - dan.byron@pwgsc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any changes to the Contract must be authorized in writing by the Contracting Authority. The Contractor must not perform work in excess of or outside the scope of the Contract based on verbal or written requests or instructions from anybody other than the Contracting Authority.

3) Replace Annex G -Appendix 1a

REMOVE: Annex G -Appendix 1a in its entirety**REPLACE WITH:****ANNEX G - PRICING DATA SHEETS APPENDIX 1a****CCGS GRIFFON FLOATING REFIT 2013 Specification Number 756.13**

Spec. #	Description	Total Hours	Total Labour Cost	Total Material Cost	Total FSR& Sub-Contractors Cost	Total Firm Price	Unit Price
2.0	SERVICES		\$	\$	\$	\$	
2.6.5	Unit Rate / Kw-hr.						\$
2.7	Unit rate/ m3						\$
	Quote @10m3/ day		\$	\$	\$	\$	
2.10	Unit rate/ hr. for crane, 15 hours						\$
5.0	BILGE CLEANING		\$	\$	\$	\$	
7.0	MAIN FIRE PUMP REPLACEMENT (SURVEY ITEM)		\$	\$	\$	\$	
7.9	DOCUMENTATION		\$	\$	\$	\$	
9.0	BALLAST PUMP REPLACEMENT (SURVEY ITEM)		\$	\$	\$	\$	
9.9	DOCUMENTATION		\$	\$	\$	\$	
13.0	REPLACEMENT OF WHEELHOUSE HVAC SYSTEM		\$	\$	\$	\$	
13.8	DOCUMENTATION		\$	\$	\$	\$	
	Total		\$	\$	\$	\$	

4) Replace Annex G -Appendix 1b

REMOVE: Annex G -Appendix 1b in its entirety**REPLACE WITH:****ANNEX G - PRICING DATA SHEETS APPENDIX 1b****Option Items as noted from Specification 756.13**

Spec. #	Description	Total Hours	Total Labour Cost	Total Material Cost	Total FSR& Sub-Contractors Cost	Total Firm Price
6.0	FUEL TANK CLEANING AND INSPECTION		\$	\$	\$	\$
8.0	BILGE PUMP REPLACEMENT (SURVEY ITEM)		\$	\$	\$	\$
8.9	DOCUMENTATION		\$	\$	\$	\$
10.0	BILGE AND BALLAST PUMP REPLACEMENT (SURVEY ITEM)		\$	\$	\$	\$
10.9	DOCUMENTATION		\$	\$	\$	\$
11.0	NEW RADAR WIREWAY AND TRANSIT INSTALL		\$	\$	\$	\$
11.7	DOCUMENTATION		\$	\$	\$	\$
12.0	PORT WATERTIGHT VENT TRUNK REPAIR		\$	\$	\$	\$
12.7	DOCUMENTATION		\$	\$	\$	\$
14.0	FLIGHT & BOAT DECK RIVETED SEAM CORROSION REPAIR		\$	\$	\$	\$
14.5	DOCUMENTATION		\$	\$	\$	\$
15.0	REPLACEMENT OF REFRIGERATION SYSTEM SEA WATER PIPING		\$	\$	\$	\$
15.4	DOCUMENTATION		\$	\$	\$	\$
	Total for options		\$	\$	\$	\$

NOTE: These Option Items will not form part of the "Known Work" Contract Price. Canada may exercise any or all of these Option Items.

End of solicitation amendment #2