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GENERAL NOTES

.1 ALL DIMENSIONS, ELEVATIONS, DOOR SIZES AND WINDOW SIZES ARE ASSUMED TO BE APPROXIMATE. ACTUAL MEASUREMENTS ARE TO BE
CONFIRMED ON SITE BY THE CONTRACTOR. NOTIFY DEPARTMENTAL REPRESENTATIVE OF ANY DISCREPANCIES BEFORE SUBMITTING TENDER.

2 ALL WORK IS TO CONFORM TO THE NATIONAL BUILDING CODE OF CANADA 2010 EDITION.
3 ALL WORK TO BE DONE BETWEEN THE NORMAL WORKING HOURS OF 07:30 TO 17:00 HRS.

4 WORK WILL BE PERMITTED OUTSIDE OF THE NORMAL WORKING HOURS PROVIDED THAT 24HRS NOTICE IS PROVIDED AND A SECURITY SERVICE

ACCEPTABLE TO THE DEPARTMENTAL REPRESENTATIVE IS PROVIDED.

.5 THE COMBINED SERVICES BUILDING WILL BE OCCUPIED DURING CONSTRUCTION. THE CONTRACTOR'S WORK SCHEDULE MUST NOT INTERFERE WITH
AIRPORT PERSONEL WHO WILL BE REQUIRED TO MOVE VEHICLES AND EQUIPMENT FROM THE BUILDING TO SERVICE THE

THE WORK OF THE
RUNWAY KAND SURROUNDING PROPERTIES.

.6 THE CONTRACTOR'S WORK WILL INCLUDE MOVING ANY ITEMS NECCESSARY TO ACCESS THE WORK AND TO RETURN ITEMS TO THEIR ORIGINAL PLACE

THE WORK HAS BEEN COMPLETED.
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& ST P =N : L .7 THE CONTRACTOR IS TO MAKE ARRANGEMENTS TO HAVE ALL DEMOLISHED MATERIALS TRANSFERED TO A RECYLING DEPOT. A SMALLER
- 5 : TRANSFER STATION OPERATES IN HAIDA GUAIl. CONTRACTOR SHOULD CONTACT THE LOCAL TRANSFER STATION TO CONFIRM THAT THEY
A : CHIEF CAN HANDLE THE AMOUNT OF DEMOLISHED MATERIALS ANTICIPATED. iF NOT ARRANGEMENTS MUST BE MADE TO TAKE DEMOLISHED
2 ——(85 ~ m,[ MATERIALS OFF ISLAND TO A RECYLING DEPOT.
s .8 ALL PRECAUTIONS NECESSARY MUST BE MADE TO ENSURE THAT DEBRIS AND CONSTRUCTION MATERIALS DO NOT BECOME AIRBORNE
e ‘. J AND ARE NOT ALLOWED TO BLOW ONTO THE RUNWAY.
(b
A7/ . .9 THE BUILDING IS TO BE LEFT LOCKED UP AND SECURE AT THE END OF EACH WORKING DAY.
3 R R o R N | .10 ONLY THOSE DOORS AND WINDOWS INDICATED ARE TO BE PART OF THIS CONTRACT. REFER TO DOOR AND WINDOW SCHEDULE.
CONCRETE|APRON S R | R CTURE RDOM LUNCH ROOM E]
' B CONSTRUCTION NOTES
. . } . ~~°A' - -
3 —_— — /\/ = FIRE_HALI L_l> REMOVE ALL SEVEN %7) OVERHEAD PANEL DOORS AND DISPOSE OF SAME. REPLACE WITH NEW OVERHEAD PANEL DOORS THAT MATCH THE
e STAR TORAGE \ 30| EXISTING CONFIGURATION. THE EXISTING DOOR TRACKS, OPENER AND PHOTO-ELECTRIC SAFETY BEAM ARE TO BE REUSED. SECURITY FILM
2 i - IS TO BE APPLIED TO THE GLAZED PANELS. WEATHERSTRIPPING AND DOOR BOTTOM SEALS WILL BE REQUIRED. REMOTE CONTROL TRANSMITTERS
ﬁ = f33] 7 WILL NOT BE REQUIRED.
TRENCH
i E> REMOVE RUST ON ALL C200 CHANNEL DOOR JAMBS, SILLS AND HEADS FOR ALL OVERHEAD DOORS. OBTAIN WRITTEN APPROVAL FROM DEPARTMENTAL
. REPRESENTATIVE BEFORE PROCEEDING WITH PRIMING AND REPAINTING AS PER SPECIFICATIONS. SEE HAZARDOUS BUILDING MATERIALS SURVEY REPORT.
3 INTERIORS SHOWN FOR [___:5> REMOVE AND DISPOSE OF DECORATIVE METAL CLAD COLUMNS BETWEEN EACH PAIR OF OVERHEAD DOORS AND AT THE TERMINATION OF EACH
3 FIRST_AID ROW OF OVERHEAD DOORS AND AT BAYLINE 9/D. TOTAL OF ELEVEN (11). FABRICATE AND INSTALL NEW FIBERGLASS CLAD COLUMNS.
— REFERENCE ONLY
— \:‘f> REMOVE AND DISPOSE OF EXTERIOR DOORS, FIVE (5) MAN DOORS AND TWO (2) DOUBLE DOORS, CW DOOR FRAMES, HARDWARE AND
2 WEATHERSTRIPPING. REPLACE ALL EXTERIOR DOORS, DOOR FRAMES AND HARDWARE. : I
(:5> REMOVE ALL WINDOWS ON THE MAIN FLOOR AND DISPOSE OF SAME. REPLACE WITH NEW VINYL WINDOWS THAT MATCH THE CONFIGURATION
OF THE EXISTING WINDOWS IN TERMS OF OPERABLE AND FIXED UNITS. APPLY SECURITY FILM TO THE GLAZING.
@ ﬁ B (129) [;E;J> REMOVE ALL SOFFITS AND SOFFIT VENTS AND DISPOSE OF SAME. REPLACE WITH METAL CLADDING SOFFITS WITH VENT STRIPS
=% | MEN'S WASHROOM |
N N REMOVE ALL CLADDING ON WALLS COMPLETE WITH EXISTING AIR BARRIER (EXCEPT WERE NOTED) AND CURVED CLADDING ROOF OVERHANGS AND
% T T , (128)t| FOAM STORAGE DISPOSE OF SAME. PROVIDE NEW SELF ADHESIVE VAPOUR PERMEABLE AIR BARRIER ON WALLS AND INSTALL NEW GALVANIZED METAL FURRING |
© 5 ; LgoceRs CHANNELS HORIZONTALLY ® 600 0.C. SUPPLY AND INSTALL NEW METAL CLADDING ON TO FURRING CHANNELS. MODIFY EXISTING MONO TRUSSES
2 §§ ] SUPPORTING ROOF OVERHANG AS DETAILED AND MODIFY PARAPET AS DETAILED. INSTALL NEW P.T. PLYWOOD, SELF ADHERED HIGH TEMPERATURE
3 E WORKSHOP STABLE WATERPROOF MEMBRANE, GALVANIZED METAL FURRING CHANNELS HORIZONTALLY TO SUPPORT CLADDING. SUPPLY AND INSTALL NEW
@ = @ CLADDING. REFER TO ELEVATIONS ON DRAWING A6. SEE NOTE 2. BELOW
TRENCH AN == uN
| \ -\WA M CONSTRUCT NEW METAL CLAD CANOPY OVERTOP OF DOORS D101A AND D116..
126 [ohs | WORK BENCH I REFER TO ELEVATIONS ON DRAWING AS.
6 ( / e : W | / A
. AN ~/ REMOVE AND REPLACE EXISTING POT LIGHTS IN SOFFIT, SEE DRAWING Ef
o8]
2 125
<2] MAINTENANCE GARAGE | ELECTRICIAN orricd REMOVE AND REPLACE EXISTING WALL MOUNTED LIGHT FIXTURES, SEE DRAWING E1
AT/ 1 [B” <}E lﬁ> REMOVE EXISTING POT LIGHT AND REPLACE WITH WALL MOUNTED LIGHT FIXTURE , SEE DRAWING E1
MECHANICAL OFFICE
i) ISSUED FOR TENDER 13.02.15
orticd 3 1. 1. ALL EXISTING FIXTURES, DEVICES AND EQUIPMENT PRESENTLY MOUNTED ON TO THE EXISTING ISSUED FOR TENDER 12.01.16
A CLADDING ARE TO BE REMOVED AND REINSTALLED USING QUALIFIED TRADESMAN. EXISTING
o Y L o o @ ANTENNAS ARE TO REMAIN IN SERVICE DURING CONSTRUCTION. ISSUED FOR 99% CLIENT REVIEW 11.12.20
O
= —f WASTE OL BIN—— . [i12] l \ 2. A) FOR INSULATED WALLS WITH EXISTING POLY VAPOUR BARRIER ON THE INTERIOR - USE SELF ISSUED FOR 66% CLIENT REVEW 11.11.094
v | @ ADHESIVE VAPOUR PERMEABLE MOISTURE BARRIER/AIR BARRIER.
L_f:> N E/ %M _© B) FOR VENTED CANOPIES WITH NO INSULATION — USE SELF ADHEARED HIGH TEMPERATURE ISSUED FOR 33% CLIENT REVEW 11.10.1 1]
. w _ STABLE WATERPROOFING MEMBRANE (REFER TO RCABC STANDARDS FOR METAL ROOF UNDERLAY). Revision/ Descripfion/Deseripfion batey/oot
<r1-£, Client/client
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@- . ET, DING METAL CLADDING 16mm GYPSUM WALLBOARD
Al oA Gerce MOISTURE /AR BARRIER MOISTURE JAIR BARRIER INTERIOR WALL TYPES ARE R R BUILDING ENVELOPE
SN TABLE. SAW 38 X 184 STUDS 38 X 184 STUDS m
{:5> ) = R A 3SR uamon A 35 51 8T Rsuamon 16mm GYPSUM WALLBOARD REFURBISHING
A & NTRY ‘n”‘w‘w | Y 16mm GYPSUM WALLBOARD 2 X 16mm GYPSUM WALLBOARD
g AREA OF WORK |_——q SR g }gmm gms%%gA%ggAm%H 16mm GYPSUM WALLBOARD A 38 X 89 STUDS 38 X 89 STUDS
3 , o N METAL CLADDING 16mm GYPSUM WALLBOARD Tomm BLY. BABD 1200 Hioh .
) EE BENCH Q] ”&Té}‘u o} MDRINgARRIER ygﬁg‘ugﬁ NROE ARRIER . Consultant Signature Only
- i 16 GYPSUM WALLBOARD 2 X 16mm GYPSUM WALLBOARD
' FIELD TOOLS A BN 156 SRS A 28 % 138 SRR uLaTon A\ 38X 139 STUDS A |38 x 89 stps |
2 gSlmEJPgNTvlgsuLAHON 6 MIL POLY V.B. 16mm GYPSUM WALLBOARD 2 X 16mm GYPSUM WALLBOARD l:s'g:;Kzé/Concep* par :
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