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NOT TO SCALE

1 LOCATION MAP
K-00

N.I.C

GENERAL NOTES:

•  THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS ON SITE
    AND REPORT ANY DISCREPANCIES TO THE DEPARTMENTAL
    REPRESENTATIVE. PRIOR TO MANUFACTURING OR
    CONSTRUCTION.
•  DO NOT SCALE DRAWINGS.
•  ALL WORK SHALL COMPLY WITH THE LOCAL BUILDING
   CODE AND THE REQUIREMENTS OF ALL AUTHORITIES
   HAVING JURISDICTION.

IMPORTANT NOTE:
THE CONTRACTOR SHALL NOT MAKE ANY CHANGES OR
MODIFICATIONS WITHOUT DEPARTMENTAL
REPRESENTATIVE'S WRITTEN CONSENT.  THE CONTRACTOR
ASSUMES FULL LEGAL AND CONTRACTUAL LIABILITY FOR
ANY UNAUTHORIZED CHANGES.  THE CONTRACTOR MAY BE
REQUIRED TO CORRECT THEM AT HIS OWN COST.
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DOOR B-4

DOOR B-1

DOOR B-2
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EXIT STAIRWELL

GENERAL LEGEND

J

ELECTRICAL LEGEND

NEW 150X150 JUNCTION
BOX. INSTALL ABOVE
CEILING TILE, C/W ALL
HARDWARE & FITTINGS.

NEW 19mm EMT CONDUIT.
INSTALL ABOVE CEILING
TILE, C/W ALL HARDWARE &
FITTINGS.

NEW DIRECT CONNECTION

EXISTING ELECTRICAL
PANEL

SCALE: 1:500

1 BASEMENT
K-01

ELECTRICAL NOTES:

1.  ALL ELECTRICAL EQUIPMENT SHOWN IN THICK SOLID LINES IS NEW TO BE PROVIDED UNDER THIS
CONTRACT, TOGETHER WITH ALL ASSOCIATED CONDUITS AND WIRING.

2.  FOR ANY REQUIRED SHUT-DOWN, CONTRACTOR TO COORDINATE WITH DEPARTMENTAL
REPRESENTATIVE.

3.  PROVIDE NEW BREAKERS AS REQUIRED IN EXISTING ELECTRICAL PANELS TO ACCOMMODATE
NEW CONNECTIONS.  PROVIDE NEW TYPED PANEL LEGEND TYPICAL FOR ALL PANELS TOUCHED BY
THIS CONTRACT.

4.  ALL NEW CONDUITS AND WIRING PASSING THRU FLOORS AND WALLS SHALL BE FIRE STOPPED
USING 2 HR FIRE RETARDANT MATIC SEALANT (ASSUME 30 PENETRATIONS OF 100mm DIA.).

5.  ALL WIRING IN EMT CONDUIT SHALL BE R/RW90, MINIMUM SIZE #12AWG COPPER, UNLESS NOTED
OTHERWISE.

9.  CONTRACTOR TO USE AVAILABLE CIRCUITS IN EXISTING ELECTRICAL PANELS.  REUSE EXISTING
AND/OR PROVIDE NEW ELECTRICAL BREAKERS AS REQUIRED.  REGROUP CIRCUITS AS REQUIRED.

6.  EACH LENGHT OF CONDUIT SHALL BE NEW AND BEAR CSA STAMP OF APPROVAL.  ALL CONDUITS
FOR INTERIOR OF BUILDING SHALL BE 'EMT'.  PROVIDE POLYPROPYLENE PULL-STRINGS IN ALL
EMPTY CONDUIT RUNS.

7.  PROVIDE A GREEN INSULATED GROUND WIRE SIZED AS PER CODE IN ALL CONDUIT RUNS.  DO NOT
RELY ON CONDUIT AS GROUND.

8.  PROVIDE PULLBOXES WHERE RUNS EXCEED 30 METERS IN LENGTH AND HAVE MORE THAN 2-90
DEG. BENDS

10.  PROVIDE ALL SCANNING AND CORE DRILLING (ASSUME 30 CORES).

11.  PROVIDE SINGLE GANG BOX FOR EACH NEW OPERATOR SWITCH.
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SCALE: 1:500
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REFER TO K-01 FOR
ELECTRICAL NOTES.
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ELECTRICAL NOTES.
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DEMOLITION GENERAL NOTES

FOR DEMOLITION AND DISPOSAL REQUIREMENTS, REFER TO INSTRUCTIONS TO BIDDERS SECTION OF
SPECIFICATIONS.

FOR USE OF ON-SITE FACILITIES REFER TO INSTRUCTIONS TO BIDDERS SECTIONS OF SPECIFICATIONS.

NOTIFY DEPARTMENTAL REPRESENTATIVE OF ANY FRIABLE ASBESTOS CONTAINING MATERIALS (ACM)
ENCOUNTERED, SUSPECTED OR ANY ACM DAMAGED DURING WORK OPERATIONS.  DO NOT DISTURB SUCH
MATERIAL PENDING INSTRUCTIONS FROM DEPARTMENTAL REPRESENTATIVE.

CONTRACTOR TO STORE ALL REMOVED MATERIALS IN SECURE WASTE CONTAINER.

COORDINATE DESIGNATED AREA LOCATION AND ACCESS SECURITY WITH DEPARTMENTAL REPRESENTATIVE.

ALL ACCESS SYSTEM REMOVALS AND DECOMMISSIONING TO BE CARRIED OUT BY GENERAL CONTRACTOR.
END DEVICES AND COMPONENTS TO BE DISCONNECTED AND REMOVED FOR RELOCATION SHALL BE STORED IN
SECURE LOCATION. CONTRACTOR TO REINSTALL THESE COMPONENTS AND END DEVICES AND BRING BACK TO
ORIGINAL STATE & MODE OF OPERATION.

CONTRACTOR TO PROTECT ALL ADJACENT SURFACES AND ASSEMBLIES FROM DAMAGE. ALL SURFACES AND
ASSEMBLIES DAMAGED  BY CONTRACTOR TO BE REPAIRED OR REPLACED AT CONTRACTOR'S EXPENSE.

PROTECT EXISTING HVAC SYSTEM THROUGHOUT DURATION OF WORK.  SHUT DOWN HVAC SYSTEM PRIOR TO
SANDING AND/OR DEMOLISHING GYPSUM ASSEMBLIES.  CLEAR ALL DUST AND POLLUTED AIR BEFORE TURNING
SYSTEM 'ON'.  NOTIFY AND COORDINATE WITH DEPARTMENTAL REPRESENTATIVE PRIOR TO SHUTTING DOWN
HVAC SYSTEM.

SHUT DOWN FIRE ALARM ZONE DURING METAL CUTTING OR WELDING. REACTIVATE FIRE ALARM ZONE
FOLLOWING WORK SHIFT.  NOTIFY AND COORDIANTE WITH DEPARTMENTAL REPRESENTATIVE PRIOR TO SHUT-
DOWN.  CONTRACTOR TO PAY AND OBTAIN HOT WORK PERMITS FOR ALL WORK REQUIRED UNDER THIS
CONTRACT.

STEEL CUTTING WITH POWER EQUIPMENT SHALL BE DONE WITH BURR-FREE SAW BLADES, KEEP SAW BLADES
WELL LUBRICATED (SPARKS & FUMES ARE PROHIBITED).

CONTRACTOR TO REMOVE ALL ABANDONNED/UNUSED INFRASTRUCTURE WIRES & CABLES IN CEILING CAVITIES,
PLENUMS, & WALLS AFFECTED BY THE SCOPE OF WORK.

PROTECT EXISTING FLOOR FINISHES WITH PLYWOOD OR THICK POLYETHYLENE BARRIER THROUGHOUT
DEMOLITION & CONSTRUCTION.

PROTECT ADJACENT SURFACES AT ALL TIMES WHEN PAINTING AND/OR RE-PAINTING.  DAMAGED/STAINED
SURFACES RESULTING FROM NEGLIGENCE SHALL BE RECTIFIED AT THE GENERAL CONTRACTOR'S EXPENSE.

CONTRACTOR SHALL PROVIDE ADEQUATE CONSTRUCTION FENCING AND HOARDING AT ALL AREAS OF
WORK THROUGHOUT DURATION OF WORK.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

D01

DEMOLITION KEY NOTES

CUT OPENING FOR NEW WALL/DOOR SWITCH (900mm A.F.F) AND PROVIDE STEEL STUD BACKING.

D02 REMOVE PORTION OF EXIST. DOOR HARDWARE.

D03 REMOVE EXISTING CARD READER. RELOCATE AS INDICATED.  INSTALL STAINLESS STEEL COVER WHERE
EXISTING CARD READER REMOVED.

D04 REMOVE EXISTING DOOR C/W FRAME.

D05 REMOVE EXISTING PC350 PARTITION.

D06 REMOVE EXISTING DOOR CLOSER.  CAP HOLES WITH STAINLESS STEEL MACHINE BOLTS.

D07 CUT OPENING FOR RELOCATED ACCESS KEYPAD (900 mm A.F.F) AND PROVIDE STEEL STUD BACKING.

D08 PROVIDE TEMPORARY DUST & FUME BARRIER THROUGHOUT ENTIRE DURATION OF WORK: ONE LAYER OF
POLYETHELYNE FROM TOP OF FINISHED FLOOR TO UNDERSIDE OF CEILING, TAPE AND SEAL ALL JOINTS
AND EDGES FROM BOTH SIDES.  PROVIDE ACCESS TO EXITS THROUGHOUT ENTIRE DURATION OF WORK.
MAINTAIN INTEGRITY OF ALL EXITS AND PATHS OF EGRESS AT ALL TIMES.  FOLLOWING COMPLETION OF
WORK, REMOVE PLASTIC BARRIER AND MAKE GOOD ADJACENT SURFACES.

D09 REMOVE EXISTING EXIT DEVICE AND DOOR LEVER

D10 REMOVE EXISTING REX (REQUEST FOR EXIT) SENSOR.  RELOCATE AS INDICATED.

D11 REMOVE EXISTING CUBICLE PANELS & HANDOVER TO FACILITIES DEPARTMENT.

D12 REMOVE PORTION OF EXISTING CARPET & PREPARE CONC. SURFACE FOR NEW FURRING COLUMN.

D13 CUT OPENING IN EXISTING  TERRA COTTA WALL FOR NEW WALL/DOOR SWITCH.  CUT GROOVE FOR NEW
CONDUIT.  PATCH AND PAINT FOLLOWING COMPLETION OF WORK.

D14 DRILL OPENING THROUGH TERRA COTTA/BRICK WALL FOR NEW CONDUIT (END DEVICES TO BE SURFACE
MOUNTED, CONDUITS SHALL BE CONCEALED).

D15 REMOVE PORTION OF EXISTING BULKHEAD TO MAKE ROOM FOR NEW LARGER DOOR SWING.  CUT &
MODIFY EXISTING CEILING TILES & GRID TO SUIT NEW ARRANGEMENT.  REBUILD BULKHEAD TO ORGINAL
STATE, MAKE GOOD SURFACES, AND PAINT.

D16 CAREFULLY REMOVE EXISTING WALL MOUNTED EXIT SIGN AND RELOCATE AS INDICATED.

D17 CUT AND MODIFY EXISTING CEILING TILES AND GRID TO ACCOMMODATE NEW FURRING COLUMN.

D18 REMOVE EXISTING STUD/GYP PARTITION.

D19 EXISTING GAS LINE TO REMAIN.

15.

D20 REMOVE DOOR FROM FIRE HOSE CABINET AND PROVIDE NEW AS INDICATED.  REFER TO FIRE HOSE
CABINET DETAILS.

D21 REMOVE DOORS AND HINGES FROM FRAME.

D22 EXISTING FRAME TO REMAIN.  BLANK HINGE OPENINGS AND PAINT FINISH.  REFER TO HINGE CAPPING
DETAIL.

CONTRACTOR TO VERIFY SPECIFIED FRAME OPENINGS, THROAT OPENING, JAMB DEPTH AND DOOR WIDTHS
(NET WIDTH), COMPARE WITH EXISTING CONDITIONS AND NOTIFY DEPARTMENTAL REPRESENTATIVE OF ANY
DISCREPANCIES PRIOR TO ORDERING AND MANUFACTURING NEW DOORS AND FRAMES.
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NEW WORK GENERAL NOTES

ALL DIMENSIONS AND MEASUREMENTS ARE IN MILLIMETERS UNLESS NOTED OTHERWISE.

CONTRACTOR SHALL CHECK AND VERIFY ALL DIMENSIONS ON SITE AND REPORT ANY DISCREPANCIES TO
DEPARTMENTAL REPRESENTATIVE PRIOR TO MANUFACTURING OR CONSTRUCTION.

DO NOT SCALE DRAWINGS.

ALL WINDOW AND DOOR DIMENSIONS REPRESENT ACTUAL AND STANDARD OPENING SIZES.

ALL WORK SHALL COMPLY WITH THE NATIONAL BUILIND CODE AND THE REQUIREMENTS OF ALL
AUTHORITIES HAVING JURISDICTION.

CONTRACTOR SHALL NOT MAKE ANY CHANGES OR MODIFICATIONS WITHOUT DEPARTMENTAL
REPRESENTATIVE'S WRITTEN CONSENT.  CONTRACTOR ASSUMES FULL LEGAL AND CONTRACTUAL
LIABILITY FOR ANY UNAUTHORIZED CHANGES. CONTRACTOR MAY BE REQUIRED TO CORRECT THEM AT HIS
OWN COST.

CONTRACTOR TO SCHEDULE WORK SO IT DOES NOT INTERFERE WITH NORMAL TENANT OPERATIONS. ALL
REQUIRED EMERGENCY EXITS MUST BE FUNCTIONAL DURING BUSINESS HOURS.

COORDINATE ALL INTERIOR WORK WITH DEPARTMENTAL REPRESENTATIVE & PROVIDE MIN. 72 HOURS
NOTICE.

COORDINATE GARBAGE CONTAINER LOCATION WITH DEPARTMENTAL REPRESENTATIVE.

COORDINATE ANY POWER SHUT-DOWN WITH DEPARTMENTAL  REPRESENTATIVE.

THE CONTRACTOR, HIS TRADES & SUPPLIERS SHALL PROVIDE SERVICES & MATERIALS IN COMPLIANCE
WITH EXISTING CODES, STANDARDS & INDUSTRY GUIDLINES.  ALL WORK UPON COMPLETION SHALL BE
SUFFICIENT TO OBTAIN THE OCCUPANCY PERMIT.  ANY REVISIONS REQUIRED BY THE AUTHORITIES
HAVING JURISDICTION SHALL BE AT THE EXPENSE OF THE CONTRACTOR, TRADE OR SUPPLIER.

ALL WORKSTATIONS AND RELATED FURNITURE BY DEPARTMENTAL REPRESENTATIVE UNLESS NOTED
OTHERWISE.  CONTRACTOR IS RESPONSIBLE FOR REMOVAL AND RELOCATION OF EXISTING FURNITURE
AND WORKSTATIONS. STORE REMOVED FURNITURE AT LOCATION INDICATED BY DEPARTMENTAL
REPRESENTATIVE.  CONTRACTOR SHALL REINSTALL FURNITURE FOLLOWING CONSTRUCTION AS
INDICATED ON DRAWINGS.

ALL CORE DRILLING & CUTTING OF FLOOR SLABS SHALL BE CARRIED OUT BY THE GENERAL CONTRACTOR.
SCAN SLAB OR WALLS AND HAVE THE LOCATIONS ACCEPTED BY THE DEPARTMENTAL REPRESENTATIVE IN
WRITING BEFORE CORE DRILLING.  ANY EXISTING BUILDING SERVICE DAMAGED DUE TO NEGLIGENCE
SHALL BE REPAIRED IMMEDIATELY AT THE CONTRACTOR'S EXPENSE.

GENERAL CONTRACTOR SHALL VERIFY AND TEST ALL END DEVICES AND COMPONENTS TO ENSURE
PROPER FUNCTION.  PROVIDE COMMISSIONING REPORTS BY SECURITY CONTRACTOR FOR ALL SECURITY
& ACCESS SYSTEMS.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

01

NEW WORK KEY NOTES

LINE OF NEW GYPSUM BOARD BULKHEAD ABOVE. REFINISH BULKHEAD TO ORIGINAL STATE, MAKE GOOD.

02 INSTALL NEW RECESSED B-F WALL/DOOR SWITCH AS SPECIFIED (900mm A.F.F) C/W CONDUIT & WIRING.  ALL
CONDUITS SHALL BE RECESSED UNLESS NOTED OTHERWISE.  REFER TO WIRING DIAGRAMS.
MANUFACTURER TO PROVIDE WIRING DIAGRAMS.

03 INSTALL NEW POWER OPERATOR C/W CONDUIT & WIRING (DROP APPLICATION ON PUSH SIDE OF EXIST.
DOOR).  CUT/MODIFY EXIST. DOOR FRAME FOR NEW OPERATOR.  REFER TO SPECIFICATION SECTION 01 86
80 AND 26 05 01.  REFER TO DRAWING K-01, K-02, AND K-03 FOR ELECTRICAL NOTES AND ELECTICAL
DISTRIBUTION.

04 EXISTING SUSPENDED ACOUSTIC TILE CEILING TO REMAIN.

05 INSTALL NEW EXIT DEVICE C/W POWER TRANSFER & NEW DOOR LEVER ON OTHER SIDE.

06 INSTALL NEW STAINLESS STEEL KICK PLATES BOTH SIDES OF EXISTING DOOR.

07 EXISTING DOOR AND FRAME TO REMAIN.

08 EXISTING FIRE HOSE CABINET TO REMAIN.

09 EXISTING B-F DOOR SWITCH TO REMAIN.

10 EXISTING TELEPHONE TO REMAIN.

11 NEW STEEL DOOR & FRAME

12 NEW GYPSUM BOARD/METAL STUD PARTITION FROM TOP OF CONC. FLOOR TO UNDERSIDE OF CONC. SLAB
ABOVE: 92mm (20 GA) METAL STUDS @ 400 O/C, C/W TOP & BOTTOM TRACK, HORIZONTAL METAL STUD
BRACING @ 1220 mm O/C, DOUBLE METAL STUDS (20 GA) AT DOOR JAMBS AND HEAD, SAFB MINERAL WOOL
INSULATION BETWEEN STUDS, FINISHED WITH 15.9mm GYPSUM BOARD BOTH SIDES (TAPE, MUD, AND
SAND), MINIMUM THREE COATS OF PAINT, AND RUBBER WALL BASE BOTH SIDES.

13 EXISTING DOOR HARDWARE TO REMAIN.

14 INSTALL RELOCATED KEYPAD @ 900 mm A.F.F.  PROVIDE NEW J-BOX, CONDUIT, & WIRING.  ANCHOR J-BOX
TO NEAREST METAL STUD, PROVIDE BLOCKING AS REQUIRED.  RELOCATED KEYPAD TO BE FULLY
INTEGRATED WITH POWER DOOR OPERATOR.  CONTRACTOR TO PULL, TEST, AND LABEL WIRING.

15 EXISTING POWER DOOR OPERATOR TO REMAIN.

16 EXISTING DOOR CLOSER TO REMAIN.

17 EXISTING ACCESS KEYPAD TO REMAIN AND TO BE FULLY INTEGRATED WITH NEW POWER OPERATOR.

18 INSTALL RELOCATED REX (REQUEST FOR EXIT) SENSOR @ TOP OF DOOR FRAME.  PROVIDE NEW WIRING
TO END DEVICE & REINSTATE SENSOR TO ORIGINAL MODE OF OPERATION.  RELOCATED REX TO BE FULLY
INTEGRATED WITH NEW POWER OPERATOR & ACCESS SYSTEM.

19 NEW FURRING COLUMN FROM TOP OF CONC. SLAB TO UNDERSIDE OF CONC. SLAB ABOVE:  92mm (20GA)
METAL STUDS C/W TOP AND BOTTOM TRACKS, HORIZONTAL BRACING @ 1220 O/C, METAL STUD BLOCKING
FOR ALL JUNCTION BOXES AND WALL SWITCHES, FINISHED WITH 15.9mm GYPSUM BOARD ALL SIDES (TAPE,
MUD AND SAND), WITH MINIMUM 3 COATS OF PAINT, AND RUBBER WALL BASE ALL SIDES.  PROVIDE WALL
MOULDING CHANNELS WHERE CEILING TILES WRAP AROUND COLUMN.  PROVIDE NEW CEILING
COMPONENTS REQUIRED TO COMPLETE THE JOB.

20 INSTALL NEW POWER OPERATOR C/W CONDUIT & WIRING (STANDARD APPLICATION ON PUSH SIDE OF
DOOR).  CUT/MODIFY DOOR FRAME FOR NEW OPERATOR.  REFER TO SPECIFICATION SECTION 01 86 80 AND
26 05 01.  REFER TO DRAWING K-01, K-02, AND K-03 FOR ELECTRICAL NOTES AND ELECTICAL DISTRIBUTION.

CONTRACTOR TO VERIFY SPECIFIED FRAME OPENINGS, THROAT OPENING, JAMB DEPTH AND DOOR WIDTHS
(NET WIDTH), COMPARE WITH EXISTING CONDITIONS AND NOTIFY DEPARTMENTAL REPRESENTATIVE OF ANY
DISCREPANCIES PRIOR TO ORDERING AND MANUFACTURING NEW DOORS AND FRAMES.

17. CONTRACTOR TO ENSURE FULL INTEGRATION OF POWER OPERATOR WITH EXISTING CARD READERS.

ALL LOW-VOLTAGE SECURITY WIRING AND PROGRAMMING BY OTHERS.  PROVIDE JUNCTION BOXES,  CONDUITS
C/W POLYPROPYLENE STRING, AND ALL REQUIRED FITTINGS TO ACCOMODATE END DEVICES AS SHOWN.
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23

NEW WORK KEY NOTES (CONTINUED)

INSTALL NEW EXIT DEVICE WITH POWER ACTUATED VERTICAL ROD & POWER TRANSFER.  EXIT DEVICE TO
BE INTEGRATED WITH POWER OPERATOR.

24 NEW STAINLESS STEEL KICK PLATE.

25 NEW RECESSED FLUSH-BOLTS.  DRILL REQUIRED OPENING IN FRAME AND FINISHED FLOOR.

26 6mm THICK FIRE-RATED AND IMPACT SAFETY-RATED WIRED GLASS WITH SURFACE APPLIED FIRE-RATED
FILM.  TYPICAL FOR ALL GLAZING MATERIAL IN VISION PANELS.

27 NEW EXIT DEVICE AS SPECIFIED.

28 NEW HARDWARE AS SPECIFIED.

29 NEW DOOR CLOSER.

30 INSTALL NEW DOOR SIGNAGE.  REFER TO SIGN DETAIL "A1", DRAWING 3/K-08.

31 INSTALL NEW DOOR SIGNAGE.  REFER TO SIGN DETAIL "A2", DRAWING 3/K-08.

32 NEW RECESSED ELECTRIC STRIKE C/W STEEL REINFORCEMENT AND POWER TRANSFER.

22 EXISTING ELECTRIC STRIKE TO REMAIN AND TO BE FULLY INTEGRATED WITH NEW POWER OPERATOR.

33 CAREFULLY REMOVE AND PRESERVE EXISTING VINYL WALL BASE FROM EACH SIDE OF FRAME.  REINSTALL
FOLLOWING COMPLETION OF WORK.  PROVIDE NEW BASE ADHESIVE SO TO ENSURE SOLID FIXATION OF
VINYL WALL BASE.

34 INSTALL NEW SURFACE MOUNTED B-F WALL/DOOR SWITCH AS SPECIFIED (900mm A.F.F) C/W CONDUIT &
WIRING (CONDUITS SHALL BE CONCEALED UNLESS INDICATED OTHERWISE).  REFER TO WIRING DIAGRAMS.
MANUFACTURER TO PROVIDE WIRING DIAGRAMS.

35 NEW SURFACE MOUNTED CONDUIT.  FASTEN TO METAL STUDS.

36 INSTALL RELOCATED EXIT SIGN.  REINSTATE SIGN TO ORIGINAL MODE OF OPERATION.

37 EXISTING WALL SWITCH (FOR OTHER DOOR) TO REMAIN.  INSTALL NEW SIGNAGE ABOVE EXISTING WALL
SWITCH.  REFER TO SIGN DETAILS.

38 REPAINT ENTIRE WALL SURFACE.  PROVIDE APPROPRIATE PRIMERS BEFORE APPLYING NEW PAINT
(MINIMUM 3 COATS OF PAINT).  PROTECT ADJACENT FINISHES AT ALL TIMES.

39 INSTALL NEW DOOR SIGNAGE.  REFER TO SIGN DETAIL "A3", DRAWING 3/K-08.

21 EXISTING REX TO REMAIN AND TO BE FULLY INTEGRATED WITH NEW POWER OPERATOR.  CAREFULLY
REMOVE REX DURING DEMOLITION AND STORE IN SECURE LOCATION.  REINSTALL AS INDICATED AND
REINSTATE SENSOR TO ORIGINAL MODE OF OPERATION.

40 PROVIDE 1HR FIRE-STOPPING AT GAS LINE PENETRATION.

41 NEW POWER TRANSFER.

42 EXISTING KICKPLATE TO REMAIN.

43 PROVIDE NEW DOOR FOR FIRE HOSE CABINET.  HINGED SIDE SHALL BE AT BOTTOM OF TUB.  REFER TO
FIRE HOSE CABINET DETAILS.  NOTIFY DEPARTMENTAL REPRESENTATIVE OF ANY DISCREPANCIES PRIOR
TO ORDERING AND MANUFACTURING.

44 REMOVE REMNANTS OF EXISTING OVERHEAD CLOSER AND SEAL FRAME WITH METAL CAP (18GA MINIMUM
CAP THICKNESS).  BEND METAL CAP TO MATCH FRAME PROFILE.  WELD ENTIRE PERIMETER OF CAP AND
GRIND SMOOTH. CONTRACTOR TO PROVIDE HOT WORK PERMITS.  REPAIR FRAME TO MEET
REQUIREMENTS OF NFPA 80 (LATEST EDITION).

45 REPAINT ENTIRE FRAME (MINIMUM 2 COATS) FOLLOWING COMPLETION OF METAL CAP WORK.  PROVIDE
APPROPRIATE PRIMER BEFORE PAINTING.  SUBMIT PAINT COLOUR SAMPLES TO DEPARTMENTAL
REPRESENTATIVE FOR REVIEW AND APPROVAL BEFORE SUPPLYING PAINT.

EXISTING FRAME TO REMAIN.  BLANK HINGE OPENINGS WITH 18GA METAL CAP AND PAINT FINISH.  REFER
TO HINGE CAP DETAIL.  ASSUME SIX CAPS REQUIRED.

46
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51

13
16

92
16

13

NEW STEEL DOOR

92mm (20GA)
DOUBLE METAL
STUDS AT SIDE JAMB

15.9mm GYPSUM
BOARD BOTH SIDES

NEW STEEL DOOR
FRAME

DOOR STOP

CAULKING

CAULKING

13 16 92 16 13

51

92mm (20GA) DOUBLE
METAL STUDS AT HEAD

JAMB

NEW STEEL DOOR

15.9mm GYPSUM
BOARD BOTH SIDES

NEW STEEL DOOR
FRAME

DOOR STOP

CAULKING
CAULKING

10
5

114

GYPSUM BOARD BOTH
SIDES

STEEL DOOR

METAL STUDS

STEEL DOOR
FRAME

UNDERSIDE OF EXIST. CEILING
TILE AT SOME LOCATIONS

POWER DOOR OPERATOR WITH
DROP APPLICATION.  REFER TO

HARDWARE SCHEDULE.

PROVIDE DROP-
PLATE

NEW CAULKING

NEW CAULKING

SCALE: 1:2

1 TYP. SIDE JAMB @ NEW WALL & DOOR FRAME
K-07 SCALE: 1:2

2 TYP. HEAD JAMB @ NEW WALL & DOOR FRAME
K-07

SCALE: 1:2

3 TYP. LOW-PROFILE OPERATOR WITH DROP APPLICATION
K-07
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90

0

250

1,
40

0

FINISHED FLOOR

NEW OR RELOCATED
WALL SWITCH (REFER
TO DOOR PLANS)

CONCEALED METAL
CONDUIT

NEW OR RELOCATED
CARD READER (REFER

TO DOOR PLANS)

CONCEALED METAL
CONDUIT

NEW SIGNAGE AS
SPECIFIED

PRESS
TO OPEN

CL

NOTE:

PROVIDE STEEL STUD BACKING
FOR ALL NEW OR RELOCATED
DEVICES.

SEE PLANS

FOR TYPE

FINISHED FLOOR

NEW RUBBER WALL
BASE BOTH SIDES

92mm DEEP LEG TRACK

TOP TRACK

UNDERSIDE OF
CONC. SLAB

CUT CEILING TILES & ADJUST
CEILING TILES/GRID TO SUIT

NEW ARRANGEMENT

CUT CEILING TILES & ADJUST
CEILING TILES/GRID TO SUIT

NEW ARRANGEMENT

NEW RUBBER WALL
BASE BOTH SIDES

NEW WALL CONSTRUCTION "W1", FRR 1
HR (ULC W415, NRC 810):
-15.9mm GYPSUM WALL BOARD EACH
SIDES.  TAPE, MUD, SAND, & PAINT (MIN.
THREE COATS OF PAINT).
-92mm (20 GA) STEEL STUDS @ 600 O/C
-89mm SAFB MINERAL WOOL INSULATION
BETWEEN STUDS

CORRIDOR CORRIDORW1

500

30
0

300

20
0

300

20
0

R 6 (TYP) R 6 (TYP)

NEW SURFACE
MOUNTED

ALUMINUM SIGN

RAISED BRAILLE
WRITING (GRADE 1)

NEW SURFACE
MOUNTED

ALUMINUM SIGN

RAISED BRAILLE
WRITING (GRADE 1)

NEW SURFACE
MOUNTED

ALUMINUM SIGN
Doors must be kept CLOSED to

comply with fire code.

Conformement au code national de
prevention des incendies, il faut garder

les portes FERMEES.

REFER TO DRAWING NO. K-10 FOR SIGNAGE
SCHEDULE AND SIGNAGE NOTES.

TYPE  A1

Washroom door.

Porte des toilettes.

Main door.

Porte principale

TYPE  A2 TYPE  A3

SCALE: 1:20

2 TYP. MOUNTING HEIGHT FOR WALL SWITCH AND/OR CARD READER
K-08SCALE: 1:10

1 TYP. NEW WALL CONSTRUCTION
K-08

SCALE: 1:5

3 SIGNAGE DETAILS
K-08
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± 
76

0

± 760

NEW DOOR & HARDWARE
AS SPECIFIED

PROVIDE NEW DOOR
WITH LATCH AND

CONTINUOUS PIANO
HINGE.

NEW HINGE SIDE
(PROVIDE CONTINUOUS

PIANO HINGE).

NEW LATCH SIDE.  PROVIDE
APPROPRIATE OPENING IN

TUB FOR LATCH

PROVIDE NEW CAULKING
AT PERIMETER OF

CABINET

PROVIDE NEW SIGNAGE,
REFER TO FIRE HOSE

CABINET SIGNAGE
DETAIL

CORRIDORCORRIDOR

NOTE:

FIRE HOSE CABINET
WORK REQUIRED FOR
DOOR 2-1 & DOOR 2-4.
REFER TO DOOR PLANS
AND KEY PLANS FOR
CABINET LOCATIONS.

----  --------  --------  --------  ----

EXISTING TUB TO
REMAIN

REMOVE DOOR FROM
TUB & PROVIDE NEW

PROVIDE APPROPRIATE
OPENING IN TUB FOR

NEW LATCH LOCATION

REMOVE EXISTING
HINGES FROM TUB &

GRIND SMOOTH

REFER TO DOOR PLANS
FOR DOOR WORK

CORRIDORCORRIDOR

----  ----
----  ----

FIRE HOSE CABINET NOTES:

1.  BEFORE SUPPLYING, SUBMIT SHOP DRAWINGS FOR ALL
 MATERIALS FOR DEPARTMENTAL REPRESENTATIVE'S REVIEW
 AND APPROVAL.

2.  REMOVE EXISTING CABINET DOOR AND PROVIDE NEW C/W
 LATCH AND PIANO HINGE.

3.  NEW DOORS TO SWING DOWNWARDS.

4.  PROVIDE NEW SELF-TAPPING SCREWS TO ATTACH DOOR
 TO EXISTING TUB OR FRAME.  REINFORCE FRAME AS REQUIRED.

5.  LIGHTLY SAND, PRIME, AND REPAINT OUTSIDE TRIM.  PROVIDE
 APPROPRIATE PRIMER AND PAINT (MIN 2 COATS).  PAINT
 TO MATCH EXISTING.

6.  CAULK PERIMETER OF CABINET TRIM WITH APPROVED FIRE-
 RATED SEALANT.

7.  PROTECT  ADJACENT SURFACES AT ALL TIMES.

8.  PROVIDE NEW SIGNAGE AS INDICATED.

15
0

254

10
0

300

12

FIRST DECAL:
WHITE LETTERS
ON RED BACKROUND

SECOND DECAL:
RED LETTERS
ON WHITE BACKROUND

Emergency
use
only

En cas
d'urgence
seulment

FIRE HOSE FOR
USE BY TRAINED
PERSONS ONLY

TUYAUX D'INCENDIE
DOIT ETRE

UTILISE SEULEMENT PAR
LE PERSONNEL QUALIFIE

SCALE: 1:20

2 EXISTING FIRE HOSE CABINET - NEW WORK
K-09SCALE: 1:20

1 EXISTING FIRE HOSE CABINET - DEMOLITION WORK
K-09

SCALE: 1:5

3 FIRE HOSE CABINET SIGNAGE DETAIL
K-09
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SCHEDULE & NOTES
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DOOR ID REMOVE OR KEEP REMOVE OR KEEP

DOOR FRAME FIRE RATING

B-1 REMOVE REMOVE 45 MIN.

B-2 KEEP KEEP

B-3

B-4

N.I.C N.I.C

45 MIN.

45 MIN.

45 MIN.

45 MIN.

45 MIN.

45 MIN.

KEEP KEEP

DOOR AND FRAME SCHEDULE

1-1

1-2

1-3

1-4

1-5

1-6

1-7

1-8

KEEP KEEP

REMOVE REMOVE

REMOVE REMOVE

REMOVE REMOVE

REMOVE REMOVE

REMOVE REMOVE

45 MIN.

45 MIN.

45 MIN.

0 MIN.KEEP KEEP

REMOVE REMOVE

REMOVE REMOVE

REMOVE REMOVE

2-1

2-2

2-3

2-4

2-5

2-6

REMOVE KEEP

REMOVE REMOVE

REMOVE REMOVE

KEEP KEEP

45 MIN.

45 MIN.

45 MIN.

0 MIN.

45 MIN.

45 MIN.

45 MIN.

DOOR & FRAME & HARDWARE NOTES

1.  PROVIDE FULL INTEGRATION OF POWER OPERATOR WITH EXISTING
 CARD READERS.

2.  DOORS & FRAMES NOTED AS "REMOVE" TO BE REPLACED WITH NEW UNLESS NOTED
 OTHERWISE.

3.  HARDWARE SUPPLIER TO PROVIDE WIRING DIAGRAMS FOR ALL
 HARDWARE.

4.  HARDWARE SUPPLIER SHALL BE RESPONSIBLE FOR INTEGRATION OF
 ALL HARDWARE.

5.  REFER TO DOOR PLANS AND ELEVATIONS FOR DOOR SWING, FRAME
 OPENING SIZE, AND LOCATION OF HARDWARE COMPONENTS.

6.  CONTRACTOR TO VERIFY SPECIFIED FRAME OPENING, THROAT OPENING, JAMB
 DEPTH, AND DOOR WIDTHS (NET WIDTH) AND COMPARE WITH
 EXISTING CONDITIONS.  NOTIFY DEPARTMENTAL REPRESENTATIVE OF ANY
 DISCREPANCIES PRIOR TO ORDERING AND MANUFACTURING NEW DOORS AND FRAMES.

7.  CONTRACTOR TO PROVIDE ELECTRICAL POWER FOR DOOR
 OPERATORS.  RUN POWER IN 19mm EMT CONDUITS FROM ELECTRICAL
 ROOM TO NEW DOOR OPERATOR.  SUPPORT ALL NEW AND MODIFIED
 CONDUIT RUNS AS PER OESC.  ALL MAIN RUNS SHALL BE CONCEALED
 IN CEILING CAVITY (ABOVE CEILING TILE).

8.  REFER TO SPECIFICATION SECTION 08 71 10

HARDWARE

GROUP

A

B

C

D

E

F

F

G

G

H

G

F

F

E

F

J

SIGNAGE
TYPE

SIGNAGE
LOCATION

(DRAWING NO.)
WALL / DOOR

MOUNTED QUANTITY

B.1.1 DOOR 3

SIGNAGE SCHEDULE

REMARKS

THIRD IN PIPE CHASE ROOMA1

1.2.1 DOOR 2A1

1.3.1 DOOR 2A1

1.4.1 DOORA1

1.5.1 DOORA1

1.6.1 DOORA1

2.1.1 DOOR + WALLA1 + A2 + A3

2.2.1

2.4.1 DOORA1

2.5.1 DOORA1

2

2

2

2-A1; 1-A2; 1-A3
SEE "TYPICAL DETAILS (2)" FOR
MOUNTING HEIGHTS

DOOR + WALLA1 + A2 + A3 2-A1; 1-A2; 1-A3
SEE "TYPICAL DETAILS (2)" FOR
MOUNTING HEIGHTS

2

2

1.  ALL SIGNS SHALL BE ATTACHED BY  USE OF PROPER ADHESIVE.  CONTRACTOR TO
 CONFIRM ADHESIVE TYPE WITH SIGNAGE SUPPLIER PRIOR TO ORDERING.  PERFORM
 MOCK-UP/TEST INSTALL PRIOR TO ORDERING OR MANUFACTURING.

2.  MINIMUM LETTER SIZE - 16mm

3.  MINIMUM 70% CONTRAST BETWEEN TEXT & BACKROUND COLOUR.

4.  ALL SIGN SURFACE SHALL BE MATTE FINISH AND GLARE-FREE BACKROUND.

5.  TO MEET OR EXCEED ADAAG 4.30 AND CSA B651 4.5.3 FOR TACTILE SIGNS.  FADE
 RESISTANT, CHIP PROOF, AND PEEL FREE.

6.  BRAILLE WRITING SHALL BE GRADE 1, 6mm HIGH, RAISED 0.8mm ABOVE SURFACE OF
 SIGN.

7.  ALL SIGNS SHALL BE MOUNTED SECURELY TO WALL WITH TWO-SIDED TAPE AND
 SILICONE.

8.  REFER TO "TYPICAL DETAILS (2)" AND "DOOR PLANS AND ELEVATIONS" FOR SIGNAGE
 TYPE AND MOUNTING HEIGHT.

SIGNAGE NOTES:


