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SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
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Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mémes.
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Raison sociale et adresse du
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Halifax
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gouvernementaux Canada

Title - Sujet

BEDFORD ROW EXTERIOR MASONRY

Solicitation No. - N° de l'invitation Amendment No. - N° modif.
E0225-133381/A 003

Client Reference No. - N° de référence du client Date

20133381 2013-07-02

GETS Reference No. - N° de référence de SEAG
PW-$PWA-110-4991

File No. - N° de dossier CCC No./N° CCC - FMS No./N° VME
PWA-2-68138 (110)

Solicitation Closes - L'invitation prend fin ;ime Zo:e _
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Atlantic Daylight Saving
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Address Enquiries to: - Adresser toutes questions a: Buyer Id - Id de I'acheteur

Collier, Susan pwall0

Telephone No. - N° de téléphone FAX No. - N° de FAX

(902) 496-5350 ( ) (902) 496-5016
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Destination - des biens, services et construction:

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée
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Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature Date
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Amendment 003 is being raised to answer questions from potentia bidders:

Question 1 (a):

Asthe RFP is not explicit on the issue of scaffolding design, please confirm the following
understandings:

We are assuming, as per normal practice on masonry projects, that the design of the scaffolding,
its enclosure, temporary power, light, heat, ventilation, etc will be by the Contractor.

Answer 1 (a):
This assumption is correct. The Construction Contractor will engage a licensed engineer to design the
scaffolding and the Consultant will review the scaffold plan as per RS-6.2.1, bullet 4.

Question 1 (b):

We further assume that the Construction Documents will indicate only such items as location of
power source and its voltage-amperage data, water source and which entrances and exits to be
protected and maintained operational.

Answer 1 (b):

This assumption is correct. The Consultant will consult and coordinate these and similar items with the
building operator.

Question 2:
Please advise whether or not the construction will continue through winter conditions, or if the work
will be seasonal?

Answer 2:
Construction will not be seasonal and will continue year round unless conditions appropriate to proper
environmental conditions needed for the work can’t be maintained.

Question 3:
Is the schedule required to be included with section 3.2.5?

Answer 3.

A scheduleis given in Appendix A, Description of Project, 1.5 Schedule. The Consultant is asked to
review the schedule in SRE 3.2.4, Understanding the Project.

The response to SRE 3.2.5, Management of Services, includes a description of how the schedule will
be managed. It is up to the Consultant to determine if a new schedule is part of their response.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME
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