

Bid Fax: (819) 997-9776

AMENDMENT NO. 005

This amendment is raised to revise the RFP.

RFP REVISIONS:

1. At Attachment 4.2 Pricing Schedule, Workstream 1 - GCMS/eServices Testing:

Delete: In its entirety.

Insert:

ATTACHMENT 4.2

PRICING SCHEDULE

WORKSTREAM 1 - GCMS/eServices TESTING

In respect of the "Number of Days" listed below in (C), the estimated number of days is for evaluation purposes only during the solicitation process. The actual number of days during the Initial Contract Period and Option Periods may be more or less, as determined by the Technical Authority.

INITIAL CONTRACT PERIOD:

Contract Period - Year 1				
(A)	(B)	(C)	(D)	(E)
Resource Category	Level of Expertise	Estimated Number of Days	Firm Per Diem Rate or Median Rate whichever is higher	Total Cost (CxD)
P.11 Quality Assurance Specialist/Analyst	2	4800	\$	\$
P.11 Quality Assurance Specialist/Analyst	3	1200	\$	\$
P.11 Quality Assurance Specialist/Analyst - Automated Testing	2	1200	\$	\$
P.11 Quality Assurance Specialist/Analyst - Automated Testing	3	720	\$	\$
Total Price (Contract Period - Year 1):				\$ <TBD>

Contract Period - Year 2				
(A)	(B)	(C)	(D)	(E)
Resource Category	Level of Expertise	Estimated Number of Days	Firm Per Diem Rate or Median Rate whichever is higher	Total Cost (CxD)
P.11 Quality Assurance Specialist/Analyst	2	4800	\$	\$
P.11 Quality Assurance Specialist/Analyst	3	1200	\$	\$
P.11 Quality Assurance Specialist/Analyst - Automated Testing	2	1200	\$	\$
P.11 Quality Assurance Specialist/Analyst - Automated Testing	3	720	\$	\$
Total Price (Contract Period - Year 2):				\$ <TBD>

Solicitation No. - N° de l'invitation

B8953-100631/A

Amd. No. - N° de la modif.

005

Buyer ID - Id de l'acheteur

380zm

Client Ref. No. - N° de réf. du client

B8953-100631

File No. - N° du dossier

380zmB8953-100631

CCC No./N° CCC - FMS No/ N° VME

Contract Period - Year 3

(A)	(B)	(C)	(D)	(E)
Resource Category	Level of Expertise	Estimated Number of Days	Firm Per Diem Rate or Median Rate whichever is higher	Total Cost (CxD)
P.11 Quality Assurance Specialist/Analyst	2	4800	\$	\$
P.11 Quality Assurance Specialist/Analyst	3	1200	\$	\$
P.11 Quality Assurance Specialist/Analyst - Automated Testing	2	1200	\$	\$
P.11 Quality Assurance Specialist/Analyst - Automated Testing	3	720	\$	\$
Total Price (Contract Period - Year 3):				\$ <TBD>

OPTION PERIODS:**Option Period - Year 4**

(A)	(B)	(C)	(D)	(E)
Resource Category	Level of Expertise	Estimated Number of Days	Firm Per Diem Rate or Median Rate whichever is higher	Total Cost (CxD)
P.11 Quality Assurance Specialist/Analyst	2	4800	\$	\$
P.11 Quality Assurance Specialist/Analyst	3	1200	\$	\$
P.11 Quality Assurance Specialist/Analyst - Automated Testing	2	1200	\$	\$
P.11 Quality Assurance Specialist/Analyst - Automated Testing	3	720	\$	\$
Total Price (Option Period - Year 4):				\$ <TBD>

Option Period - Year 5

(A)	(B)	(C)	(D)	(E)
Resource Category	Level of Expertise	Estimated Number of Days	Firm Per Diem Rate or Median Rate whichever is higher	Total Cost (CxD)
P.11 Quality Assurance Specialist/Analyst	2	4800	\$	\$
P.11 Quality Assurance Specialist/Analyst	3	1200	\$	\$
P.11 Quality Assurance Specialist/Analyst - Automated Testing	2	1200	\$	\$
P.11 Quality Assurance Specialist/Analyst - Automated Testing	3	720	\$	\$
Total Price (Option Period - Year 5):				\$ <TBD>

Total Bid Price - Workstream 1 - GCMS/eServices TESTING

Total Initial Contract Period (Year 1, Year 2 and Year 3) + Option Periods (Year 4 and Year 5)	\$ <TBD>
---	-----------------------

Solicitation No. - N° de l'invitation
B8953-100631/A
Client Ref. No. - N° de réf. du client
B8953-100631

Amd. No. - N° de la modif.
005
File No. - N° du dossier
380zmB8953-100631

Buyer ID - Id de l'acheteur
380zm
CCC No./N° CCC - FMS No/ N° VME

2. At Attachment 4.2 Pricing Schedule, Workstream 2 - GCMS/eServices Architecture:

Delete: In its entirety.

Insert:

ATTACHMENT 4.2 PRICING SCHEDULE WORKSTREAM 2 - GCMS/eServices ARCHITECTURE

In respect of the "Number of Days" listed below in (C), the estimated number of days is for evaluation purposes only during the solicitation process. The actual number of days during the Initial Contract Period and Option Periods may be more or less, as determined by the Technical Authority.

INITIAL CONTRACT PERIOD:

Contract Period - Year 1				
(A)	(B)	(C)	(D)	(E)
Resource Category	Level of Expertise	Estimated Number of Days	Firm Per Diem Rate or Median Rate whichever is higher	Total Cost (CxD)
A.1 Application/Software Architect - .NET	3	480	\$	\$
A.1 Application/Software Architect - Siebel	3	480	\$	\$
A.1 Application/Software Architect - Interface Integration	3	240	\$	\$
A.1 Application/Software Architect - Adobe	3	240	\$	\$
A.1 Application/Software Architect - Java	3	240	\$	\$
P.2 Enterprise Architect - Siebel	3	480	\$	\$
Total Price (Contract Period - Year 1):				\$ <TBD>
Contract Period - Year 2				
(A)	(B)	(C)	(D)	(E)
Resource Category	Level of Expertise	Estimated Number of Days	Firm Per Diem Rate or Median Rate whichever is higher	Total Cost (CxD)
A.1 Application/Software Architect - .NET	3	480	\$	\$
A.1 Application/Software Architect - Siebel	3	480	\$	\$
A.1 Application/Software Architect - Interface Integration	3	240	\$	\$
A.1 Application/Software Architect - Adobe	3	240	\$	\$
A.1 Application/Software Architect - Java	3	240	\$	\$
P.2 Enterprise Architect - Siebel	3	480	\$	\$
Total Price (Contract Period - Year 2):				\$ <TBD>
Contract Period - Year 3				
(A)	(B)	(C)	(D)	(E)
Resource Category	Level of Expertise	Estimated Number of Days	Firm Per Diem Rate or Median Rate whichever is higher	Total Cost (CxD)
A.1 Application/Software Architect - .NET	3	480	\$	\$
A.1 Application/Software Architect - Siebel	3	480	\$	\$
A.1 Application/Software Architect - Interface Integration	3	240	\$	\$
A.1 Application/Software Architect - Adobe	3	240	\$	\$
A.1 Application/Software Architect - Java	3	240	\$	\$
P.2 Enterprise Architect - Siebel	3	480	\$	\$
Total Price (Contract Period - Year 3):				\$ <TBD>

OPTION PERIODS:

Option Period - Year 4				
(A)	(B)	(C)	(D)	(E)
Resource Category	Level of Expertise	Estimated Number of Days	Firm Per Diem Rate or Median Rate whichever is higher	Total Cost (CxD)
A.1 Application/Software Architect - .NET	3	480	\$	\$
A.1 Application/Software Architect - Siebel	3	480	\$	\$
A.1 Application/Software Architect - Interface Integration	3	240	\$	\$
A.1 Application/Software Architect - Adobe	3	240	\$	\$
A.1 Application/Software Architect - Java	3	240	\$	\$
P.2 Enterprise Architect - Siebel	3	480	\$	\$
Total Price (Option Period - Year 4):				\$ <TBD>

Option Period - Year 5				
(A)	(B)	(C)	(D)	(E)
Resource Category	Level of Expertise	Estimated Number of Days	Firm Per Diem Rate or Median Rate whichever is higher	Total Cost (CxD)
A.1 Application/Software Architect - .NET	3	480	\$	\$
A.1 Application/Software Architect - Siebel	3	480	\$	\$
A.1 Application/Software Architect - Interface Integration	3	240	\$	\$
A.1 Application/Software Architect - Adobe	3	240	\$	\$
A.1 Application/Software Architect - Java	3	240	\$	\$
P.2 Enterprise Architect - Siebel	3	480	\$	\$
Total Price (Option Period - Year 5):				\$ <TBD>

Total Bid Price - Workstream 2 - GCMS/eServices ARCHITECTURE	
Total Initial Contract Period (Year 1, Year 2 and Year 3) + Option Periods (Year 4 and Year 5)	\$ <TBD>

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

NOTE: A BID ALREADY SUBMITTED MAY BE AMENDED PRIOR TO THE CLOSING DATE. AMENDING CORRESPONDENCE SHALL ADDRESS THE SOLICITATION NUMBER AND THE CLOSING DATE AND SHALL BE ADDRESSED TO:

**BID RECEIVING
PUBLIC WORKS AND GOVERNMENT SERVICES CANADA
PLACE DU PORTAGE, PHASE III
MAIN LOBBY, ROOM 0A1
11 LAURIER STREET
GATINEAU, QUEBEC K1A 0S5**