
TABLE OF CONTENTS

Pages

Division 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

| | |
|---|---|
| Section 00 01 10 - Table of Contents..... | 4 |
|---|---|

Division 01 - GENERAL REQUIREMENTS

| | |
|---|---|
| Section 01 11 00 - Summary Of Work | 4 |
| Section 01 14 00 - Work Restrictions | 2 |
| Section 01 29 00 - Payment Procedures | 1 |
| Section 01 29 01 – Method of Measurement and Payment | 7 |
| Section 01 29 83 - Payment Procedures For Testing Laboratory Services..... | 1 |
| Section 01 31 19 - Project Meetings | 1 |
| Section 01 32 16.07 - Construction Progress Schedule - Bar (Gantt) Chart..... | 3 |
| Section 01 33 00 - Submittal Procedures | 4 |
| Section 01 35 30 - Health And Safety Requirements | 3 |
| Section 01 35 43 - Environmental Procedures..... | 4 |
| Section 01 41 00 - Regulatory Requirements | 1 |
| Section 01 42 13 - Abbreviations & Acronyms..... | 4 |
| Section 01 45 00 - Quality Control | 2 |
| Section 01 51 00 - Temporary Utilities..... | 2 |
| Section 01 52 00 - Construction Facilities | 6 |
| Section 01 56 00 - Temporary Barriers And Enclosures | 3 |
| Section 01 61 00 - Common Product Requirements..... | 4 |
| Section 01 71 00 - Examination And Preparation | 3 |
| Section 01 73 00 - Execution | 2 |
| Section 01 74 11 - Cleaning..... | 2 |
| Section 01 77 00 - Closeout Procedures | 2 |
| Section 01 78 00 - Closeout Submittals..... | 5 |
| Section 01 79 00 - Demonstration And Training..... | 2 |
| Section 01 91 13 - General Commissioning (cx) Requirements..... | 4 |
| Section 01 91 14 - Commissioning Sample Form | 1 |
| Section 01 91 33 - Commissioning Forms..... | 2 |
| Section 01 91 61 - Operations and Maintenance Manuals | 3 |

Division 02 - EXISTING CONDITIONS

| | |
|---|---|
| Section 02 62 00.01 - Hazardous Materials | 3 |
|---|---|

Division 03 - CONCRETE

| | |
|---|----|
| Section 03 10 00 - Concrete Forming And Accessories | 3 |
| Section 03 20 00 - Concrete Reinforcing..... | 2 |
| Section 03 30 00 – Cast-in-Place Concrete..... | 5 |
| Section 03 41 00 – Pre-Cast Concrete Tanks..... | 5 |
| Division 05 - METALS | |
| Section 05 50 00 - Metal Fabrications | 3 |
| Division 06 - WOOD AND PLASTICS | |
| Section 06 10 00 - Rough Carpentry..... | 2 |
| Division 09 - FINISHES | |
| Section 09 91 99 – Painting for Minor Works..... | 5 |
| Division 26 - ELECTRICAL | |
| Section 26 05 00 - Common Work Results For Electrical..... | 7 |
| Section 26 05 21 - Wires And Cables (0-1000 V) | 2 |
| Section 26 05 22 - Connectors And Terminations..... | 1 |
| Section 26 05 28 - Grounding - Secondary..... | 3 |
| Section 26 05 34 - Conduits, Conduit Fastenings And Conduit Fittings..... | 5 |
| Section 26 05 43.01 – Installation of Cables In Trenches & In Ducts..... | 4 |
| Section 26 05 80 - Fractional Horsepower Motors | 2 |
| Section 26 28 16.02 - Moulded Case Circuit Breakers..... | 2 |
| Section 26 29 03 - Control Devices | 2 |
| Division 31 - EARTHWORK | |
| Section 31 05 10 - Corrected Maximum Dry Density For Fill | 1 |
| Section 31 05 16 - Aggregate Materials | 3 |
| Section 31 11 00 - Clearing And Grubbing | 4 |
| Section 31 14 13 - Soil Stripping And Stockpiling..... | 2 |
| Section 31 22 13 - Rough Grading | 2 |
| Section 31 23 33 – Excavating, Trenching And Backfilling | 7 |
| Division 32 - EXTERIOR IMPROVEMENTS | |
| Section 32 12 13.16 - Asphalt Tack Coats..... | 2 |
| Section 32 12 13.23 - Asphalt Prime Coats | 2 |
| Section 32 12 16 - Asphalt Paving..... | 10 |
| Section 32 32 13.13 – Packaged Sewage Lift Station | 15 |

| | |
|--|---|
| Section 32 91 19.13 – Topsoil Placement and Grading..... | 5 |
| Section 32 92 19.13 – Mechanical Seeding..... | 4 |
| Section 32 92 23 – Sodding | 3 |
| Division 33 - UTILITIES | |
| Section 33 11 16 - Flexible Connections, Anchors and Guides | 3 |
| Section 33 31 13 - Sanitary Utility Sewerage Piping | 9 |
| Section 33 34 00 - Sanitary Utility Sewerage Force Mains..... | 9 |
| Section 33 36 00 – Lift Station & Sewage Holding Tanks..... | 3 |
| Section 33 39 13.13 – Isolation Sluice Gates | 4 |
| Division 40 – PROCESS INTEGRATION | |
| Section 40 05 00 – Common Work Results for Process Integration | 7 |
| Section 40 20 00 – Liquid Process Piping | 9 |
| Section 40 50 00 – Supports for Process Piping & Equipment | 3 |

LIST OF DRAWINGS

GENERAL

G100 Drawing Index

LIFT STATION

CIVIL

C200 Site Location & Site Plan
C201 Sanitary Forcemain - Plan Profile 0+000 to 0+260
C202 Sanitary Forcemain - Plan Profile 0+260 to 0+540
C203 Sanitary Forcemain - Plan Profile 0+540 to 0+820
C204 Sanitary Forcemain - Plan Profile 0+820 to 1+100
C205 Sanitary Forcemain - Plan Profile 1+100 to 1+380
C206 Sanitary Forcemain - Plan Profile 1+380 to 1+660
C207 Sanitary Forcemain - Plan Profile 1+660 to 1+920
C300 Details and Sections
C301 Details and Sections
C302 Details and Sections

ELECTRICAL

E100 Lift Station - Single Line Diagram
E101 Lift Station - Cable and Conduit Schedule & Power Panel Schedule

MECHANICAL

M200 Lift Station & Storage Tanks – Plan and Sectional Elevations
M201 Valve and Meter Vault

TRAILER COURT LOOP A & B PAVING PROGRAM

CIVIL

C208 Site Location Plan
C209 Loop A – Site Plan
C210 Loop A – Grading Plan
C211 Loop B – Site Plan
C212 Loop B – Grading Plan
C303 Paving – Details And Sections

TRAILIER COURT LOOP A & B - PULLOUT ISLAND REPAIRS

CIVIL

C213 Site Plan
C304 Pull Out Island Reair Detail And Sections

END OF TABLE