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MOTOR SCHEDULE
SOURCE
NO. EQUIPMENT LOCATION POWER |VOLT |PHASE | FLA PANEL OCPD FEEDERS SIZE STARTER SIZE CONTROLS REMARKS
HRV-1 HEAT RECOVERY VENTILATOR ATTIC SPACE 0.16 kW 240 1 0.7 PANEL ‘A’ 2P-15A CB 2#12XL + GND IN 21mmC BY MECH. | MANUAL STARTER SWITCH BY ELECT. CONTRACTOR; CONTROLS BY MECH.
HRV-2 HEAT RECOVERY VENTILATOR ATTIC SPACE 0.16 kW 240 1 0.7 PANEL 'B' 2P-15A CB 2#12XL + GND IN 21mmC BY MECH. | MANUAL STARTER SWITCH BY ELECT. CONTRACTOR; CONTROLS BY MECH.
DWH-1 HOT WATER HEATER (BLOWER) SERVICES RM. 115 0.3 kW 120 1 2.2 PANEL 'DP1' 1P-15A CB 2#12XL + GND IN 21mmC BY MECH. | MANUAL STARTER SWITCH BY ELECT. CONTRACTOR; CONTROLS BY MECH.
DWH-1 HOT WATER HEATER (IGNITER) SERVICES RM. 115 0.5 kW 120 1 4.0 PANEL 'DP1' 1P-15A CB 2#12XL + GND IN 21mmC BY MECH. | MANUAL STARTER SWITCH BY ELECT. CONTRACTOR; CONTROLS BY MECH.
PHC-1 PRE-HEAT COIL ATTIC SPACE 2 kW 240 1 9.0 PANEL ‘A’ 2P-15A CB 2#12XL + GND IN 21mmC BY MECH. CONTROLS BY MECH. CONTRACTOR
PHC-2 PRE-HEAT COIL ATTIC SPACE 2 kW 240 1 9.0 PANEL 'B' 2P-15A CB 2#12XL + GND IN 21mmC BY MECH. CONTROLS BY MECH. CONTRACTOR
P-01 INFLOOR HEATING INJECTION PUMP SERVICES RM. 115 0.13 kW 120 1 1.1 PANEL 'DP1' 1P-15A CB 2#12XL + GND IN 21mmC BY MECH. | MANUAL STARTER SWITCH BY ELECT. CONTRACTOR; CONTROLS BY MECH.
E20 / SCALE: NTS
LAMP
TYPE DESCRIPTION MFG CATALOG NUMBER VOLT MOUNTING REMARKS
QTY TYPE
c/w MOUNTING HARDWARE & ACCESSORIES REQUIRED.
A WALL MOUNT, SHATTER RESISTANT FIXTURE LIGHTOLIER 6586 (WHITE) 2 9W CFL 120 SURFACE-WALL | o0\ cavioEe BESISTANT SCREWS.
c/w MOUNTING HARDWARE & ACCESSORIES REQUIRED.
SURFACE - PROVIDE (2) BALLASTS FOR SEPARATE SWITCHING; PROVIDE
B ROUND FULL FACE, CEILING MOUNT, HIGH IMPACT RESISTANT LENS |  FAIL SAFE TR015-0-226CT-DT-WH 2 CFL 120 CELLING (1) VRSD TORX SCREW DRIVER c/w VRSB TORX SCREW
DRIVER BIT FOR THIS PROJECT.
C 8" RECESSED DOWNLIGHT GOTHAM AF-2/26DTT-8AR-120-CSA 2 26W CFL 120 RECESSED c/w MOUNTING HARDWARE & ACCESSORIES REQUIRED.
D UNDERCABINET LIGHTING LITHONIA LIGHTING N2S-32-120-GEB10IS-CSA 1 32WT8 120 SURFACE c/w MOUNTING HARDWARE & ACCESSORIES REQUIRED.
E EXTERIOR WALL PACK FIXTURE LITHONIA LIGHTING TWA-70M-120-CSA-LPI 1 70W MH 120 SURFACE - WALL | c/w MOUNTING HARDWARE & ACCESSORIES REQUIRED
c/w MOUNTING HARDWARE; WIRE GUARD & ACCESSORIES
EM EMERGENCY BATTERY UNIT AIMLITE EBQV12072-2-12WQ-WHT-TDL-RDS-VDR-WRG 2 12WMR16 | 120 SURFACE - WALL | REQUIRED. CONFIRM WITH DEPARTMENTAL REPRESENTATIVE
FOR QUANTITY OF EXISTING LUMINAIRES.
E20 / SCALE: NTS
GENERAL NOTES (CABLE TV SCHEMATIC DIAGRAM)
1. CABLE TV (CATV) SIGNAL CONTROL SCHEMATIC DIAGRAM IS DIAGRAMMATIC & FOR REFERENCE PURPOSES
ONLY.
NEW BEDROOM 1 {7 {7 NEW BEDROOM 3 2. REFER TO DWG. E1 FOR PROPOSED LOCATIONS OF NEW CABLE TV DEVICES.
NEW BEDROOM 2 {7 < NEW BEDROOM 4 3. SIGNAL SWITCHING CONFIGURATION FOR CATV CONTROL PANELS SHALL MATCH THE CONFIGURATION IN THE
EXISTING CATV CONTROL PANELS. FURNISH & INSTALL NECESSARY CABLING, HEAVY CONSTRUCTION &
___________ . - EXTRA-SHIELDED CABLE SWITCHES, DEVICES, ACCESSORIES, APPURTENANCES & SWITCHES TO MAKE THE
. i CATV SIGNAL CONTROLS OPERABLE. THIS CONTRACTOR SHALL ALSO COORDINATE WITH EIFW TECHNICIANS FOR
__________ : b NECESSARY REQUIREMENTS, UPGRADE &/OR PROGRAMMING TO THE EXISTING CATV SYSTEM. (ALLOW FOR ALL
TO EXISTING T i TO EXISTING OF THE ITEMS & TASKS ABOVE IN THE CONTRACT PRICE).
WEST ' L EAST
BEDROOMS | "~~~ ~7~~ 7~ T T BEDROOMS 4. PROVIDE NEW CONTROL PANEL OF CATV SERVICE PRIVILEGE TO EACH NEW BEDROOM. ELECT. CONTRACTOR
il o MAY USE & MODIFY EXISTING CATV CONTROL PANELS IN STAFF AREAS 117 & 131 IF THESE PANELS CAN
————————— T e ACCOMODATE THE ADDITIONAL CATV SIGNAL CONTROL SWITCHES.
| |
! L 5. ALL CATV CABLING SHALL BE ROUTED IN CONDUIT. B
<
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g GENERAL NOTES (INTEGRATED SECURITY & INMATE CELL CALL )

SYSTEMS SCHEMATIC DIAGRAM)

NEW BEDROOM 3

NEW BEDROOM 4

1. INTEGRATED SECURITY & INMATE CELL CALL SYSTEMS DIAGRAM IS DIAGRAMMATIC & FOR REFERENCE
PURPOSES ONLY. ELECT. CONTRACTOR SHALL FURNISH & INSTALL ALL NECESSARY DEVICES, CABLING,
APPURTENANCES, TERMINAL BLOCKS, PROGRAMMING, POWER SUPPLY &/OR UPGRADE TO THE EXISTING
SECURITY & CELL CALL SYSTEMS TO ENSURE THAT THE NEW DEVICES SHALL BE OPERABLE UPON PROJECT
TURNOVER (ALLOW FOR ALL OF THE ITEMS & TASKS MENTIONED ABOVE IN THE CONTRACT PRICE).

2. REFER TO DWG. E1 FOR PROPOSED LOCATIONS OF ALL SECURITY & CELL CALL DEVICES.
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3. ELECT. CONTRACTOR SHALL ENSURE THAT ALL NEW DEVICES SHALL BE COMPATIBLE WITH THE EXISTING
SYSTEM. THIS CONTRACTOR SHALL ALSO COORDINATE WITH EIFW TECHNICIANS & SYSTEMS VENDOR FOR
NECESSARY REQUIREMENTS, ACCESSORIES, CABLING, CONNECTIONS, PROGRAMMING &/OR UPGRADE TO THE
EXISTING SECURITY & CELL CALL SYSTEMS TO ACCOMMODATE THE NEW DEVICES.

4. THIS CONTRACTOR SHALL PROVIDE AS—BUILT WIRING DIAGRAM OF THE ENTIRE INTEGRATED SECURITY &
CELL CALL SYSTEMS (EXISTING & NEW ADDITIONS) IN THE SLE BUILDING TO BE INCLUDED IN THE O&M
MANUAL. THIS CONTRACTOR SHALL ALSO INCLUDE THE CUT SHEETS & MANUALS OF ALL THE EXISTING &
NEW ADDITIONAL SECURITY & CELL CALL DEVICES IN THE O&M MANUAL. IT IS THE ELECTRICAL
CONTRACTOR’S RESPONSIBILITY TO TRACE ALL EXISTING & NEW CABLING & DEVICES TO ENSURE THAT THE
AS—BUILT WIRING DIAGRAM & PRODUCT CUTSHEETS OF THE ENTIRE INTEGRATED SECURITY & INMATE CELL
CALL SYSTEMS IN THE SLE BLDG. ARE ACCURATE & CORRECT. (ALLOW FOR ALL THE ITEMS & TASKS
ENTIONED ABOVE IN THE CONTRACT PRICE.)
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ALL SECURITY & CELL CALL SYSTEMS CABLING SHALL BE ROUTED IN CONDUIT.
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(" KEY NOTES (INTEGRATED SECURITY & INMATE CELL CALL SYSTEMS )
SCHEMATIC DIAGRAM)

@ CELL CALL CANCELLATION SWITCH. MODEL NO. STOCK LOCKS—C4073 SERIES OR TO MATCH EXISTING
c/w BACKBOX & SS COVER PLATE.

@ CELL CALL BEDROOM TAMPER RESISTANT STATION. MODEL NO. STENTOFON-62911 OR TO MATCH
EXISTING c/w BACKBOX.

@ FURNISH & INSTALL NEW INMATE CELL CALL DISABLE SWITCH BANK FOR THE (4) NEW BEDROOMS. ALL
DEVICES, CABLING, SS BOX, & PUSHBUTTON SWITCHES SHALL MATCH EXISTING.

TAMPER PROOF RECEPTACLE c/w

GENERAL NOTES (MILLWORK ELEVATION)

1.

COORDINATE WITH MILLWORK INSTALLER FOR FINAL & EXACT LOCATION OF
ELECTRICAL DEVICES PRIOR TO ROUGH-IN & INSTALLATION.
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