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General

RELATED SECTIONS
Section 01 14 00 — Work restrictions

Section 01 32 18 — Construction progress schedules — bar (GANTT) chart
Section 01 35 43 — Environmental procedures

Section 26 42 30 — Cathodic Protection

C.S.S.T. REQUIREMENTS

The Contractor shall supply documentary proof that he and his subcontractors are
complying with the requirements of Québec Act respecting Occupational Health and
Safety.

Pursuant to the provisions of the Québec Act respecting Occupational Health and Safety
(R.S.Q., c. S-2.1) and solely for the purposes of the said Act, the Contractor shall assume
from the beginning of the work, the role and obligations of principal contractor as defined
in the said Act in addition to the obligations incumbent on him as an employer under the
provisions of the said Act and also meet his obligations in respect to health and safety as
stipulated in these contract documents.

WORK COVERED BY CONTRACT DOCUMENTS

Work of this Contract comprises the installation of the Cathodic Protection System on the Warf
of Saint-Augustin. The location of the working zone is indicated on plans annex.

WORK LISTING

This present list of works is not necessarily complete and does not disengage the Contractor
of his responsibility to complete any other work, modification or changes necessary, in
order to complete with satisfaction the work stipulated in this project.

Works covers mainly, but is not limited to successful completion of the following works:

A Installation of temporary facilities required for this project
2 Preparations and installation of Sacrificial Anodes

3 Removing of installed anodes of wharf’s sheet pilings.

4 Under water works

5 General cleaning after work.
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15 SCOPE OF WORK
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The work included in this project comprises the furnishing of all labour, materials, tools,
equipment, protection and transportation necessary to build and finish the work as
stipulated in all the sections included in the specification, so as to standardize an effect on
the property as a whole.

BEGINNING AND COMPLETION OF WORKS

The Contractor shall commence the work immediately after the reception of the acceptance
of tender. Works shall be terminated two months after reception of acceptance of Offer
notice.

WORK SCHEDULING

The contractor shall submit its construction progress schedule within ten working days after
reception of acceptance of Offer notice.

CONTRACTOR USE OF PREMISES

The use of the premises, the contractor is restricted to areas needed for the execution of
work, storage and access to the site and that to allow use of premises by users.

Throughout the duration of the work of painting on the Warf of Saint-Augustin, the
Contractor shall make available necessary not to hinder port operations. In case of need of a
temporary disruption of access to the platform, the Contractor shall obtain the approval of
the relevant authorities and users and provide Departmental Representative a written
authorization to resume work.

The contractor shall take necessary measures to provide its employees the sanitary facilities
and the rest areas required.

The Contractor shall provide its own electric power and water supply.
USERS OCCUPANCY
Users of existing facilities will continue their normal activities throughout the construction

period. They will use some areas affected by construction.

The Contractor should do his work in a way to do not interfere with the harbor operation.
Priority is given at ship’s operation, in particular the "M/V Nordik Express” for two times a
week. The Contractor has the responsibility to contact the Company to find out the ship’s
schedule. For the barge and small ships using the wharf, the Contractor can contact the
wharf’s keeper.

MEASURING PROCEDURE
Provision for labour, materials, tools, equipment, protection, transportation, administrative
overhead, profit margin and necessary financing, etc., to complete the work stipulated in this

project.

Price tendered is subject to a lump sum arrangement.
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3 Supply to Departmental Representative a detailed breakdown for the tendered global price

within two (2) weeks of reception of acceptance of Offer notice. This detailed breakdown
will cover the following items;

A1 Site organization
.1 Temporary site lighting.
.2 Temporary fences and ramps.
.3 Leasing of land and rights-of-way if required.

4 All materials, plant and labour required to install temporary work,
whether or not shown on plans.

.5 Removal of all temporary work or materials.

.6 Materials, plant and labour required for the construction, repair,
maintenance and snow removal on private roads and the repair and
maintenance of public roads used by Contractor within the present
Contract.

.7 Removal of all obstacles of any nature which in the opinion of the
Departmental Representative may hinder work.

.8 The payement for all construction permits and certificats, insurance,
contributions required by the “Commission de la santé et de la sécurité du

travail”.

.9 Includes all elements of the division 01 of the specifications and other
items not detailed elsewhere.

.10 Also includes all works required and the means taken to ensure
continuity of services.

.11 Also includes all work identified in the plans and specifications and
for which payment is not required under any other measuring item.

2 Materials and Equipment for Cathodic Protection

A Supplies of anodes

2 Supplies of others Materials and Equipment

3 Installation of Equipment for Cathodic Protection

1 Installation of anodes

2 Installation of others Materials and Equipment
4 Dismantling of existing anodes

.1 Dismantling of existing anodes on sheet pilings. Those anodes are the
property of the Department and should be given in totality to the wharf's
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keeper. Work to be done consist in cutting of anode’s metal supports and
storage of the anodes with their wires in the warehouse located on the
wharf. The amount of anodes is indicated in the bid documents. This item
will be considered as global price.

EXISTING SERVICES

Notify Departmental Representative and utility companies of intended interruption of services
and obtain required permission.

Provide alternative routes for personnel, pedestrian and vehicular traffic.

Provide temporary utilities as directed by the Departmental Representative to ensure that
critical systems are maintained places.

Construct barriers in accordance with Section 015600 — Temporary Barriers and Enclosures
DOCUMENTS REQUIRED

Maintain at work site, one copy of each document as follows:

Contract Drawings.

Specifications.

Addenda

Reviewed Shop Drawings.

List of Outstanding Shop Drawings.
Change Orders.

Other Modifications to Contract.
Field Test Reports.

Copy of Approved Work Schedule.
Health and Safety Plan and Other Safety Related Documents.
Other documents as specified.

Products
NOT USED
Not used.
Execution

NOT USED
Not used.

END OF SECTION



