

**Part 1            General**

**1.1                RELATED SECTIONS**

- .1        Section 01 74 21 – Construction waste management and disposal.
- .2        Section 01 77 00 – Closeout procedures

**1.2                PROJECT CLEANLINESS**

- .1        Maintain Work in tidy condition, free from accumulation of waste products and debris.
- .2        Remove waste materials from site at daily regularly scheduled times or dispose of as directed by Departmental Representative. Do not burn waste materials on site.
- .3        Make arrangements with and obtain permits from authorities having jurisdiction for disposal of waste and debris.
- .4        Store volatile waste in covered metal containers, and remove from premises at end of each working day.

**1.3                FINAL CLEANING**

- .1        When Work is substantially performed, remove surplus products, tools, construction machinery and equipment not required for performance of remaining Work.
- .2        Remove waste products and debris and leave Work clean and suitable for occupancy.
- .3        Prior to final review remove surplus products, tools, construction machinery and equipment.

**Part 2            Products**

**2.1                NOT USED**

- .1        Not Used.

**Part 3            Execution**

**3.1                NOT USED**

- .1        Not Used.

**END OF SECTION**