

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, 2nd floor
800, rue Burrard, 2e étage
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada -
Pacific Region
800 Burrard Street, 12th floor
800, rue Burrard, 12e étage
Vancouver
British C
V6Z 0B9

Title - Sujet Civil and Site Preparation	
Solicitation No. - N° de l'invitation 21C82-120430/A	Amendment No. - N° modif. 004
Client Reference No. - N° de référence du client	Date 2013-07-26
GETS Reference No. - N° de référence de SEAG PW-\$PWY-004-7036	
File No. - N° de dossier PWY-3-36029 (004)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2013-07-31	Time Zone Fuseau horaire Pacific Daylight Saving Time PDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Mestry, Ruth (PWY)	Buyer Id - Id de l'acheteur pwy004
Telephone No. - N° de téléphone (604) 775-9385 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: CSC - Fraser Valley Institution - Abbotsford, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation

21C82-120430/A

Client Ref. No. - N° de réf. du client

Amd. No. - N° de la modif.

004

File No. - N° du dossier

PWY-3-36029

Buyer ID - Id de l'acheteur

pw004

CCC No./N° CCC - FMS No/ N° VME

26 July 2013

Attached is Addendum No.2

The following changes in the Tender Documents are effective immediately. This Addendum will form part of the Contract Documents.

The following questions have been raised about the civil tender package. Responses are provided in italics.

1. In reference to Addendum #1, Question and Answer #5.... It says cut and fill for civil works based on tendered unit rates. Where do we price this work? Is this not a lump sum tender?
Response: *Reference to tendered rates in Addendum 001, item #5 is incorrect. Prospective contractors who attended the mandatory site visit may visit the site by arrangement with CORCAN to survey existing grades before submitting proposals.*
2. In reference to Addendum #1, Question and Answer #9... It says conduit installation by civil contractor. Does this include supply and installation of the light bases?
Response: *Light bases are included but light standards are excluded.*
3. In reference to Drawing #C-02... there is a note at the top of the drawing that talks about the area of landscape regarding, topsoil and hydroseeding. Please confirm that this work is outside of the Civil Works contract?
Response: *It is confirmed that the topsoil and hydroseeding are excluded from this contract.*
4. Please confirm that the pavement markings on the new parking lot, are part of our scope of work.
Response: *Confirmed.*
5. Regarding the civil portion of the gas service, the spec only shows steel and copper piping, most underground gas services are done in plastic. Please clarify.
Response: *The following is to be considered an acceptable alternative for underground gas piping:
High density polyethylene pipe meeting the requirements of CSA Standard B-137.4M, "Polyethylene Piping System for Gas Service" joined by heat fusion, electrofusion, or mechanical methods in accordance with CSA Standard Z662 and the manufacturer's instructions, complete with underground warning tape (plain tape only) buried 300mm below finished grade, directly above gas pipe.*

The following further information is provided for the information of tenderers;

6. The information provided in Addendum #001, item 11 regarding the sanitary sewer tie-in is superseded by the following updated design details:
 - a. Tie into existing 250mm diameter sanitary sewer by means of a preformed PVC DR 35 150mm onto 250mm wye, complete with suitable adaptors.
 - b. SMH 1 is no longer an overbuild manhole. It is to be a standard manhole, 5m east of the location currently shown on drawings. Revised inverts are: 50.27m on east side; 50.22m on west side.
 - c. Revised pipe details between SMH 2 and SMH 1 are: 59.6m – 150mm dia. PVC DR 35 @ 2.29%.
 - d. West of SMH 1 the pipe details are: 5.0m – 150mm dia. PVC DR 35 @ 9.0%.
 - e. All existing services are to be identified, protected and preserved on existing alignments in accordance with contractual specifications provided elsewhere.
 - f. Sanitary line shutdown for installation of wye to be arranged with CORCAN / PWGSC in accordance with contractual notice periods provided elsewhere. Allow for pump truck sanitary disposal from existing upstream manhole for duration of line shutdown.

--- ENDS ---