



1. TOP OF THE NEW CONCRETE SLAB BELOW THE NEW GEARBOX SHALL BE FORMED WITH A SMOOTH SURFACE. REPAIRED AT THE CONTRACTORS EXPENSE
2. THE CONTRACTOR SHALL EXERCISE EXTREME CAUTION WHEN DEMOLISHING THE DECK SLAB ABOVE EASTPORT DRIVE. ANY DAMAGE CAUSED TO THE EXISTING STRUCTURE SHALL BE REPAIRED AT THE CONTRACTORS EXPENSE.



06	FOR TENDER	2013-06-04
05	FINAL DESIGN COMPLETION	2013-05-31
04	99% DESIGN COMPLETION	2013-05-31
03	90% DESIGN SUBMITTAL NOT FOR CONSTRUCTION	2013-03-31
02	66% DESIGN SUBMITTAL NOT FOR CONSTRUCTION	2013-02-14
01	33% DESIGN SUBMITTAL NOT FOR CONSTRUCTION	2012-12-10
revision		date

Do not scale drawings.
Verify all dimensions and conditions on site and
immediately notify the Departmental Representative
of all discrepancies.


 A Detail No.
 No. du détail
 B drawing no. - where detail required
 dessin no. - où détail exigé
 C drawing no. - where detailed
 dessin no. - où détaillé

project title titre du projet	HAMILTON BURLINGTON CANAL VERTICAL LIFT BRIDGE REPLACEMENT OF CONTROLS, DRIVES AND OVERHEAD CABLES	ONTARIO
----------------------------------	--	---------

drawing title
titre du dessin

MACHINERY ROOM FLOOR PLAN
AND SLAB DETAILS

drawn by
dessine par

designed by
conc par

approved by
approuvé par M. VAN

bid project manager
soumission administrateur
A. GHUBRIL de projets

project date
date du projet 2013-03-31

project no.
no. du projet

drawing no. S-08
dessine no.