



## RETURN BIDS TO: RETOURNER LES SOUMISSIONS Á:

Parks Canada Agency/WNSC Contracts/ Procurement Services Suite 1300 – 635 8 Ave SW Calgary, AB T2P 3M3

# SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same

Ce document est par la présente revise; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

#### **Comments - Commentaries**

Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l=entrepreneur

## Issuing Office - Bureau de distribution

Parks Canada Agency Western and Northern Service Centre Suite 1300 – 635 8 Ave SW Calgary, AB T2P 3M3

Title-Sujet		Date
Bison Fence Construction – Waterton		
Lakes National Park		August 21, 2013
		-
Solicitation No No. de	Amendr	ment No. – No modif.
l'invitation	01	
5P420-13-5104/A		
GETS Reference No. – No de reference de SEAG		
Solicitation Closes	Time Zone	
L'invitation prend fin –	Fuseau horaire -	
at – á 02:00 PM on – le 2013-09-05	Mountain Daylight Time (MDT)	
F.O.B F.A.B.		
Address Inquiries to: - Adresser toute demande de renseignements à :		
Billy Dixon		
Telephone No No de téléphone	Fax No.	- No de FAX:
	(403) 292-4475	
(403) 292-4456		

Destination of Goods, Services, and Construction: Destinations des biens, services et construction:

**Waterton Lakes National Park** 

Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l=entrepreneur

Name and title of person authorized to sign on behalf of the Vendor/Firm

Nom et titre de la personne autorisée a signer au nom du fournisseur/ de l'entrepreneur

Signature Date



This solicitation amendment number one (01) is issued to extend the closing date of the solicitation, and answer questions received during the solicitation process.;

### **Questions and Answers**

- Q1. What if there is weather delays and how will that impact the completion date? To wet or to dry and you have to shut down due to fire hazards? Please confirm?
- A1. Should extraordinary weather events occur, we would consider an extension. However, the contract will allow a month and a half to do the work which should be sufficient under normal circumstances that may include a few delays because of short-term weather events.
- Q2. On the snow drift mitigation fence please confirm it is only 8' instead of the 12' in the past?
- A2. Only 8' with top crossbar to avoid the fence bagging down no 12' fence required.)
- Q3. Do you remove the fence first? Or do we have to put up the new fence first then do the removal after? Is there room to work?
- A3. The contractor will be able to move off the existing fence line to within 1/2 to 1 metre to allow the posts to be placed while the fence remains intact to hold the bison. The bison will be in the paddock where they are working, so they will have to be certain that they don't drop fence too far ahead of putting up the new wire, or they may get caught with bison wanting to walk on through the gap.
- Q4. On the east west section of the fence, the drawing is showing a gate but in the statement of work I don't see any gates required? Please confirm?
- A4. The gate is already in place along with the brace posts. It was built in the last phase of the fencing. So they will simply be building fence on either side of it and tying wires to it there are no gates or gate bracing required in this section of fence.

All other Terms and Conditions remain unchanged